

## TRANSMISSION CORPORATION OF TELANGANA LIMITED

**Corrigendum -II** for tender notice for Tender specification No. W-12/23-24 of SE/OMC/Adilabad.

*Lr.No : SE/OMC/ADB/ADE(T)-II/D.No.1265/23, Dt:20.01.2024*

Sub:- OMC Circle, Adilabad– Corrigendum-II for extension of tender opening date of tender notice for “Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal- Mudhole DC line in O&M Division, Nirmal in OMC Circle, Adilabad.” vide Tender specification No. W-12/23-24 of SE/OMC/Adilabad– Reg.

Ref:- 1) Tender Notice No.SE/OMC/ADB/ADE(T-II)/D.No.1153/23,Dt:11.12.2023.

2) Lr.No.SE / OMC / ADB / ADE (T ) / F.No. / D.No. 1232/23,  
Date: 10-01-2024(Extension-I)

\*\*\*\*

Following **corrigendum-II** with respect to the dates for sale & receipt of Tender specification is issued to the Tender Notice vide reference.

Last date for receipt of requisition for and issue of tender schedule.	<b>29.01.2024 up to 17:00 Hrs.</b>
Last date for receipt of Tender Schedule	<b>30.01.2024 up to 15:00 Hrs.</b>
Date of opening of Tender	<b>30.01.2024 At 16:00 Hrs</b>

- Detailed Tender schedule can be downloaded from TSTRANSCO website [www.tstransco.in](http://www.tstransco.in)
- Bidders shall remit Rs.590/- if collected in person and Rs.690/- if it is to be sent through post/courier, towards non-refundable cost of the Bid Specification in the following manner.
  - Through Online payment through NEFT/RTGS to the account details mentioned  
Name of the Account: Superintending Engineer/OMC/TSTRANSCO/Adilabad,  
Receipt Account No: 62461816171, IFSC CODE: SBIN0020124
  - D.D. drawn in favour of Superintending Engineer/OMC/TSTRANSCO/Adilabad payable at Mancherla on all working days during office hours.
- Details can be had from the concerned at O/o Superintending Engineer/OMC/Adilabad on all working days during office hours. (Contact Nos: ADE(T).9493590167,8106637689).
- The Superintending Engineer/OMC/Adilabad reserves the right to reject any or all the tenders without assigning any reason and for selection of supplier for awarding the work without assigning the procedure of selection and supplier who quoted does not have any right for awarding the work based on precedents, procedures followed at other places etc.

5. If any of the dates mentioned in the tender notification and specification happens to be holiday due to unforeseen reason, the same will be postponed to the next working day.
6. If the tender opening authority happens to be unavailable on the mentioned date of tender opening, the same will be postponed accordingly.
7. EMD @ 2% of the quoted value shall be submitted along with bid.
8. Leaflets and descriptive literature: Tender should be accompanied with full description particulars and working drawings or brochures of the materials.
9. In case of ambiguity, discrepancy with respect to tender conditions and situations which are not covered in tender specification, SE/OMC/Adilabad is the final authority for taking decision and the decision taken cannot be questioned.

Sd/-  
Superintending Engineer,  
OMC, Adilabad.

To  
The Notice Board

Copy submitted to  
The Chief Engineer/ Transmission/TSTRANSCO/V.S./Hyderabad.  
The Chief Engineer/ Karimnagar Zone/TSTRANSCO/Karimnagar.

## TRANSMISSION CORPORATION OF TELANGANA LIMITED

### **Corrigendum -I** for tender notice for Tender specification No. W-12/23-24 of SE/OMC/Adilabad.

Lr.No : SE/OMC/ADB/ADE(T)-II/D.No.1232/23, Dt:10.01.2024

Sub:- OMC Circle, Adilabad– Corrigendum-I for extension of tender opening date of tender notice for “Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal- Mudhole DC line in O&M Division, Nirmal in OMC Circle, Adilabad.” vide Tender specification No. W-12/23-24 of SE/OMC/Adilabad – Reg.

Ref:- Tender Notice No.SE/OMC/ADB/ADE(T-II)/D.No.1153/23,Dt:11.12.2023.

\*\*\*\*

Following **corrigendum-I** with respect to the dates for sale & receipt of Tender specification is issued to the Tender Notice vide reference.

Last date for receipt of requisition for and issue of tender schedule.	<b>19.01.2024 up to 17:00 Hrs.</b>
Last date for receipt of Tender Schedule	<b>20.01.2024 up to 15:00 Hrs.</b>
Date of opening of Tender	<b>20.01.2024 At 16:00 Hrs</b>

- Detailed Tender schedule can be downloaded from TSTRANSCO website [www.tstransco.in](http://www.tstransco.in)
- Bidders shall remit Rs.590/- if collected in person and Rs.690/- if it is to be sent through post/courier, towards non-refundable cost of the Bid Specification in the following manner.
  - Through Online payment through NEFT/RTGS to the account details mentioned Name of the Account: Superintending Engineer/OMC/TSTRANSCO/Adilabad, Receipt Account No: 62461816171, IFSC CODE: SBIN0020124
  - D.D. drawn in favour of Superintending Engineer/OMC/TSTRANSCO/Adilabad payable at Mancherla on all working days during office hours.
- Details can be had from the concerned at O/o Superintending Engineer/OMC/Adilabad on all working days during office hours. (Contact Nos: ADE(T).9493590167,8106637689).
- The Superintending Engineer/OMC/Adilabad reserves the right to reject any or all the tenders without assigning any reason and for selection of supplier for awarding the work without assigning the procedure of selection and supplier who quoted does not have any right for awarding the work based on precedents, procedures followed at other places etc.
- If any of the dates mentioned in the tender notification and specification happens to be holiday due to unforeseen reason, the same will be postponed to the next working day.

6. If the tender opening authority happens to be unavailable on the mentioned date of tender opening, the same will be postponed accordingly.
7. EMD @ 2% of the quoted value shall be submitted along with bid.
8. Leaflets and descriptive literature: Tender should be accompanied with full description particulars and working drawings or brochures of the materials.
9. In case of ambiguity, discrepancy with respect to tender conditions and situations which are not covered in tender specification, SE/OMC/Adilabad is the final authority for taking decision and the decision taken cannot be questioned.

Sd/-  
Superintending Engineer,  
OMC, Adilabad.

To  
The Notice Board

Copy submitted to  
The Chief Engineer / Transmission/TSTRANSCO/V.S./Hyderabad.  
The Chief Engineer / Karimnagar Zone/TSTRANSCO/Karimnagar.

OFFICE OF THE  
SUPERINTENDING ENGINEER,  
ADILABAD OMC CIRCLE,  
MANCHERIAL.

**TENDER NOTICE**

Tender Notice No. SE / OMC / ADB / ADE (T) / F. / D.No.1153/23, Date:11-12-2023

Separate sealed tenders are invited for the following work.

Sl. No.	Tender Specification No.	Name of the work	Approx value of the work (in Rs.)	EMD to be paid (in Rs.)
1	<b>W-12/ 2023-24</b>	Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal-Mudhole DC line in O&M Division, Nirmal	3,72,266-00	7445/-

- Detailed Tender schedule can be downloaded from TSTRANSCO website [www.tstransco.in](http://www.tstransco.in)
- Prospective bidders can obtain tender specification from the office of the undersigned  
Last date for receipt of requisition and : **09-01-2024 upto 17:00hrs**  
Issue of tender specification.  
Last date for receipt of Tender Schedules : **10-01-2024 upto 15:00hrs**  
Date of opening of Tender : **10-01-2024 at 16:00hrs**
- Bidders shall remit Rs.590/- if collected in person and Rs.690/- if it is to be sent through post/courier, towards non-refundable cost of the Bid Specification in the following manner.
  - Through Online payment through NEFT/RTGS to the account details mentioned  
Name of the Account: Superintending Engineer/OMC/TSTRANSCO/Adilabad,  
Receipt Account No: 62461816171, IFSC CODE: SBIN0020124
  - D.D. drawn in favour of Superintending Engineer/OMC/TSTRANSCO/Adilabad payable at Mancherial on all working days during office hours.
- Details can be had from the concerned at O/o Superintending Engineer/OMC/Adilabad on all working days during office hours. (Contact Nos: ADE(T).9493590167,8106637689).
- The Superintending Engineer/OMC/Adilabad reserves the right to reject any or all the tenders without assigning any reason and for selection of supplier for awarding the work without assigning the procedure of selection and supplier who quoted does not have any right for awarding the work based on precedents, procedures followed at other places etc.

6. If any of the dates mentioned in the tender notification and specification happens to be holiday due to unforeseen reason, the same will be postponed to the next working day.
7. If the tender opening authority happens to be unavailable on the mentioned date of tender opening, the same will be postponed accordingly.
8. EMD @ 2% of the quoted value shall be submitted along with bid.
9. Leaflets and descriptive literature: Tender should be accompanied with full description particulars and working drawings or brochures of the materials.
10. In case of ambiguity, discrepancy with respect to tender conditions and situations which are not covered in tender specification, SE/OMC/Adilabad is the final authority for taking decision and the decision taken cannot be questioned.

Sd/-  
Superintending Engineer,  
OMC, Adilabad.

To  
The Notice Board

Copy submitted to  
The Chief Engineer/ Transmission/TSTRANSCO/V.S./Hyderabad.  
The Chief Engineer/ Karimnagar Zone/TSTRANSCO/Karimnagar.



**TRANSMISSION CORPORATION OF TELANGANA LIMITED**

**OMC CIRCLE, ADILABAD**

TENDER DOCUMENTS FOR: Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal-Mudhole DC line in O&M Division, Nirmal.

SPECIFICATION No: W-12/2023-24 OF SE/OMC/Adilabad

LAST DATE & TIME FOR SUBMISSION OF TENDER : **10-01-2024 upto 15:00hrs**

DATE & TIME OF OPENING OF TENDERS : **10-01-2024 At 16:00hrs.**

COST OF EACH TENDER SET : Rs.590/-  
(INCLUDING GST @18%)

To  
M/s \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Superintending Engineer,  
OMC circle, Adilabad

**TRANSMISSION CORPORATION OF TELANGANA LIMITED**

**SUMMARY SHEET**

- 1) Name of the work : Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal-Mudhole DC line in O&M Division, Nirmal.
- 2) Officer to whom the Tenders shall be addressed : Superintending Engineer/OMC circle, TSTRANSCO, Adilabad.
- 3) Superscription on the Tender cover :
  - a). Tender against specification **No. W-12/2023-24** of SE/OMC/ Adilabad.
  - b). Certificate of payment of EMD
  - c). Name of the work.
  - d). Tender is valid for (90) days from the date of opening.
  - e). Certified that the TSTRANSCO payment conditions are accepted.
- Last date & time of receipt of tender : **10-01-2024 up to 3:00 pm.**
- Date & time of opening of Tender : **10-01-2024 at 04:00 pm.**
- 4) Place of opening : O/o Superintending Engineer, OMC circle, TSTRANSCO, Adilabad.
- 5) Approximate face value : **Rs. 3,72,266-00/-**
- 6) **Compulsory EMD to be paid**  
(2% on estimated value) : **Rs. 7,446/-** in shape of D.D. drawn in any Nationalized bank in favour of Superintending Engineer/OMC/TSTRANSCO/Adilabad payable at Mancherla.
- 7) Compulsory security deposit : 5% of the contract value
- 8) Cost of Tender specification : Rs.590/- paid vide DD. No.\_\_\_\_\_, Date:\_\_\_\_\_.
- 9) Specification issued to : M/s \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Encl:- Terms & conditions , schedule of work.

Superintending Engineer,  
OMC circle: Adilabad.



**TERMS & CONDITIONS**

**Name of the work :** Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal-Mudhole DC line in O&M Division, Nirmal.

1. PRICE: The rates duly loaded with quoted tender percentage for all the items of work covered in **Schedule-A** shall be firm on all accounts such as increase in quantum of work over that provided in the contract, execution of contract beyond the scheduled completion period for whatever reasons. The prices shall include all the taxes and duties like GST& any other Taxes wherever applicable. **Price variation is not applicable for this contract.**
2. ELIGIBILITY:
  - i) The bidder should have a valid registered A-grade Electrical license for 132KV and above voltages issued by the Electrical inspectorate and registration with TSTRANSCO for electrical works.
  - ii) The bidder in his name should have executed the similar nature of works in EHT lines i.e. Stringing of conductor and erection towers at 132KV and above voltage level in any of Zone/Circle in TSTRANSCO as prime contractor.  
(The bidder shall produce the copies of experience certificates issued by the an officer not below the rank of Divisional / Executive engineer or equivalent cadre only).
  - iii) Turnover of the bidder for the year 2021-22 or 2022-23 shall not be less than the ECV (turn over certificate issued by Chartered Accountant).
3. VALIDITY OF BIDS: The rates quoted shall be valid for **90** days from the date of opening of tender.
4. EARNEST MONEY DEPOSIT(Bid security):
  - i. Tender should be accompanied by an Earnest Money Deposit (EMD) equal to or not less than **2%** of the estimated value of the tender. No interest will be paid on Earnest Money Deposit (EMD).
  - ii. Earnest Money Deposit is exempted for tenderers belonging to SC/ST Categories. They must enclose caste certificate issued by Mandal Revenue Office along with the specification without which the tender will be rejected.
  - iii. EMD should be in the form of a crossed demand draft drawn on the State Bank of India or any other Nationalized bank in favour of the "Superintending Engineer/OMC/TSTRANSCO/Adilabad", payable at Mancherial.  
or  
Through NEFT/RTGS to the account of Superintending Engineer/OMC/TSTRANSCO/Adilabad, Receipt Account No: 62461816171, IFSC CODE: SBIN0020124.(Proof of payment shall be submitted while submitting the bid).

**CONTRACTOR**

- iv. The E.M.D. will be refunded to the unsuccessful bidders after finalisation of tenders. For successful bidders, the E.M.D. will be refunded after entering into agreement.
- v. The E.M.D. will be forfeited in the following cases:
  - a) When the successful bidder does not accept the order after issue of letter of intent / acceptance letter.
  - b) When the bidder alters his prices or withdraws his offer during the validity period.
- 5. **DOCUMENTS TO BE FURNISHED:** The Bidder shall enclose with the tender, the copies of
  - a) Documents in respect of Valid License, registration, experience and Turnover as per **clause(2)** Eligibility.
- 6. **SECURITY DEPOSIT:** Contractor has to pay within 15 days from the date of issue of the LOI orders, equal to 5% of the total value of the contract as security deposit. The security deposit shall be paid in shape of Demand Draft drawn in favour of the Superintending Engineer/OMC/TSTRANSCO/Adilabad, payable at Mancherla or through NEFT/RTGS to the account of Superintending Engineer/OMC/TSTRANSCO/Adilabad, Receipt Account No:62461816171,IFSC CODE: SBIN0020124.

No interest will be paid on security deposit. The security deposit will be released after completion of guarantee period upon certification by the concerned field Engineer on satisfactory performance of the works.
- 7. **ADDITIONAL SECURITY DEPOSIT:** If the rate quoted by the bidder is less than 10% of ECV, additional security deposit (ASD) shall be paid for an amount equal to the less percentage below 10%. E.g, if the bidder quotes 15% below the ECV, then he has to pay ASD equivalent to 5% of the ECV. The Additional Security Deposit shall be paid in the form of DD in favour of the Superintending Engineer/OMC/TSTRANSCO/Adilabad payable at Mancherla or through NEFT/RTGS to the account of Superintending Engineer/OMC/TSTRANSCO/Adilabad, Receipt Account No:62461816171,IFSC CODE: SBIN0020124.

The Additional Security Deposit will be released after completion of the work upon certification by the concerned field engineer.
- 8. **Rejection of Bid:**

The bid is liable for rejection

  - i) If proof of payment of EMD is not enclosed.
  - ii) If the documents mentioned at point 5 are not enclosed.
  - ii) If the tender quoted is more than 5% on ECV.
- 9. **NEGOTIATIONS:** Only L1 bidder will be called for negotiations.

**CONTRACTOR**

**10. EVALUATION CRITERIA:**

- i. Where there is a discrepancy between words and figures, the amount in words will prevail.
- ii. Evaluation will be done based on the total price with applicable GST.
- iii. Bidders who Offers the lowest price on the estimate will be Considered.

**11. CONTRACT AWARD ORDER:**

- a. Successful bidder will be issued with contract award order after due payment of security deposit as mentioned at clause-6 and the successful bidder will then be called the service provider.
- b. The service provider shall acknowledge the purchase order

**12. PAYMENT TERMS:**

- (i) 90% of the payment will be released against the submission of bills for the portion of the works completed.
- (ii) Out of the balance 10% amounts, 5% payments will be released after completion of all the works & submission of Material Accounts.
- (iii) The final 5% payments will be released after the completion of the Guarantee period 12 Months or on submission of BG for the equivalent value, valid for the Guarantee period, along with 5% Performance Security BG to be furnished [as per Clause: 6.10 of the manual](#).

**13.** If the contractor has received any excess payment from the TSTRANSCO due to any reason, and when it is not possible to recover such amounts under the Contract, the same will be recovered from any other amounts due with contractor even on other works if any or from bank Guarantee(s) given by the contractor to TSTRANSCO.

**14. Period of Completion of work:** The total period of Completion is **30** days from the date of handing over of site (**However the work shall be completed within the L.C period i.e.1day duly arranging the men and material required at site**). The work should be carried out as per the schedule enclosed.

**15. PENALTY FOR DELAY INSERVICE:**

The time for and the dates for delivery mentioned in the Contract will be deemed to be the essence of the Contract. Subject to force majeure Clause, if the Service Provider fails to deliver the services within the period(s) specified in the Contract, the TSTRANSCO will, without prejudice to its other remedies under the Contract, deduct from the contract price, as liquidated damages, assume equivalent to 0.5%per week on the undelivered portion subject to a maximum of 5% of the total value of the contract. Once the maximum is reached the TSTRANSCO may consider termination of the Contract.

For penalty, the number of days would be rounded off to the nearest week and penalty calculated accordingly. The penalty specified above will be levied and would be adjusted against subsequent pending bills.

**CONTRACTOR**

**16. DEVIATION CLAUSE:**

The quantities indicated in the schedules are only provisional and are likely to change during actual execution. When quantities of any item are likely to exceed beyond 25% over and above the scheduled quantity or any new items/supplemental items arises, the contractor shall bring the fact to the notice of Superintending Engineer/OMC/Adilabad, three weeks in advance and take orders for going ahead with the work.

All such items of works shall, however, be executed only on the written directions of the concerned Divisional Engineer. The contractor shall execute all increased/supplemental/ new items that are found essential, incidental and inevitable during execution of the contract at the rates to be worked out as below:

a) For the items covered in the schedule:

For quantities increased over and above the scheduled quantities: The rates awarded in the contract are applicable for any increase in quantities of works.

b) For Supplemental / New Items:

i) For the items where the rate can be deduced from the estimate or TSTRANSCO / DISCOMS / common SSR, the rate applicable will be the estimated / SSR rate plus or minus (+/-) tender percentage accepted by the bidder for Schedule-B. The schedule of rates adopted for supplemental items/new items shall be from the current SSR applicable during the execution period.

ii) For the items where the rates of new items cannot be deduced from the estimate / SSR, the rate payable will be arrived based on the prevailing market rates duly enquiring / collecting quotations and observing the reasonableness of the rates by the purchaser."

**17. Taxes:** Taxes are applicable as per rules in vogue.

**18. Statutory variation:** Any variation in taxes up or down will be to the account of TSTRANSCO.

**19.** Applicable labour cess @1% will be deducted from the bills.

**20. Haritha Nidhi :** Haritha Nidhi @0.01% will be deducted from the total value of the Contract from the work contract bills and will be remitted to the concerned department.

**21. GUARANTEE:** The contractor should stand guarantee for workmanship for a period of 12 months from the date of completion of work i.e., from the date of check measurement.

**22.** The Tenderer shall note that in case of carrying out the work in the vicinity of equipments/live parts in service; care must be taken to avoid any accidents. If any work is to be done on any of the equipment/line/tower, the Tenderer/his representative shall ensure that such works will be carried out only after obtaining proper line clear /shut down. It may clearly be noted that in no case the TSTRANSCO Ltd., will be responsible for any accidents that may occur and for any compensation to be paid arising out of the accidents. The Contractor shall take care of providing insurance to the labour deployed by him. No child labour should be employed.

**23.** If any accident occurs to the contractor or to his labour during the course of work or outside, the Contractor only will be held responsible and for any compensation to be paid, the contractor has to pay. The TSTRANSCO is not responsible and if the contractor does not pay such Compensation as settled by the courts or labour departments, the TSTRANSCO will recover such amount from any of the bills of the contracts held with TSTRANSCO.

## CONTRACTOR

- 5 -

24. The contractor should provide all statutory requirement and facilities to the workers engaged at his own cost.

25. **Insurance:** The contractor shall have to provide insurance cover for labour employed by him and any other persons whether connected or not connected with the work against any accidents as required as per workmen compensation Act. The contractor shall produce documents to that effect to the Engineer-in-charge

### 26. PERSONNEL OF THE CONTRACTOR :

- a) The contractor shall, at all times, maintain on the work, staff of qualified Engineers and supervisors of sufficient experience of similar other jobs to assure that the quality of work turned out shall be as intended in these specifications and they shall be present at the work spot during working hours and at the time of inspection by the departmental officers. All orders and directions given to such supervision or other staff of contractor shall be deemed to have been given to the contractor. Further, the [Divisional Engineer](#) may be due notice, desire a higher-ranking member of the supervisory staff of the contractor to be present and the contractor shall comply with such requisitions. The contractor shall also maintain at the work, Works Manager of sufficient status and experience and duly authorize him to deal with aspects of the day-to-day work. All communications to commitment by this Works Manager shall be considered binding on the contractor.
- b) The contractor shall submit the details of the name, qualifications and experience with regard to all supervisory staff employed by the contractor to the [Divisional Engineer](#) and notify change when made and satisfy the [Divisional Engineer](#) regarding the quality and sufficiency of the staff thus employed.
- d) The [Divisional Engineer](#) will have the unquestionable right to ask for change in the quality and number of the contractor's supervisory staff and to order removal from the work and any connection therewith of any of such staff. The contractor shall comply with such orders and affect replacement to the satisfaction of the [Divisional Engineer](#).
- e) The contractor shall not, without written authorization permit entry on site of work of any person except authorized agents of the TSTRANSCO., or the contractor's staff and labour directly engaged on, in connection with the work.

27. The contractor should arrange accommodation and boarding to the workers engaged by him for the work, at his own cost nearer to the work spot.

28. For any reason if the work is delayed, stopped, interrupted or trying to postpone the work without any reasonable cause to the satisfaction of TSTRANSCO Engineers, the loss sustained by the TSTRANSCO due to above inconvenience shall be paid by the contractor.

29. Every care should be taken by the Contractor for his labour while doing the work so as to not to damage the TSTRANSCO equipment, properties, T&P, etc. In case of any damage, the contractor is responsible and shall pay the damages sustained.

30. The contractor shall comply with all state and central laws, statutory rules, regulations etc., such as payment of wages act, minimum wages act, workmen compensation act, employees liabilities act, industrial disputes act etc., and EPF scheme and other acts as directed by Government during the tenure of contract period.

## CONTRACTOR

-6-

31. What so ever may be reason, no extra payment will be made by TSTRANSCO other than the agreed rates at a later date.
32. Medical facilities for the labour engaged by the contractor should be arranged at his own cost.
33. The contractor's personnel should follow all the rules in vogue at site.
34. In case, the work carried out is not satisfactory to the Engineer of TSTRANSCO, the Superintending Engineer / OMC / TSTRANSCO / Adilabad reserves the right to terminate the contract with 7 days notice and get the balance work done by other agencies and recover the cost if any from the available amounts of the bidder with TSTRANSCO.
35. No part of the contract shall be sublet without the written permission of the [Divisional Engineer](#) in-charge nor shall transfer be made by the power of attorney authorizing others to receive payment on the contractor's behalf.
36. TSTRANSCO has right to cancel the work at any stage without assigning any reason.
37. **Equipment/Material required for the work:** All the material required under the scope of this contract shall be supplied by you. The standards, workmanship and technical requirements of these materials shall conform to the relevant standards and Technical specification. You shall be responsible for the proper handling and maintenance of these materials up to the time of the handing over of the completed works to the TSTRANSCO and returning of surplus material if any, at the TSTRANSCO Stores. Yards and stores for stacking of the materials/Equipment supplied by you shall be open for inspection by the TSTRANSCO staff as and when required.
38. **QUALITY:** Equipment/Materials supplied by you shall be of good quality. The [Divisional Engineer/O&M/Nirmal](#) shall ensure the quality of the material before use.
39. **Dispatch Instructions:** The dispatch instructions will be communicated to you while approving the test certificates furnished as and when the materials inspected. Three copies of test certificates containing the results of all tests carried out shall be submitted to the SE/OMC/Adilabad and got approved before dispatch.
40. **WAY LEAVES & TREE CUTTING IN TRANSMISSION LINE CORRIDOR:**  
Payment of compensation (Approx Value Payable Value Rs:50,000) for damaged crops or fruit bearing trees shall be initially made by the contractor, which will be reimbursed by TSTRANSCO later on. The compensation so payable in respect of damaged crops shall be based on the assessment of MRO. In respect of the trees, compensation shall be payable as per the guidelines issued in T.O.O. Dir (Transmission) Ms.no.238, Dt.10.11.2006. The contractor shall take up the payment of compensation amount only after written approval by the Divisional Engineer. The payment through Account payee cheques shall be done in the presence of Assistant Engineer.

However, after finalization of compensation of amounts by the department, the balance amount shall also be paid by the contractor and can claim for the reimbursement of the actuals based on the estimates sanctioned by the department and on production of the copies of the cheques given to the land owners/farmers and on production of the receipts/

acknowledgments taken from the land owners. The Superintending Engineer/OMC shall finalize the compensation claims.

## **CONTRACTOR**

-7-

### **41. FORCE MAJEURE:**

- a. The contractor will not be liable for penalty for delay in work or termination for default if and to the extent that its delay is the result of an event of Force Majeure.
- b. For purpose of this clause, "Force Majeure" means an event beyond the control of the supplier and not involving the contractor's fault or negligence and not foreseeable. Such events may include, but are not restricted to, wars or revolutions, fires, floods, epidemics, quarantine restrictions, lockdowns and freight embargoes.
- c. If a Force Majeure situation arises, within 15 days from the date of eventuality, the contractor shall notify TSTRANSCO in writing of such condition and the cause thereof. Unless otherwise directed by the TSTRANSCO in writing, the contractor shall continue to perform their obligations under the contract as far as it is reasonably practice, and will seek all reasonable alternative means for performance not prevented by the Force Majeure event.

**42. JURISDICTION:** All and any disputes or differences arising out of or touching this contract will be decided by the Courts situated at Mancherial in Telangana State only.

### **43. GENERAL:**

- i) Bidder shall sign on all the pages of the specification as a token of acceptance of all the terms and conditions of the specification.
  - ii) In case of ambiguity, discrepancy with respect to tender conditions and situations which are not covered in tender specification, SE/OMC/Adilabad is the final authority for taking decision and no correspondence will be entertained in this matter and the decision taken cannot be questioned.
  - iii) The Superintending Engineer/OMC/Adilabad reserves the right to reject any or all the tenders without assigning any reason.
  - iv) The Superintending Engineer/OMC/Adilabad reserves the right to cancel the tender process at any stage if required and bidders shall not have right to ask for reasons.
- 44.** Any further information regarding tender, specification and schedule can be had from Office of Superintending Engineer/OMC/TSTRANSCO/Adilabad.(ADE/T:9493590167, 8106637689).

**CONTRACTOR**

**Superintending Engineer,  
OMC Circle, Adilabad.**

**TECHNICAL SPECIFICATIONS**

**1.0 SCOPE:**

The Scope of the work covers providing of Dismantling of bent section MS tower from Cap section to above Y-ph cross arm and erection of same with new GI tower parts of tower at Loc. No. 66 (P+0) in 132kV Nirmal- Mudhole DC line in O&M Division, Nirmal as per schedule and approved drawing etc. The contractor shall execute the works to the extent required to complete the work as a whole.

**2.0 WORKS INVOLVED:**

- 2.1. Supply galvanized transmission line tower parts
- 2.2. Dismantling of tower structures.
- 2.3. Dismantling Of Power Conductor
- 2.4. Dismantling of Earthwire
- 2.5. Erection of tower structures
- 2.6. stringing of power conductor
- 2.7. stringing of Earthwire
- 2.8. Dismantling & re stringing of 33 kV , 11kV and LT conductors
- 2.9. Arranging Crop compensation to the field farmers.

**3.0 MATERIALS TO BE SUPPLIED BY TSTRANSCO:**

The contractor shall be fully responsible for the proper handling, maintenance and safe custody of the materials given to him or his authorized representative at TSTRANSCO stores for erection from the time of taking over till the completion and until it is taken over by TSTRANSCO.

**4.0 SURPLUS MATERIALS**

On completion of works all materials left surplus from those supplied by TSTRANSCO under the contract for erection shall be handed over to TSTRANSCO as specified by the Engineer in charge.

**5.0 REPLACEMENT:**

In the event of the material handed over to the contractor for the execution of this contract being lost, damaged or destroyed while being in the custody of the contractor before being taken over by TSTRANSCO, the contractor shall be liable to make good the loss. In case the contractor fails to return the balance surplus materials, the cost of materials will be recovered from the contractor's bills.

**6.0 MATERIALS REQUIRED FOR THE WORK:**

The requisite quantities of materials specified in the List of Equipment/Material to be supplied by TSTRANSCO, required for the completion of work will be handed over to contractor at the TSTRANSCO's stores indicated progressively based on the program of the contractor and the actual progress obtained.

The contractor will be responsible for proper handling and maintenance of the materials from the time of receipt by him up to the time of handing over of the completed works to TSTRANSCO and return of surplus material, if any, at TSTRANSCO's stores. The cost of such handling and storage shall be covered in the quoted prices detailed in bill of quantities.



## CONTRACTOR

Page.No.2

### 7.0 CLEARING UP THE SITE :

During the work, the contractor shall keep the work site and storage area used by him free from accumulation of waste materials or rubbish and before completing the works the contractor shall, at his own cost, remove or dispose in a manner satisfactory to the Engineer in charge.

All temporary structures, waste and debris shall be cleaned, all holes in the ground shall be filled in and the land restored to its original state as far as is practicable and the entire premises should be in a neat and tidy condition of cleanliness as the Engineer in charge may direct. Any damage done to the permanent or temporary works of TSTRANSCO by the contractor shall be made good at contractor's expenses.

### 8.0 SITE STORES:

The successful bidder shall establish a temporary stores at his cost at the substation site for storing cement, equipment etc. These stores should be dismantled and site cleared after the work is completed by him.

### 9.0 SITE CONDITIONS:

The bidder is expected to familiarize with the site conditions and facilities available before quoting.

### 10.0 MATERIAL & QUALITY: All the materials used in the works shall be of the best quality of their respective kinds and specified herein. They shall be obtained from sources and suppliers approved by the Engineer in charge and shall comply strictly with the tests, specified hereinafter or, where tests are not specified in this specification they should conform to the requirements of the latest issue of the relevant Indian Standards hereinafter abbreviated to as (I.S.) or other approved National Standards authorized by the Engineer.

### 11.0 Structure Steel: Steel required for work (Manufacturers: VSP2, SAIL, TISCO and ISCO) will be supplied by the contractor. Copies of invoices and test certificates from the steel manufacturers shall be submitted by the contractor to the Engineer and Obtain clearance before actual use. Such clearance will be provided within a maximum period of one week.

The contractor shall workout the requirement immediately after taking over the site and receipt of working drawings and take the approval of the site Engineer and arrange for procurement.

## CONTRACTOR

**12.0 Transmission Line Towers and Sub Station Structures fabricators :** Approved Vendors are as follows:

1)	Transmission Line Towers and Sub Station Structures fabricators	i)	M/s. Bajaj Electricals Ltd., Mumbai
		ii)	M/s. RPG Transmission Ltd., New Delhi
		iii)	M/s. Jyothi Structures Ltd., Mumbai
		iv)	M/s. BS Transcom, Hyderabad.
		v)	M/s. KEC International Ltd., Mumbai
		vi)	M/s. Kalpataru Power Transmission Ltd., Gandhinagar
		vii)	M/s. Hyundai Electrical Transmission Ltd., Gurgaon
		viii)	M/s. Sujana Towers Ltd., Hyderabad
		ix)	M/s. Deepak Galvanising & Engg. Indus. Pvt. Ltd., Hyd
		x)	M/s. Sangam Structures Ltd., Allahabad
		xi)	M/s. ICOMM Tele Ltd., Hyderabad
		xii)	M/s. Aster Teleservices Pvt. Ltd., Hyderabad
		xiii)	M/s. Hyderabad Steels Ltd., Hyderabad
		xiv)	M/s. R.S Engineering Co., Hyderabad
		xv)	M/s. Sri. Venkateshwara Electrical Industries Hyd
		xvi)	M/s. Vertex Engineers., Hyderabad
		xvii)	M/s. Kusuma Enterprises, Hyderabad
		xviii)	M/s. K.Ramachandra Rao Transmission& Projects Pvt.Ltd., Hyd.

**The standards, workmanship and technical requirements of these materials shall conform to the relevant standards and Technical specification annexed ( TECHNICAL SPECIFICATION FOR SUPPLY OF GALVANISED 220 KV AND 132 KV TRANSMISSION LINE TOWERS, EXTENSIONS AND TOWER ACCESSORIES ) and shall got appoved before dispatch and utilization in work.**

**11.0 INSPECTION AND TESTING:** All the materials used in the works shall be subject to inspection and tests if required by the Engineer in charge. Unless otherwise stated, the cost of all tests required by this specification shall be deemed to be included in the rates and prices named by the contractor in the bill of quantities. Any material which is prepared or manufactured without notice having been given in writing to the Engineer in charge may be rejected if the Engineer in charge considered that his inspection was necessary during the progress of manufacture of such material.

**12.0 APPROVAL:** No material shall be used in the works unless they have first been approved by the Engineer in charge.

CONTRACTOR

Superintending Engineer,  
OMC, Adilabad.

**ANNEXURE – I**

*TENDER SPECIFICATION No. [W-12/ 2023-24](#)*

**CERTIFICATE**

I/We have gone through all the Terms and Conditions of the Specification mentioned above and submit our tender herewith duly accepting all the Terms and Conditions laid down therein.

**SIGNATURE OF THE TENDERER**

**NAME  
(IN BLOCK LETTERS)  
SEAL:  
DATE:**

**ENCLOSURES TO THE SCHEDULE:**

1. Terms & Conditions (General & Technical) duly signed by the Tenderer : YES/NO
2. Whether solvency certificate issued by Bank/Revenue authority or Sales: YES/NO  
Tax Clearance Certificate is enclosed
3. In case of partnership firm, whether attested copy of Partnership deed and: YES/NO  
Form "C" showing all the names of Partners obtained from the  
Registrar of firm is enclosed.
4. Whether latest postal address and telephone Nos. furnished. : YES/NO
5. Whether credentials of similar nature of works preferably with Govt: YES/NO  
agencies with period of contract undertaken previously are enclosed
6. Details of (Bid Security) remitted : YES/NO  
(PEMD Holders should enclose attested copy of TSTRANSCO proceedings)

**SIGNATURE OF THE TENDERER**

**NAME:  
(IN BLOCK LETTERS)  
SEAL:  
DATE:**