
 

 

TRANSMISSION CORPORATION OF TELANGANA LIMITED 

VIDYUT SOUDHA::HYDERABAD – 82 

From 

The Chief Engineer (P&MM), 

TSTRANSCO,   

Vidyut Soudha,     

Hyderabad – 500 082. 

To  

M/s. Voltamp Transformers Limited, 

Makarpura, Vadodara 390 014, 

Gujarat, India. 

Tel: 91-265-2642011/3041480/403, 

8128675078 

Fax:91-265-2646774 / 3041499 
            PO.No.4500002902/ CE(P&MM/SE/P&MM/DE12/TSPMM12-28/2018/80MVA-VOLTAMP/D.No.390, Dt. 04-10-2019 

Sirs, 

Sub: TSTRANSCO–Supply, Erection, Testing & Commissioning of 2Nos. 80MVA, 132/33kV 

Power Transformers against Tender Specification No.TSPMM12-28/2018- Detailed 

Purchase Order – Issued - Reg. 

 
             Ref:    1)  Tender Specification No. TSPMM 12-28/2018. 

                         2)  Your offer against Tender Specification No. TSPMM 12-28/2018. 

                                      3)   LOI No: CE/P&MM/DE12/ TSPMM12-28/2018 /80MVA/D.No.76 , Dt.13 -02-2019 

                         4)   Revised LOI No: CE/P&MM/DE12/ TSPMM12-28/ 2018/ 80MVA/D.No.200, Dt.18-05-2019 

                                      5)   Lr.No.VTL/S.O/TSTransco/JN-23124/1-2/Drgs-02, dt.13.04.2019. 

                                      6)   Lr.No: CE/P&MM/DE12/ TSPMM12-28/2018/80MVA-Voltamp/D.No.320, Dt.27-07-2019 

* * * 

  I, acting for and on behalf and by the order and direction of Transmission 

Corporation of Telangana Limited (hereinafter called the TSTransco), accept the prices 

offered by you against the Tender Specification No. TSPMM 12-28/2018 on                     

e-procurement, for Supply, Erection, Testing & Commissioning of the equipment 

detailed in Clause-2 below, with the terms and conditions as per the Tender Specification 

No.TSPMM 12-28/2018. This Purchase Order is issued on your confirmation vide            

ref (5) cited, for the Letter of Intent and the revised Letter of Intent issued under 

references (3) & (4) cited above. 

 

1.0. SCOPE OF CONTRACT:  

The scope of the Contract covers design, engineering, manufacturing, type testing, 

delivery at site unloading, erection, testing and commissioning of 2Nos. 80MVA, 

132/33kV Power Transformers complete with all accessories and fittings, auxiliaries with 

control cabinets, marshalling boxes, OLTC oil filters, first fill of Transformer oil in non-

returnable containers, tools and tackles, terminal connectors. The scope covers packing, 

forwarding, handling, loading, delivery at site, including unloading of the 2Nos. 80MVA, 

132/33kV Power Transformers and first fill of oil. 

  The scope also includes Nitrogen Injection Fire Protection System (NIFPS) to be 

supplied and commissioning along with each Transformer.  

   

2.0 SCHEDULE OF SUPPLY, ERECTION, TESTING AND COMMISSIONING: 

 

2.1 Schedule of Quantities and Prices for supply: 

 

a) The total prices for Supply, Erection, Testing & Commissioning of 2Nos. 80MVA, 

132/33kV Power Transformers as per the scope of contract at Clause-1.0 and first fill of 

oil as indicated below and this purchase contract award order is governed by the terms 

and conditions as stipulated in Clauses No.1.0 to 49.0 of this order and with that of the 

Tender Specification No. TSPMM 12-28/2018. 



 

Supply, Erection, Testing & Commissioning of 2Nos. 80MVA, 132/33kV Power Transformers 
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 Total Contract value for supply, erection, testing & commissioning of 2Nos. 80MVA, 132/33kV Power Transformers :                        Rs.6,49,00,000.00 

                                                                                                                                                                                                                            

                                                                                          (Rupees Six Crores Forty Nine Lakhs Only) 
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b) The prices accepted above are for delivery at destination of substation site/ stores. The ex-works 

prices for transformer with oil are variable as per IEEMA with a ceiling of 50% on positive side and 

without any ceiling limit on negative side. The date of bid opening is 20-08-2018. The base indices 

will be as prevailing on 01-07-2018. The applicable IEEMA PVC formulae are indicated in 

Annexure.  

 

c) It is your responsibility to arrange transit insurance and settle the insurance claims if any.  The transit 

insurance shall be at least for an amount equal to 100% of the cost of the goods and cover a storage 

period of 45 days thereafter. 

 

d) The price is inclusive of all incidental charges such as packing, forwarding, handling, loading and 

unloading at site, besides providing drawings and instruction manuals etc. 

 

e) You shall claim prices indicated in Contract Award Order in your regular bills. The price variation 

bills shall be paid separately after approval of relevant price variation claims and after deduction of 

recoveries/penalties if any against the supplies made. The penalty if any, arising due to delay in 

supplies over the contract delivery period should be deducted invariably at the rate indicated in 

Penalty clause of this order while raising bills for the supplies made. 

 

f) The Ex-works Prices accepted above are exclusive of GST which will be paid extra at the rates ruling 

on the date of dispatch for dispatches within the stipulated delivery indicated in this contract award 

order. For dispatches beyond the stipulated delivery period, the rates ruling at the time of actual 

dispatches or the rates ruling during specified delivery period whichever is less will be applicable. 

 

g)         The  present rate of GST @18% is applicable. 

 

 All Taxes shall be first paid by the supplier which will be reimbursed by TSTransco, at actual on 

submission of documentary evidence limiting to the respective amounts indicated in Clause 

No.2.1(a). However statutory variations as specified below. 

 

i) Any variation up or down in statutory levy or new levies introduced after tender calling date 

under this specification will be to the account of TSTransco provided that in cases where 

delivery schedule is not adhered to by the supplier and there are upward variation / revision 

after the agreed delivered date the supplier will bear the impact of such levies and if there is 

downward variation / revision the TSTransco will be given credit to that extent. 

 

ii) GST and any other levies payable by the contractor in respect of the transaction between the 

contractor and their vendors/sub-suppliers while procuring any components, subassemblies, 

raw materials and equipment are included in the bid price and no claim on this behalf will be 

entertained  by the Purchaser. 

 

h) The supplier shall be liable and responsible for payment of Taxes such as Indian Income Tax, 

Surcharge/cess on Income Tax and any other corporate tax, if attracted under provision of the Law.  

The Purchaser as directed by the Concerned Department will make deduction towards Income Tax 

and other taxes at source. 

 
 

i) Vendor approval shall be obtained for all bought out items and shall be submitted along with Quality 

Plan and Drawings for approval. For the purpose of verification of the equipment, detailed bill of 

materials for each Equipment shall be furnished. The equipments shall be supplied in complete shape 

as per the Contract Award order, correspondence cited and the Tender Specification                          

No.TSPMM12-28/2018. 
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2.2 Schedule for Erection, Testing and Commissioning: 

 

a) The quantities and prices for erection are indicated as below: This Contract Award Order is 

governed by the terms and conditions as stipulated in clause 1.0 to clause 51.0.         

 

Description 

 

Qty.  

in 

Nos.  

Unit  Erection, 

testing & 

commissioning 

charges  

without GST    

 (Rs.) 

GST @ 18%  

on Erection, 

testing & 

commissioning 

portion 

 

 (Rs.) 

Unit Erection, 

testing & 

commissioning 

with GST @ 

18%  

 (Rs.) 

Total Price 

incl. Taxes 

Coln.(2) x (5) 

 

 

(Rs.) 

(1) (2)    (3) (4)  (5) (6) 

Total cost of receipt from site/ 

stores, storage, Handling, 

Unloading, Erection, Testing 

& Commissioning of 80MVA, 

132/33kV Power Transformer 

along with NIFPS with all 

accessories and fittings 

including insurance during 

storage and erection and all 

others as specified in the 

tender specification. 

2 6,75,000.00 1,21,500.00 7,96,500.00 15,93,000.00 

TOTAL  15,93,000.00 

   (Rupees Fifteen Lakhs, Ninety Three Thousand  only) 
 

b) PRICES: The prices indicated above are FIRM and no price adjustment what so ever is 

payable. No claim for idle period resulting from any ‘Force Majeure’ condition shall be 

entertained by the purchaser. 
 

c) The prices are inclusive of handling charges, transportation to the site and insurance (as per    

Clause No.29.0, Section-VIII “General Conditions for Erection” of Tender specification         

 No.TSPMM12-28/2018) to cover the transport to site/stores and storage at site/stores. 

 

d) INCOME TAX:  Income Tax at source will be deducted at the prevailing rate as per statutory 

variations on gross value of contract. 
 

e) Any variation up or down in statutory levy or new levy introduced after tender calling date of 

contract shall be to the account of the TSTransco provided that in cases where delivery 

schedule is not adhered to by the Bidder and there is upward variation/ revision after the 

agreed delivery date, the supplier shall bear the impact of such levies and if there is 

downward variation/ revision the TSTransco shall be given credit to that extent. 
 

3.0 Delivery Schedule:  

 

a) Supply: 2 Nos. Transformers including all accessories shall be supplied by 01.12.2019.  
 

b) Erection, Testing and Commissioning: To be completed within 2 months from the date of 

supply/readiness of the site. The readiness of the sites will be intimated separately by 

TSTransco field officers. 



5 

 

Accordingly, the delivery schedule of Supply and Erection, Testing and Commissioning of the 

transformers is as follows:   

 

Sl No. Supply 

schedule date 

Erection, Testing & Commissioning schedule date 

1st Unit 01.12.2019 To be completed within 2 months from  the date of 

supply/readiness of site(s) 2nd Unit 01.12.2019 

 

You are also requested to advance the deliveries as these transformers are urgently required for 

ongoing works. As soon as dispatch is effected, the details with Serial Nos. of transformers shall be 

sent within a week.   

 

c) By way of Electronic Fund Transfer (EFT) with RTGS the details of Bank Account to be 

furnished by M/s. Voltamp Transformers Limited, Vadodara, is as below. 

 

1. Name of the Bank  : ICICI Bank Ltd 

2. Name of the branch  : Commercial Bankong Group, Jay House ,2nd Floor ,  

                                                                        Plot No:42, Haribhakti Society,  

                                                                        Nr. Bird Circle, O.O road, Vadodara-390007,  

                                                                        Gujarat 

3. Branch code   : 0003 

4.  City     : Vadodara 

5. Account No.   : 000351000109 

6. MICR code   :  390229002 

7. IFSC No.   : ICIC0000003 

8. PAN No   : AAACV5048G 

9.         GST  Registration Number      :         24191800131 

10.       Date of GST Registration       :           28.10.2017 

11.       Place of  GST Registration    :            Vadodara 
 

 

d) The supplier should invariably submit test certificates and other documents, the purchaser 

specifies as soon as dispatch is made so that they can be checked and approved well in 

advance. 

 

e) The performance guarantee to be executed in accordance with this specification will be 

furnished on a stamp paper of value Rs.100/-. The Bank Guarantee will be extended if 

required suitably. In accordance with the provisions of Clause in the Specification. 

 

f) If the supplier has received any over payments by mistake or if any amounts are due to 

TSTransco due to any other reason, when it is not possible to recover such amounts under the 

contract resulting out of this specification, the TSTransco  reserves the right to collect the 

same from any other amount and / or Bank Guarantees given by the company due to or with 

TSTransco. 

 

g) When the supplier does not at any time, fulfill his obligations in replacing / rectifying etc. of 

the damaged / defective materials in part or whole promptly to the satisfaction of the 

TSTransco Officers, the TSTransco reserves the right not to accept the bills against 

subsequent dispatches made by the supplier and only the supplier will be responsible for any 

demurrages, wharfages or damage occurring to the consignments so dispatched. 

 

h) Any incidental charge such as stamp duty, bank charges etc, shall be to the suppliers account 

and any charges in relation there to shall not be included in the bills submitted to the 

TSTransco.  
  
i) All payments will be made in non-convertible Indian Rupees. 



6 

 

4.0 TERMS OF PAYMENT: 
 

4.1 For supply of material / equipment: 

a.   80% payment towards the equipment cost will be arranged within 45days for the 

Material/equipment supplied in complete shape subject to their delivery as per the schedule of 

work and on its receipt in good condition at the destination/stores in good condition (i.e., 

from check measurement date in Form-13).  The supplier will have to predefine the Bank 

Account details after receipt of LOI and before entering into contract for electronic transfer of 

payment. 
 
 

b.    10% payment will be made after erection of equipment/material.  
 

 c.   Balance 10% payment along with the total erection & commissioning charges will be made 

after commissioning of equipment/material. 
 

 4.2. For Erection: 

 

100% of payment of the erection charges agreed will be released after erection, testing and 

commissioning and configuration of the NIFPS system to the existing SAS system of the substation 

and  submission of Material Accounts.  

 

5.0       PENALTY FOR LATE DELIVERY: 

5.1 Supply: 

 The time for and the dates for delivery mentioned in the contract will be deemed to be the essence of 

the contract. Subject to force majeure Clause of the specification, if the Supplier fails to deliver any 

or all of the Materials / equipment or to perform the Services within the period(s) specified in the 

Contract, the Purchaser will, without prejudice to its other remedies under the Contract, deduct from 

the Contract Price, as liquidated   damages, a sum equivalent to 0.5% per week on the undelivered 

portion subject to a maximum of 5% of the total value of the contract. Once the maximum is reached 

the Purchaser may consider termination of the contract. 

 The check measurement date in Form-13 i.e., the date of receipt of materials at destination stores in 

good condition will be taken as the date of delivery. Materials/ Equipment which are not of 

acceptable quality or are not confirming to the specification would be deemed to be not delivered. 

For penalty, the number of days would be rounded of to the nearest week and penalty calculated 

accordingly. 

 The penalty specified above will be levied and would be adjusted against subsequent pending bills. 

 
 

5.2 For Erection, Testing and Commissioning: 

 

 The time stipulated in the contract for the execution and completion of the works shall be deemed to 

be the essence of the contract. In the event contractor fails to execute, complete and deliver the works 

within the time specified in the contract, then contractor shall pay to owner as and by way of 

liquidated penalty an amount equal to 0.5 % of the not delivered works / incidental services not 

performed within the prescribed time limit for every week of delay or part thereof, subject to a 

maximum of 5(Five) % of the total value of the contract.  Purchaser may, without prejudice to any 

method of recover, deduct the amount for such penalty from any amount due or which may become 

due to contractor. In the event of extension of time being granted by owner in writing for completion 

of the work, stated in relevant Clause of the specification, this clause will be applicable after the 

expiry of such extension period. 
 
 

6.0 FORCE MAJEURE:  
 

6.1 "Force Majeure" means an event beyond the control of the contractor and not involving the 

contractor's fault or negligence and not foreseeable.  Such events may include, but are not restricted 

to wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 



7 

6.2 If a force majeure situation arises, the contractor shall promptly notify the Purchaser in writing of 

such condition and cause thereof.  Unless otherwise directed by the Purchaser in writing, the 

contractor shall continue to perform obligations under the contract as far as is reasonably practical, 

and shall seek all reasonable alternative means for performance not prevented by the force majeure 

event. No price variance will be allowed during the period of force majeure. 
 

6.3 The contractor or the purchaser shall not be liable for delays in performing his obligations resulting 

from any Force Majeure cause as referred to and/or defined above. 
 

7.0 PERFORMANCE SECURITY: 
 

Performance security shall be furnished in the name of TSTransco for an amount of 10% of the 

contract value for proper fulfillment of the contract, which will include the warranty period and 

completion of performance obligations including Warranty obligations. The Performance security 

will cover 60 days beyond the date of completion of performance obligations including Warranty 

obligations. 
 

In the event of any correction of defects or replacement of defective material during the warranty 

period, the warranty for the corrected/replaced material will be extended to a further period of            

12 months and the Performance Bank Guarantee for proportionate value will be extended 60 days 

over and above the extended warranty period. 

 

It is entirely your responsibility to extend the validity of this Bank Guarantee to cover the period of 

guarantee well before its expiry. Bank Guarantees for insufficient Period/ insufficient Value will 

not be accepted. 
 

The Performance security will be 
 

(a) A bank guarantee issued by State Bank of India or its associate Banks/Nationalised Banks 

acceptable to the Purchaser, in the form provided in the bidding documents. 
 

(b) A banker's cheque or crossed DD or Pay Order payable at the Head quarter of the Purchaser 

in favour of the Purchaser drawn on State Bank of India or its associate Banks/ Nationalised 

Banks. 
 

8.0 FREIGHT:  
 

M/s.Voltamp Transformers Limited, Vadodara must dispatch the equipment freight pre-paid and 

claim reimbursement from TSTransco limiting the prices indicated in Clause No.2.1(a) as indicated  

in the price schedule of this Contract Award Order.  
 

9.0 INSURANCE: 
 

a) The Materials / equipment supplied under the Contract will be fully insured against loss or 

damage incidental to manufacture or acquisition, transportation and delivery and also storage 

for 45 days at destination stores/sites before taking into stock. 
 

b) The insurance will be in an amount equal to 100% FADS value of Materials / equipment on 

all risks basis. The policy will have a provision for extension to cover further storage if 

necessary at destination stores / site at TSTRANSCO’s cost, the beneficiary shall be 

TSTransco.  
 

c) The Bidder shall a) Initiate and pursue insurance claim till settlement and  b) Promptly 

arrange for repair and or replacement of any damaged items in full irrespective of settlement 

of insurance claim by the under writers.  (c) All  costs because of insurance liabilities covered 

under the contract will be to supplier’s account.  The supplier shall provide the Purchaser 

with a copy of all insurance policies and documents taken out by him in pursuance of 

‘Contract’.  Such copies of documents shall be submitted to the purchaser immediately after 

such insurance coverage.  The supplier shall also inform the Purchaser in writing at least sixty 

(60) days in advance, regarding the expiry, cancellation and /or change in any of such 

documents and ensure revalidation/renewal etc., as may be necessary well in time. 
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d) The risks that are to be covered under the insurance shall be comprehensive and shall include 

but not limited to, the loss or damage in transit, storage, due to theft, pilferage riot, civil 

commotion, weather conditions, accident of all kinds, fire, flood, war risk (during ocean 

transportation) bad or rough handling etc. The scope of such insurance shall cover the entire 

contract value.  

 

10.0 PACKING AND FORWARDING: 

 

10.1 The equipment shall be packed suitable for vertical/horizontal transport as the case may be and 

suitable to withstand handling during transport and outdoor storage during transit. You shall be 

responsible for any damages to the equipment during transit, due to improper and inadequate 

packing.  The easily damageable equipment/material shall be carefully packed and marked with the 

appropriate caution symbol. Wherever necessary proper arrangement for lifting such as lifting hooks 

etc., shall be provided. Any equipment/material found short inside the packing cases shall be 

supplied by you without any extra cost.  The replacement of damaged equipment will not be linked 

with settlement of insurance claim. 

 

10.2 In general each package shall be marked to indicate the following information. 

            a) Name of the supplier 

b) Details of items in the package 

c) Name of the consignee 

d) Contract Award Order Number 

e) Cost of the Consignment 

f) Gross, net and tare weight of the items 

g) Destination 

 h) The items and quantity so far supplied including the present package. 

i) Handling, storage and unpacking instructions. Bill of materials of each package. 

 j) Sign showing top/bottom side of the crate. 

 

M/s. Voltamp Transformers Limited, Vadodara shall ensure that the packing and bill of material are 

approved by the Purchaser before dispatching.  Transformer has to be transported either oil filled or 

filled with nitrogen gas according to the standard practice of the supplier.  If the transformers are 

filled with inert gas, detailed instructions must be given for checking the gas pressure and 

tightness of gasket, as soon as transformers arrive at site.  Weight of the transformer shall be so 

designed, so that the transformer can be transported by road. During transportation, impact recorder 

shall be installed to assess the impact of shocks on coils, core etc., during transit. 

 

10.3 All removable external accessories and other components susceptible to damage if transported 

mounted on the equipment shall be dismantled, adequately packed and shipped separately.  All 

openings thus resulted shall be sealed by means of temporary steel plates secured properly to avoid 

loosening during transit or storage. 

 

10.4 Packing shall be sturdy and adequate to protect all assemblies, components, auxiliary devices and 

accessories from injury by corrosion, dampness, heavy rains, breakage and vibration encountered at 

the plant site. 

 

10.5    Spare parts shall be packed separately and clearly marked and shall be delivered along with the main  

           equipment.  

 

10.6 Delivery documents as detailed in relevant clause of Section ‘Special Conditions of Contract’ of the  

     Specification shall be enclosed along with certificate of insurance and proof of payment for the  

     insurance premium. 
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11.0. TERMINATION FOR DEFAULT: 

 

a) The Purchaser, without prejudice to any other remedy for breach of Contract, by written 

notice of default sent to the Supplier, may terminate this Contract in whole or in part: 

i)  If the Supplier fails to deliver any or all of the Materials / equipment within the 

period(s) specified in the Contract, or within any extension thereof granted by the 

Purchaser. 

ii)  If the Supplier fails to perform any other obligation(s) under the Contract. If the 

Supplier, in the judgment of the Purchaser has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

 

b) In the event the Purchaser terminates the Contract in whole or in part, the Purchaser may 

procure, upon such terms and in such manner, as it deems appropriate, Materials / equipment 

or services similar to those undelivered, and the Supplier will be liable to the Purchaser for 

any excess costs for such similar Materials / equipment or Services.  However, the Supplier 

will continue performance of the Contract to the extent not terminated. 

12.0. TERMINATION FOR CONVENIENCE: 

a) The Purchaser, by written notice sent to the Supplier, may terminate the Contract, in whole or in part, 

at any time for its convenience. The notice of termination will specify the termination is for the 

Purchaser's convenience, the extent to which performance of the supplier under the Contract is 

terminated, and date upon which termination becomes effective. 

b) However the Materials / equipment that are complete and ready for shipment within thirty (30) days 

after the supplier's receipt of notice of termination will be accepted by the Purchaser at the Contract 

terms and prices. 

 

13.0. GOODS AND SERVICES  TAX:  
 

The Goods and Services Tax is payable on Ex-works + Freight + Insurance + Packing and 

forwarding charges.  

 

14.0. STATUTORY VARIATIONS: 
 

 Any variation up or down in statutory levy or new levies introduced after tender calling date under 

this specification will be to the account of TSTransco  provided that in cases where delivery schedule 

is not adhered to by the supplier and there are upward variation / revision after the agreed delivered 

date the supplier will bear the impact of such levies and if there is downward variation / revision the 

TSTransco will be given credit to that extent. 
 

Statutory variation if any allowed, it is allowed only once  during delivery period i.e., at the time of 

delivery of goods at factory".  

 

In case of sub-vendor items, taxes & duties are inclusive in tender price. No statutory variation  is 

applicable.  

 

In cases where the bidder assumes less tax rates and become lowest, upward variation of taxes will 

not be considered. In case of the bought out items for which the prices are quoted all inclusive of 

taxes, statutory variation shall not be applicable. 

 

15.0. DESPATCH INSTRUCTIONS:  

 

            The dispatch instructions for the equipment will be furnished separately on satisfactory scrutiny of 



acceptance test certificates.   
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 The prices indicated in Clause (2) above shall remain unaltered whatever be the destination. 
 

The manufacturers serial No. of the transformer shall be punched on the Yoke with 25mm size no. 

punch near yoke HV R phase tapping point and LV B Phase tapping point. The no. may also be 

punched on lifting lugs before offering for inspection 

 

16.0. INSPECTION AND FACTORY TESTS: 

 

16.1 The supplier will keep the Purchaser informed in advance of the time of the  starting and the progress 

of manufacture of equipment in its various stages so that arrangement could be made for inspection. 

The accredited representative of the TSTransco will have access to the supplier’s or his 

subcontractor’s work at any time during working hours for the purpose of inspecting the materials 

during manufacturing of the materials / equipment and testing and may select test samples from the 

materials going into plant and equipment.  The supplier will provide the facilities for testing such 

samples at any time including access to drawings and production data at no charge to Purchaser.  As 

soon as the materials are ready the supplier will duly send intimation to TSTransco by Regd. Post 

and carry out the tests in the presence of representative of the TSTransco. 

 

16.2 The TSTransco  may at its option get the materials inspected by the third party if it feels necessary 

and all inspection charges in this connection will be borne by the supplier. 

 

16.3 The dispatches will be effected only if the test results comply with the specification. The dispatches 

will be made only after the inspection by the TSTransco officer is completed to the TSTransco 

satisfaction or such inspection is waived by the competent authority. 

 

16.4 The acceptance of any quantity of materials will in no way relieve the supplier of its responsibility 

for meeting all the requirements of this specification and will not prevent subsequent rejection if such 

materials are later found to be defective.  

 

16.5 The supplier will give 15days advance intimation to enable the Purchaser depute his representative 

for witnessing the acceptance and routine tests.  

 

16.6 Should any inspected or tested materials / equipment fail to conform to the specification, the  

Purchaser may reject the materials and supplier will either replace the rejected materials or make 

alterations necessary to meet specifications requirements free of costs to the Purchaser. 

 

16.7 If in case RIP Bushing are manufactured by overseas suppliers & offered for inspection, the 

company shall arrange To and Fro Air Fare by Economy class and lodging and boarding for 

two TSTransco inspecting officers for inspection of busings. 

 
 

17.0. TESTS AND TEST CERTIFICATES: 

 

17.1 The Transformer supplied against this contract shall be completely factory tested for routine, 

additional routine, type, additional type and special tests before dispatch in accordance with the 

relevant IS as specified. At least one unit of equipment offered shall be  tested  for  type tests, 

additional type tests and special tests  as  specified  in tender documents and 6 numbers of  copies  of 

 test  certificates shall be furnished besides conducting routine and acceptance tests as per the clauses 

of relevant IS/IEC specified Also type and routine tests shall be conducted on all relevant associated 

equipment.  
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17.2 As specified in ‘schedule of quantities and prices’, the type tests shall be conducted at the rates 

specified therein (Free of Cost for one Transformer).  Claim has to be made for the actual tests 

conducted only. For such of those for which M/s. Voltamp Transformers Limited, Vadodara have 

submitted test certificates for the tests conducted on similar equipment supplied, nevertheless 

TSTransco asks to repeat them, shall be paid at the charges indicated in the above schedule. Tests for 

which certificates are not furnished & Tests not conducted earlier shall be conducted free of cost.  

Also tests for which charges are not quoted shall be conducted at free of cost. Type tests as indicated 

in relevant clause of Section-V of Technical Specification shall be conducted on one Transformer at 

free of cost. 

 

17.3 6 (six) sets of certified test certificates and oscillograms shall be submitted for evaluation prior to 

dispatch of the equipment. The supplier shall also evaluate the test results and shall correct any 

defect indicated by his evaluation or TSTransco 's evaluation of the test without any charge to 

TSTransco. The test certificates shall be got approved by TSTransco before dispatch of the material. 

 

17.4 TSTransco or its authorized representative reserves the right to witness any or all the tests including 

those done on bought out items. 

 

17.5 After Final approval, the Test Reports shall be submitted as follows: 

a) Type Test Reports - Six (6) copies  

b) Routine Test Reports - Six (6) copies 

  

 All the Test Reports must be submitted in bound form clearly indicating the name of the package, 

location, Contract Award Order Number and Serial Number of the Transformer on the top (Hard) 

cover for easy reference. 

 

17.6 Before the commissioning of the Transformer all the relevant tests/checks as per relevant Clause of   

 Section-V “Technical Specification” are to be conducted at site and reports are to be submitted to 

that effect. 

 

17.7 GUARANTEED LOSSES AND PENALTY:  
 

Transformer Capacity 80 MVA, 132/33kV 

Maximum Guaranteed No Load losses (Iron losses) in kW 30 kW Max. 

Maximum Guaranteed Load (Copper losses) + Auxiliary 

Losses in kW 
200 kW Max. 

   
The actual no load loss in kilowatts at rated voltage and rated frequency and the total load losses in 

kilowatts at rated output, rated voltage and rated frequency at 75oC shall be within the guaranteed 

losses. It may be noted that the actual losses shall not exceed the guaranteed losses by the bidder 

during final testing of the transformer under any circumstances. During the testing if actual losses are 

higher than the specified loss levels, the material will be rejected.   

 
 

18.0. QUALITY ASSURANCE PROGRAMME: 

 

 Supply: 

 

 M/s.Voltamp Transformers Limited, Vadodara shall furnish detailed quality assurance plan and 

programme along with relevant technical data including possible customer inspection points/hold 

points and get them approved by the purchaser which will form the basis for stage by stage 

inspection of the Transformer during the manufacture and testing. In case TSTransco opts for a third 

party inspection, third party as a representative of TSTransco will participate in all the above 

inspections and discussions along with TSTransco officials in finalizing the quality assurance/control 

programs.  
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 For Erection, Testing and Commissioning: 

 

 You shall submit quality assurance plan for the works to be carried out like pre-commissioning tests, 

indicating the procedures and quality control activities.  However, this shall not relieve you of any of 

your contractual responsibilities under the contract.  Before the commissioning of the Transformer all 

the relevant tests/checks as per “Field Quality Plan” are to be conducted at site and reports are to be 

submitted to that effect. 

 

19.0. INSTRUCTION MANUALS:  

 

 You must submit the erection and O&M manuals of all the equipment covered under this contract 

within four (4) months before commencement of supply of the first equipment to TSTransco. The 

manuals shall contain full details like step by step procedures for the erection / assembly of all 

the equipment furnished, including testing and commissioning procedures and all approved 

drawings.  These manuals shall be submitted in 12 copies. 

 

20.0. COMPLETENESS OF EQUIPMENT:  
 

 All fittings and accessories which may not be specifically mentioned  in  the  specification  but  

which  are  useful  or necessary  for  the  equipment  supplied  for  its  efficient, economic and safe  

operation  and  for  proper  connection  to others shall be specified and shall be deemed to have  been 

included in the Contract Award Order and shall be furnished  by  you without extra charges.  All the 

equipment shall be complete in all details whether such details are mentioned in the Contract Award 

Order or not.  

 

21.0. WARRANTY:  

 

21.1 Supply: 

 

a) The supplier will warrant for the satisfactory functioning of the material / equipment as per 

specification for a minimum period of 60 months from the receipt of the material / equipment at 

TLC Stores or site in good condition. 

 

b) The Supplier warrants that the Materials / equipment supplied under the Contract are new, unused, of 

the most recent or current models, and that they incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. The supplier further warrants that all Materials / 

equipment supplied under this Contract will have no defect, arising from a design and / or materials 

as required by the Purchaser's specifications or from any act of omission of the Supplier that may 

develop under normal use of the supplied Materials / equipment. 

 

c) All the material will be of the best class and will be capable of satisfactory operation in the tropics 

under service conditions indicated in clause 23.1 of tender specification without distortion or 

deterioration.  No welding filling or plugging of defective parts will be permitted, unless otherwise 

specified, they will conform to the requirements of the appropriate Indian, British or American 

Standards. (Where a standard specification covering the material in question has not been published, 

the standards of the American Society for testing of Materials should be followed). 

 

d) The entire designs will be capable of withstanding the severest stresses likely to occur in actual 

service and of resisting rough handling during transport. 
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e) Unless otherwise specified the warranty period will be 60 months from the date of acceptance of the 

Materials / equipment. The Supplier will, in addition, comply with the performance guarantees 

specified under the contract.  If, for reasons attributable to the Supplier, these guarantees are not 

attained in whole or in part, the supplier will at its discretion either, make such changes, 

modifications, and/or additions to the Materials / equipment or any part thereof as may be necessary 

in order to attain the contractual guarantees specified in the contract at its own cost and expense and 

to carry out further performance tests as per the relevant standards.  

 

f) The Purchaser will promptly notify the supplier in writing of any claims arising under this warranty. 

 

g)     "Upon receipt of such notice, the Supplier will within 30 days repair or replace the defective Materials / 

equipment or parts thereof, free of cost at the ultimate destination.  The supplier will take over the 

replaced parts/Materials/equipment at the time of their replacement.  No claim whatsoever will lie on 

the Purchaser for the replaced parts/Materials/equipment thereafter". In the event of any correction of 

defects or replacement of defective material during the warranty period, the warranty for the 

corrected/replaced material will be extended to a further period of 30 months. 

 

h) If the Supplier, having been notified, fails to remedy the defect(s) within the above period, the 

Purchaser may proceed to take such remedial action as may be necessary, at the Supplier's risk and 

expense duly deducting the expenditure from subsequent bills / bank guarantee and without prejudice 

to any other rights which the Purchaser may have against the Supplier under the Contract. 

 

21.2 For Erection, Testing and Commissioning: 

 The works shall not be considered as completed until Purchaser has certified in writing that they have 

been virtually completed and the defect liability period shall commence from the date of such 

certificate. In case any defects in the work, due to bad materials, and/or bad workmanship, develop in 

the work before the expiry of the period, contractor, on notification by owner shall rectify or remedy 

the defects at his own cost and he shall make his own arrangements to provide materials, labour, 

equipment and any other appliances required in this regard. The performance security will be 

returned to contractor only after the expiry of this defect liability period. In case even on due 

notification by owner, contractor fails to rectify or remedy the defects, owner shall have the right to 

get this done by the other agents and recover the cost incurred by deductions from the retention 

amount due to contractor, in case this cost is within the value of the performance security, and if not, 

contractor shall be liable to pay to owner the balance amount. 

 

22.0. PAINTING: 

 

 The painting procedure for Transformer Tank, Conservator Tank, Radiators, Marshalling Box, 

Cooler Control Cabinet, Accessories and other fittings shall be submitted along with Quality Plan 

(both soft copy & hard copy) for approval by TSTransco. 

 

23.0. CONTRACT DRAWINGS:  

 

23.1 Within 30 days of this Contract Award Order,  you shall furnish all  drawings  detailing  the  list of 

drawings fulfilling the requirements in  accordance  with  the  Technical specification  with  time 

schedule which  shall  match  the work schedule prepared.   

 

23.2 You shall submit for approval, as per the above schedule, five sets of assembly drawings, 

erection/construction drawings  to  demonstrate  fully  that the apparatus furnished and 

erection/construction  work  carried  out  shall conform  to  the provision  and  intent of the 

specification.  Detailed drawings or design data proving the adequacy of the contractor's 

designs/calculations shall be submitted for approval by TSTransco. 
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23.3 The design data and drawings submitted by the contractor will be reviewed by the TSTransco as far 

as practicable and shall be modified by you if any modifications/corrections are required by the 

TSTransco. You shall incorporate such modifications/corrections and submit the final drawings for 

approval.  Any delays arising out of failure by the contractor to rectify the drawings in reasonable 

time shall not alter the contract completion date.  

 

23.4 When revised drawings are submitted for approval, the changes from the previous submission shall 

be clearly identified on the drawings with every revision made during the life of the contract shown 

by number, date and subject, in a revision block and a notification shall be given in the drawing 

margin. The drawings shall be clear and legible in all respects. 
 

23.5 The TSTransco shall have the right to require the contractor to make any changes in the design which 

may be necessary in the opinion of the TSTransco to make equipment construction cum erection 

work conform to the provisions and intent of these specifications without additional cost to the 

TSTransco. One set of the drawings marked "Approved" will be returned to the contractor.  You 

shall there upon furnish the TSTransco with ten sets of prints (including one set of Soft copy of all 

approved drawings) after incorporating all corrections. 
 

23.6 All manufacturing fabrication work and construction/erection in connection with the equipment prior 

to the approval of the drawings shall be at the contractor's risk.  The contractor may make any 

changes in the design which are necessary to make the equipment's construction/erection conform to 

the provisions and intent of the contract and such changes will again be subject to approval by the 

TSTransco. 

 

23.7 Approval  of  drawings  by  the  TSTransco shall  not relieve  the  contractor of any part of his 

obligation to meet all the requirements stipulated in the  specification  of  the responsibility for 

correctness.  

 

23.8 The contractor shall furnish 2sets of reproducible of all reference drawings and documents/designs, 

after approval a set of soft copy of the approved drawings and 20 sets of copies of all as approved 

drawings. He shall also furnish 20 sets of "as built" drawings along with reproducible/soft copy to 

this office. 

 

23.9 Each drawing shall be complete with bill of materials and legends. It shall contain technical 

requirements.  

 

23.10 Revisions, corrections, additions to drawings and schedules shall not be considered to change the 

scope of work.  

 

23.11 Further work by the contractor shall be in strict accordance with these drawings and no deviation 

shall be permitted without the written approval of the purchaser, if so required.  

 

23.12 In addition the contractor shall furnish soft copy of the all approved drawings and  quality plan       in 

     addition to full size prints.  

 

24.0. TECHNICAL PARTICULARS: 

 

 The technical particulars of Transformer shall be in accordance with the specification and 

information furnished in your offer and subsequent correspondence. The fittings and accessories 

shall also conform to specification except where any deviation is specifically accepted. 

 

25.0. INTER CHANGEABILITY: 



 

 All similar parts, particularly removable ones shall be inter changeable with each other. 
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26.0. MATERIAL AND WORKMANSHIP:  

 

26.1 All materials shall be of the best class and shall be capable of satisfactory operation in the tropical, 

under service conditions indicated in the specification without distortion or deterioration. All parts 

shall be manufactured true to drawings dimensions. All tolerances shall be defined on contractor's 

drawings for both manufacturing and installation purposes.  Holes shall be drilled full size or under 

size and reamed during shop assembly.  Punched holes will only be permitted in plates 20 mm or 

less in thickness, provided all such holes are subsequently reamed full size during shop assembly. 

 

26.2 The materials used in the construction of the equipment shall be new, of high quality and selected 

particularly to meet the duties required of them.  The material specification shall be indicated in 

contractor's detailed drawings.  The use of materials liable to attack by termites or other insects shall 

not be allowed. 

 

26.3 Materials and workmanship shall conform to the latest editions of relevant IS/IEC Standards and as 

per Technical Specification of Tender No.TSPMM12-28/2018. 

 

26.4 The entire design and construction shall be capable of withstanding the severest stress likely to 

occur in actual service and for resisting rough handling during transport. 

 

27.0. CO-ORDINATION AND CO-OPERATION: 

 

27.1 Contractor shall exchange with other manufacturers of item not covered in this specification or 

alternatively covered in these specifications but forming partial supply of other, all necessary 

drawings, templates, gauges and other information required to ensure the complete and proper design 

and co-ordinate manufacture of all connecting or related parts of the various equipment. 

 

27.2 The Contractor shall co-operate with the TSTransco to co-ordinate with all other manufactures 

involved in design, control and instrumentation system which will perform the role contemplated 

without any problem. There shall be no extra cost payable for performing this role. 

 

28.0 STORAGE AT SITE: 

 

 The entire storage of the equipment at site including site handling until TSTransco takes over, the 

responsibility lies entirely with the Contractor. 

 

29.0 PAYING OFFICER /CONSIGNEE DETAILS: 

 

The Paying Officer and Consignee details will be informed at the time of issue of dispatch 

instructions/ at the time of intimation of readiness of site. 
 
 

30.0 CORRESPONDENCE: 

 

All correspondence regarding dispatches, payments and other field matters shall be addressed to the 

concerned Superintending Engineer given under dispatch instructions.  Copies of such 

correspondence shall be marked to all other concerned.  Copies of the correspondence regarding 

payments should also be marked to the Executive Director/Finanace TSTransco, Vidyut Soudha, 

Hyderabad-500 082. 
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31.0 TRAINING: 

 

 M/s. Voltamp Transformers Limited, Vadodara  shall provide necessary facilities for training 

personnel at their works/principals works relating to design, manufacture, assembly and testing and 

operation maintenance for six personnel free of cost.  However, travel and incidental charges of the 

personnel will be borne by the purchaser. 

 

32.0. APPLICABLE LAW: 

 

The contract shall be interpreted in accordance with the laws of the Purchaser's Country. 

 

33.0. PURCHASER'S RIGHT TO VARY QUANTITIES DURING THE CONTRACT: 

 

The purchaser reserves the right increase (or) decrease by upto 50% of the quantity ordered and 

services specified with the same price and other terms and conditions, during the execution of the 

order / contract. 

 

34.0. GENERAL CONDITIONS OF CONTRACT: 

 

 Except in so far as it is provided otherwise in this contract, you shall abide by the General and 

Financial Conditions and prices, deliveries etc. of the Tender Specification No.TSPMM12-28/2018 

and also the other terms and conditions indicated in the said specification. Also referred in various 

clauses pertain to the above specification. 
 

 All other terms and conditions which are not covered in the Contract Award Order shall be abide by 

the terms and conditions of Specification. 

 

35.0. OVERALL RESPONSIBILITY: 

 

 The overall responsibility of supply cum erection in case of 80MVA 132/33 Power Transformer will 

rest with M/s. Voltamp Transformers Limited, Vadodara as Contract Award Order is being placed 

for Supply and Erection, Testing & Commissioning  of the 80MVA 132/33 Power Transformer along 

with NIFPS. It is the responsibility of M/s. Voltamp Transformers Limited, Vadodara to supply 

equipment, the proper storage at site and erection, testing and commissioning of the Transformer. All 

the incidental charges which are likely to be incurred up to commissioning period are to be borne by 

M/s. Voltamp Transformers Limited, Vadodara. 
 

36.0. FITTINGS AND ACCESSORIES: 
 

 As per Annexure-I of Purchase Order 

 

 

37.0. SPECIFICATION OF INSULATING OIL: 

The quality of the oil supplied with transformer shall conform to the oil parameters specified below.  No 

inhibitors shall be used in the oil. The oil used shall be non - PCB (Poly Chlorinated Biphenyl) type. The 

oil samples will be drawn as follows: 

 

 i) Prior to filling 

 ii) Before and after heat run test 

 iii) Before energizing 

 

All tests as per IS:335 shall be conducted on all samples except for inter-facial tension for which IS -

1866 is applicable after filling up unused new mineral oil filled in new Power Transformer.  

 



Note: The Transformer oil shall be tested during inspection of material.  The oil delivered at 

site will also be tested and the values compared with the inspected report for 

Acceptance. 
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38.0. TOOLS & TACKLES: 

 

M/s. Voltamp Transformers Limited, Vadodara shall supply special erection and maintenance tools 

required including hydraulic jacks and their   capacities   according to the specialties  of  the  equipment. 

 Torque wrenches suitable for all bolts & nuts used in construction of PTR should be supplied 

with each PTR main tank. 

 

39.0. JURISDICTION: 

 

 All and any disputes or differences arising out of or touching this order shall be decided only by 

courts or tribunals situated in Hyderabad / Secunderabad cities.  No suit or other legal proceedings 

shall be instituted elsewhere. 

 

40.0. INDEMNITY BOND: 

 

 For all materials/equipment to be provided by the Purchaser, the contractor shall take delivery of 

materials after executing an indemnity bond in the proforma to be approved in favour of the 

Purchaser against loss, damage and any risks involved, for the full value of the materials/equipment. 

This indemnity bond shall be valid till the scheduled date of testing, commissioning and handing 

over of the equipment and balance material to the TSTransco. 

 

41.0. RISK:  

 

The risk in the property is entirely yours till the goods are received in good condition at the 

destination. 

 

42.0. PACKING:  

 

Each of the equipment shall be securely packed separately in such a manner as to withstand rough 

handling during rail and road transit upto site and as per latest IS/BSS/IEC. There shall be separate 

packing for each item. 

 

43.0. MAXIMUM WEIGHTS & DIMENSIONS OF PACKAGES:         

 

  You   are   responsible   for  obtaining  prior information  of  the  facilities that exist for road  

transport  upto  the  destination  station,  such  as  maximum  weight  and  size  of packages and  

crane  lift,  etc.  

 

44.0. MATERIALS:  

 

 The materials to be supplied by the Purchaser shall be taken delivery by the contractor at the 

departmental stores/site. The contractor shall arrange transportation of all materials to be supplied by 

the purchaser from the departmental stores/site stores to work spots free of cost.  The contractor shall 

submit particulars of additional materials required if any for the completion of the equipment 

erection, over and above the materials already available in the site stores, within a reasonable period. 

The loading and unloading, transport, insurance and proper storage of those materials shall be to the 

cost of the contractor.   This may be read with Clause No.58, GCE of Tender Specification. 

 

 The contractor shall be responsible for the proper handling and storage of these materials from the 

time of their receipt upto the time of taking over of the completed equipment by the Purchaser. Yards 

and stores provided by the contractor for stacking and storage of materials shall be open for 

inspection by the Purchaser as and when required.  The cost of handling and storage shall be to 



contractor's account.   
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45.0. SURPLUS MATERIALS: 
 

 On completion of works, all the surplus materials left over after erection shall be returned to the 

Engineer by and at the expense of the contractor in the Purchaser’s store(s) itself.  Refer clause 59, 

GCE of Tender Specification. 

 The contractor within two (2) months from the date of completion of the equipment (ready for 

charging) shall return and account for the surplus materials, failing which necessary recoveries will 

be made from the outstanding bills of the contractor for the cost of materials left unaccounted as 

decided by the Engineer. 

 

46.0. SPARES:  

 

You shall  supply  any spares required for the equipment that  will be supplied under this order, 

whenever called upon to  do  so  at  fair  prices  and  at  the  TSTRANSCO's standard terms of 

payment within a  period not exceeding the deliveries accepted therein.   

 

47.0. OWNER’S LIEN OF EQUIPMENT: 
 

 The Purchaser shall have lien on all equipment including those of the CONTRACTOR brought to the 

‘Site’ for the purposes of erection, testing and commissioning of the equipment. The Purchaser shall 

continue to hold the lien on all such equipment throughout the period of ‘Contract’.  No material 

brought to the ‘Site’ shall be removed from the ‘Site’ by the CONTRACTOR and/or his SUB-

CONTRACTORS without the prior written approval of the PURCHASER/ ENGINEER.   

 

48.0. TIME FOR COMPLETION AND EXTENSION OF TIME: 

 

Please refer the relevant Clause of General Conditions for Erection (GCE) of bidding documents. 

 

49.0. ACKNOWLEDGEMENT: 

 

This order is sent to you in duplicate, please acknowledge the receipt of this order with your 

confirmation of its acceptance by you and the duplicate copy enclosed may please be returned with 

your signature with Company's Seal in token of your acceptance. 

 

 Encl: Annexure                   Yours faithfully, 

 

 

                 CHIEF ENGINEER/P&MM  

(Acting for and on behalf of TSTRANSCO) 
 

 

WE ACCEPT THE TERMS AND CONDITIONS OF THIS PURCHASE ORDER 
 

 

SIGNATURE OF THE CONTRACTOR  

      WITH SEAL AND DATE 
 

Copies to: 

The Chief Engineer/Construction/TSTRANSCO/Vidyut Soudha/Hyderabad. 

The Chief Engineer/Transmission/TSTRANSCO/Warangal. 

The Chief Engineer/Metro Zone, TSTRANSCO, Hyderabad 

The Executive Director/ Finance, TSTRANSCO/Vidyut Soudha/Hyderabad. 



The FA & CCA (Accounts)/TSTRANSCO/Vidyut Soudha/Hyderabad. 

The SAO (Pay & Accounts) /TSTRANSCO/Vidyut Soudha/Hyderabad. 

The Superintending Engineer /OMC/Metro/Central/TSTRANSCO/Hyderabad.  
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ANNEXURE - I 

 

1. Standards  : The Transformer shall conform to IS:2026/1977 and Specification 

No.TSPMM12-28/2018. 

  

2. Oil   : The Transformer Oil shall conform to IS:335.   

 

3. Fittings and  : (a) Conservator with air cell, oil filling hole, cap and            

            Accessories                                            drain valve. 

     (b) Magnetic type oil gauge with low oil level alarm. 

     (c) Silicagel breather with oil seal. Silica Gel breathers must be 

metallic containers with view glasses. 

      (d) Buchholz relay with alarm and trip contacts and one  shut off valve 

on conservator side, size 80 mm. 

     (e) Pressure relief valve. 

     (f) Oil temperature indicator with maximum pointer and        one 

electrical contract. 

     (g) Pocket on tank cover for Thermometer. 

     (h) Winding Temperature Indicator with maximum pointer  and 3 sets 

of contacts. 

     (i) Transmitter type WTI with remote indicator. 

     (j) VALVES: 

      1. Drain valve with blanking flange size 80/100 mm (the same can 

be used for filter purposes) 

      2. 2 Nos. filter valves on diagonally opposite corners of size 50 

mm. 

      3. 2 Nos. sampling valves for collecting top and bottom oil 

samples of the transformer, located at a convenient height and 

of size 15 mm. 

      4. Oil valves between cooler and main tank. 

  

     (k) 2 Nos. earthing terminals. 

     (l) Rating and Diagram plate. 

     (m) Valve schedule plate for Transformer. 

     (n) Jacking pads. 

     (o) Lifting bollards and pulling eyes. 

     (p) Air release devices. 

     (q) Inspection Cover. 

     (r) Haulage lugs. 

(s) Bidirectional, sectional flanged rollers with locking and bolting 

device of guage 1676 mm in shorter axis and 1676 mm in the 

longer axis. 

 

(t) Wiring upto marshalling box with PVC SWA PVC stranded 

Copper Cables, 660/1,100 volts grade. 

 

(u) Tank mounting weather proof marshalling box for housing 

control equipment and terminal connections. 

 

(v) On load tap changing gear with remote tap changer control 



cubicle.  The dimensions of RTCC: 2250X1000X760mm 

colour: Shade 631 of IS.5 
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     (w)      1. All the Transformers HV and LV bushings of reputed 

indigenous make. 

      2. Tank and Radiators thickness to be specified. 

   

     (x) COOLING ACCESSORIES: 

      ONAN/ONAF Cooling 

 

      1. Requisite No. of radiators with shut off valves. 

      2. Fans mounted underneath the transformer or on the 

radiators. 

The supporting frames for the cooling Fans must be 

fixed to the  

main tank in such a manner that the fan vibration does 

not affect  

the performance of the radiators and its valves. 

      3. Drain and sampling device. 

      4. Air release device. 

 

(y) The supplier has to provide two Nos. earthing flats 100 x 16 

mm hot dip galvanized steel flat for the suitably supported on 

the tank over insulated supports.  The grounding flat has to 

terminate at ground level on transformer tank with 4 Nos. M 16 

bolts (if possible Cadmium bolts) and spring washers for each 

flat for connection to purchasers grounding level.Earthing 

terminal pad should be flat for easy connection of earth flat. 

 

4. Control Circuit  : Stud type only 

 terminals     

 

5. Terminal Connectors :       Terminal Connectors of HV & LV sides shall be suitable for 

single/double Moose ACSR conductor and suitable for both 

horizontal and vertical takeoff and conform to 5.8.2 of 

Specification. 

6.  Nitrogen Injection Type Fire Prevention cum Extinguishing System(suitable with sensor 

Technology).Nitrogen Injection Type Fire Prevention cum Extinguishing System to be supplied 

along with the Transformer as per the Tender Specification TSPMM12-28/2018 

 

7.  The FCC shall be mounted on the main tank of the PTR to avoid separate civil works for mounting 

of the FCC. 

 

8.  Potential Equalizers should be provided for power transformer for equalizing potential 
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ANNEXURE-II 

 

PRICE VARIATION CLAUSE FOR 80MVA POWER TRANSFORMER 

 

     Po                     C                ES         IS           IM        TO  W 

P=    ----  ( 10  + 29  ----    + 27  -----  +  7   ----   + 5   -----     + 7  -----  + 15  ----  ) 

     100                     Co             ESo          ISo          IMo             TOo            Wo 

 

Wherein 

 

P = Price payable as adjusted in accordance with the above formula 

 

Po = Price quoted/confirmed 

 

Co = Average LME settlement price of copper wire bars (refer notes) 

This price is as applicable for the month, ONE month prior to the date of tendering. 

 

ESo = Price of CRGO Electrical Steel Lamination (refer notes) 

This price is as applicable on the 1st working day of the month, ONE month prior to the date 

of tendering. 

 

ISo = Average price of steel plates 10mm thick (refer notes)  

This price is as applicable for the 1st working day of the month, ONE month prior to the date 

of tendering. 

 

IMo = Price of Insulating Materials (refer notes) 

This price is as applicable on the 1st working day of the month, ONE month prior to the date 

of tendering. 

 

TOo = Price of Transformer Oil (refer notes) 

This price is as applicable on the 1st working day of the month, ONE month prior to the date 

of tendering. 

 

Wo = All India average consumer price index number for industrial workers, as  

published by the Labour Bureau, Ministry of Labour, Govt. of India (Base:  2001=100) 

This price is as applicable on the 1st working day of the month, THREE months prior to the 

date of tendering. 

 

The above prices and indices are as published by IEEMA vide circular reference number IEEMA 

(PVC)/TRF(R-1)_/_one month prior to the date of tendering. 

 

C = Average LME settlement price of Copper wire bars (refer notes) 

  This price is as applicable for the month, TWO months prior to the date of delivery. 

 

ES = Price of CRGO Electrical Steel Lamination (refer notes) 

This price is as applicable on the 1st working day of the month, TWO months prior to the date 

of delivery. 
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IS = Average price of steel plates 10mm thick (refer notes)  

This price is as applicable for the 1st working day of the month, ONE month prior to the date 

of delivery. 

 

IM = Price of Insulating Materials (refer notes) 

This price is as applicable on the 1st working day of the month, TWO months prior to the date 

of delivery. 

 

TO = Price of Transformer Oil (refer notes) 

This price is as applicable on the 1st working day of the month, ONE month prior to the date 

of delivery. 

 

W = All India average consumer price index number for industrial workers, as published by the 

Labour Bureau, Ministry of Labour, Govt. of India (Base:  2001=100) 

This index number is as applicable on the 1st working day of the month, THREE months prior 

to the date of delivery. 

 

The above prices and indices are as published by IEEMA vide circular reference number IEEMA 

(PVC)/TRF(R-1)_/_one month prior to the date of delivery. 

 

The “date of delivery” is the date on which the equipment is notified as being ready for inspection/dispatch 

(in the absence of such notification, the date of manufacturer’s dispatch note shall be considered as the date 

of delivery) or the contracted delivery date (including any agreed extension thereto), whichever shall be 

earlier. 

 

Irrespective of the increase in the prices of raw materials the price variance (increase) will be limited to a 

maximum of 50% over the original quoted price and no ceiling for negative variation.   

 

The proportionate taxes and duties on such increase or decrease in the price is to the TSTransco’s account, 

as per actual on production of the gate pass relating to the consignments for which price variation is claimed. 

 

If the date of delivery as defined in the P.V. formula is beyond the contracted delivery date the scheduled 

delivery date or Notified date of Inspection or the actual delivery date whichever is advantageous to the 

Purchaser will form the basis for calculation of price variation. 

 

 

        

 

                  

 


