
By Regd. Post with Ack. Due 

 

TRANSMISSION CORPORATION OF TELANGANA LIMITED 

 

From 

Chief Engineer,                                                                                                                                  

Construction,                                                                                                       

TS TRANSCO, Vidyut Soudha, 

Hyderabad – 500 082. 

 

To 

M/s Reliable Electricals,   

H. No. 114-115/402 B,  

B R Towers, 

Sanjeeva Reddy Nagar, 

Hyderabad – 500 038 
 

Contract Award SAP PONo: 5500000826/CPT310/SE-Const/F.  RTSS Jankampet /     

                                                                                                        RM.No:323/2020, Dt:25.11.2020. 

Sirs, 

        Sub:- Specification No. TST-CONST-e-06 /2020-21 - Supply, Erection, Testing and 

Commissioning of (i) 132 KV radial 2-phase DC/SC line (16.2 KM) from proposed 

220/132KV SS Renjal to proposed 132/25 KV Janakampet Railway Traction substation 

(CMD of 10 MVA) ii) 1No. 132 KV Bay extension at proposed 220/132 KV SS Renjal 

and iii) 1No. 132 KV Bay along with metering bay at proposed 132/25KV Janakampet 

Railway Traction substation in Nizamabad District on Turnkey basis – Detailed Contract 

order for Material (Schedule-A) –Issued- Regarding. 

 

Ref: - 1. Tender specification No. TST–CONST-e-06/2020-21. 

     2.Your Bid offer against the Tender Specification No. TST–CONST-e-06/2020-21 

                 3.Lr.No.TST / CE (Const) / SE (Const) / DE-3 / ADE-3 / F.TST-TRANS-e-06 / 2020 /                      

           RTSS Jankampet/D.No.750/2020, Dt:21.09.2020. (Letter of Intent)          
 

 * * * 

 I, acting for and on behalf of and by the order and direction of the Transmission Corporation of 

Telangana Limited (herein after referred to as ‘TSTRANSCO’), accept your offer given in the 

reference (2) cited, for Supply, Erection, Testing and Commissioning of (i) 132 KV radial 2-phase 

DC/SC line (16.2 KM) from proposed 220/132KV SS Renjal to proposed 132/25 KV Janakampet 

Railway Traction substation (CMD of 10 MVA) ii) 1No. 132 KV Bay extension at proposed 220/132 

KV SS Renjal and iii) 1No. 132 KV Bay along with metering bay at proposed 132/25KV Janakampet 

Railway Traction substation in Nizamabad District on Turnkey basis as per Terms & Conditions of 

Tender Specification No.TST–CONST-e-06/2020-21 and award the Contract for a total value of                    

Rs.5,76,61,597.00 (Rupees Five Crores Seventy Six Lakhs Sixty One Thousand Five Hundred and 

Ninety Seven Only) as detailed in the Schedule-A enclosed, subject to the conditions set out in this 

Order. This Order confirms the Letter of Intent issued vide this office letter cited under reference (3). 
 
 

2. SCOPE OF CONTRACT:  
 

 This  Order  relates to the Supply, Erection, Testing and Commissioning of (i) 132 KV radial 

2-phase DC/SC line (16.2 KM) from proposed 220/132KV SS Renjal to proposed 132/25 KV 

Janakampet Railway Traction substation (CMD of 10 MVA) ii) 1No. 132 KV Bay extension at 

proposed 220/132 KV SS Renjal and iii) 1No. 132 KV Bay along with metering bay at proposed 

132/25KV Janakampet Railway Traction substation in Nizamabad District on Turnkey basis as per 

Terms & Conditions of Tender Specification No. TST–CONST-e-06/2020-21 except those modified 

in this order. The rates indicated in Schedule-A appended to this Order are for Supply of 

equipment/material inclusive of all taxes and duties, as per your offer vide reference (2) cited. The 

material that is to be supplied by you shall be delivered at the places of work sites. Any surplus material 

to be returned by you shall also be devoluted at Construction Stores, Erragadda / Shapurnagar 

TSTRANSCO at your cost. 
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3. ABSTRACT OF SCHEDULES: 

 

Description Amount (Rs.) 

Material Supply (Schedule – A)  Rs.5,76,61,597.00 

Total Rs.5,76,61,597.00 

 

The accepted Tender percentage is 0.1 % Less than the Estimated Contract Value 

(Schedule-A). 

 

4.    GENERAL CONDITIONS :  

 Except where otherwise agreed to in this acceptance letter, all the Terms and Conditions 

stipulated in the Specification No. TST–CONST-e-06/2020-21 are binding on you and these 

shall form part of this contract.  

5.  STANDARD OF MATERIAL:  

The material/ equipment to be supplied under the contract shall be in accordance with the 

Tender Specification and the latest scientific and technical standards.  

 

6. PRICES: 

In respect of items covered under Schedule-A, price variation is applicable for Transmission 

line towers, Substation structures, power conductor, cables and isolators. The rates for all the 

remaining items of Equipment & Materials covered in Schedules-A are firm on all accounts 

such as increase in quantity of Equipment / Materials over that provided in the Contract, 

execution of Contract beyond the scheduled completion/ delivery period for whatever reasons, 

increase in the rates of material and labour both during and beyond the Completion Period etc. 

 

7.     PRICE VARIATION (PV) Clause: The price variation is applicable for Transmission Line 

Tower Parts, Substation Structures, Cables, Isolators and Conductors in materials schedule 

and the calculation of Price Variation is as below. 

 

7.1.1 The price adjustment applicable in respect of the items Transmission Line Tower Parts, 

Substation Structures and Earth Flat is as per T.O.O (CE-Const.) MS. No 50, Dt. 10.06.2008  

and TOO (CE-Const.) Ms. No.87 Dt. 29.07.2008 and TOO (CE-Construction-2) Ms. No.242 

Dt. 08.11.2012 subject to the following conditions. 

 

a) The price adjustment shall be applicable within original contract period or period 

extended on grounds of the departmental delays and valid reasons and shall not be 

applicable to the extension granted on account of the Contractor’s fault 

 

b) Price adjustment shall be applicable for actual components of items of supply actually 

carried out.  The price variation formula is PV = (Final Rate - Basic Rate) * Quantity. 

 

        c)      The adjustment scheme will be applied where the variation is more than 5%.  

 

i)    Thus if the price excess is 10%, payment will be made only to the extent of 5% 

(10%-5%) since the Contractor factors into his original bid his risk of absorbing 

first 5% increase. Further the same procedure should be also followed for 

Negative price variation. 

ii) For the time extension period due to department fault: Price variation (Both +ve 

and –ve) is applicable. 

iii) For the time extension period due to Contractors fault: Only –ve variation is    

applied. 
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d)  The basic rates considered in the estimate are i) Transmission line tower parts is              

Rs. 68,989/-per MT  ii) Substation structures is Rs. 64797/- per MT iii) MS Flat per MT 

is Rs. 39000/- and iv) GI Flat per MT is Rs.54605/- (for the month of Nov- 2019) 

  

e) The final rate of Transmission line tower parts, Substation structures and Flat for the 

purpose of price variation shall be the rate communicated by the Chief Engineer / 

Construction for every month as on 2 months prior to the date of dispatch and for earth 

flat one month prior to the date of dispatch/delivery.  The date of delivery shall be the 

date of receipt of materials in good condition at destination / Site stores (i.e. check 

measurement date as per Form-13) for the purpose of price variation calculations.   

 

f)  The rates communicated by TSTRANSCO for transmission line tower parts, substation 

structures and earth flat is exclusive  of all taxes. Hence, applicable taxes will be given on 

price variation amount. 
 

 

7.1.2 Price Variation is applicable in respect of Supply of conductor and the price shall be based on 

and subject to adjustment due to variations in the following factors: 

 

(i) E.C. Grade Aluminum:  The ex-works cost of indigenous E.C. grade aluminum wire rod 

based on average price of M/s. Nalco, Balco, Hindalco, and Vedanta as given in 

CACMAI circulars prevailing as on 30 days prior to the Bid submission closing date as 

per NIT (Bid submission closing date as per NIT is 13.07.2020). 

 

(ii) HTGS wire:  The ex-works cost of per MT of HTGS wire exclusive of duties and taxes 

corresponding to 3.00 to 4.09mm designation as given in CACMAI circulars prevailing 

as on 30 days prior to the Bid submission closing date (Bid submission closing date as 

per NIT is 13.07.2020). 

                                                                                                                                                                                                                                                                                                                         

iii) The above basic prices of raw materials will remain unaltered during the execution of 

 contract. 

 

iv) For any variation up or down in the prices of raw materials as defined above, for every 

 one rupee changes in the rate of one MT of EC grade aluminum wire rod and HTGS wire 

 the corresponding increase or decrease in price per KM of finished conductor allowable 

 shall be as given below: 

 

Conductor 
Variation in Rs. Per KM of conductor 

For Aluminium For HTGS wire 3.00 mm to 4.09 mm 

Panther ACSR  0.588 0.388 

Zebra ACSR 1.185 0.438 

Moose ACSR 1.467 0.537 

 

v) For the purpose of calculation of price variation, the prices of HTGS wire and EC grade 

aluminum shall be taken as those prevailing on the first working day of the calendar 

month one month prior to the date of delivery.  

 

vi) The Base and final prices / indices shall correspond to same manufacturers as given in the 

CACMAI.  The price variation formula is PV = (Final Rate – Basic Rate) * Quantity. 

 

vii) The date of delivery shall be the date of receipt of materials in good condition at 

destination stores (i.e. check measurement date as per Form-13) for the purpose of price 

variation calculations.   
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viii) If the delivery of the material is within the scheduled delivery period, the Price Variation 

applicable will be based on the actual delivery. 

 

ix) In case the purchaser advances the delivery, the price variation applicable will be based 

on the actual delivery.   

 

x) Irrespective of increase in the prices of raw materials, the total Price Increase per KM of 

the Conductor will be limited to a maximum of 50% over the Unit price mentioned in 

Purchase Order.  However, there is no ceiling for negative variation. 

 

xi) The Price Variation amount can be claimed for each batch of supplies made from time to 

time (out of total quantity) and will be payable after due verification 

 

xii) In case of conductors, where the supplier makes his own arrangements to get the Rod 

made out of Aluminum Ingots, the prices of Aluminum Rod as per CACMAI mentioned 

above will only be taken into consideration for arriving at the price variation claims 

irrespective of whatever expenditure the supplier might have incurred in getting the 

ingot converted into Rod.  

 

xiii) If the date of delivery as defined in the P.V. formula is beyond the contracted delivery 

date, the contracted delivery date or the actual delivery date whichever is advantageous 

to the purchaser will form the basis for calculation of price variation. 

 

xiv)  Notwithstanding the formula applicable for regulating the price variation, if at any time 

any documentary evidence proof or certificate in regard to the price variation bills is 

required by the purchaser, the supplier will have to furnish the same to the purchaser. 

 

xv) The concerned Executive Engineer/Construction will calculate the price variation. 

 

7.1.3     Price variation clause for cables and isolators:  

 

7.1.3.1 The Price Variation applicable in respect of cables and Isolators is subject to the   following 

conditions: 

 

a)  Price variation shall be applicable for both upward and downward variation in prices of 

respective items within the original Completion Period. Price variations for all cables and 

isolators have been adjusted with IEEMA. 

b) The price quoted/accepted shall based on the input cost of raw materials/  components 

and labour cost as on the date of quotation and the same is deemed to be related to prices 

of raw materials and all India average consumer price index number for industrial workers 

as specified in the price variation clauses given below in case of any variation in these 

raw materials prices /indices, the price payable shall be subject to adjustment up or down 

in accordance with the formulae mentioned below. 

        c)   For the purpose of Price adjustment, the date of delivery shall be the date on which the  

cable is notified as being ready for inspection / dispatch.(In the absence of such 

notification, the date of manufacturer’s dispatch note shall be considered as the date of 

delivery) or the contracted delivery date (including any agreed extension thereto) 

whichever is earlier. 

 

   d)   The price variation amount can be claimed for each batch of supplies made from time to 

time (out of total quantity) and will be payable after due verification. 
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     e)  If the date of delivery as defined in the P.V. formula is beyond the contracted delivery 

date, the contracted delivery date or the actual delivery date whichever is advantageous to 

the TSTRANSCO will form the basis for calculation of price variation. 

      f) The total adjustment for Control cables, LT Aluminum power cable and Isolators shall be 

subject to a maximum ceiling of (+ 50%) individually of the respective Ex-works 

prices/bid prices (own manufactured/bought out items as the case may be). However, 

there is no ceiling for negative variation. 

            g)  Notwithstanding the formula applicable for regulating the price variation, if at any Time 

                 any documentary evidence proof or certificate in regard to the price variation bills is 

                 required by the TSTRANSCO, the supplier will have to furnish the same to the 

                 TSTRANSCO. 
 

h)   IEEMA indices have been taken into consideration for arriving the base rates of all cables   

and isolators. 
 

i) Price variations for Isolators (Metallic & insulator portions), Power Cables and Control 

Cables, will be calculated using IEEMA PV CALCULATOR, which considers all 

modifications issued by IEEMA from time to time. 
 

j) Price variation clause in the Purchase Order is provisional and all modifications issued by 

IEEMA for Isolators (Metallic & insulator portions), Power Cables and Control Cables 

from time to time are applicable. 

 

7.1.4.  PRICE VARIATION FORMULA APPLICABLE FOR CABLES 

i) For Steel Armoured PVC Insulated Copper Control Cables: 

P = P0 +CuF(Cu-Cuo)+CCFCu(CC-CCo) + FeF(Fe-Feo) 

 

ii) For Unarmored PVC Insulated Copper Control Cables: 

  FeF = 0 

 

  P = P0 +CuF(Cu-Cuo)+CCFCu(CC-CCo) 

 

Wherein, 

 P  = Price payable as adjusted in accordance with the above formula in Rs per Km 

 

P0 =     Price quoted/accepted in Rs per Km 

 

CuF = Variation factor for Copper applicable depending upon type and size of the cable. 

 

Cuo=  Price of CC copper rods  

This price is as applicable on the 1 st working day of the month, one month 

prior to the date of tendering. 

 

CCFCu = Variation factor for PVC Compound applicable depending upon type and size of 

the cable. 

 

CCo  =   Price of PVC Compound  

This price is as applicable on the 1 st working day of the month, one month 

prior to the date of tendering. 

 

FeF=   Variation factor for Steel for Steel Armoured PVC Insulated Copper Control Cables 

applicable depending upon type and size of the cable. 
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Feo  =   Price of steel strips/steel wires  

This price is as applicable on the 1 st working day of the month, one month 

prior to the date of tendering. 

 

Cu =    Price of CC copper rods  

This price is as applicable on the 1 st working day of the month, two months 

prior to the date of delivery. 

 

CC  =   Price of PVC Compound  

This price is as applicable on the 1 st working day of the month, two months 

prior to the date of delivery. 

 

Fe   =   Price of steel strips/steel wires 

This price is as applicable on the 1 st working day of the month, two months 

prior to the date of delivery. 

 

(*)  Variation factor for copper conductor (CuF),   PVC compound (CCFCu) for PVC 

Insulated Control Cables, Steel (FeF) for control cables with copper conductor is 

tabulated below. 
 

TABLE - I 

VARIATION FACTOR FOR COPPER CONDUCTOR (CUF) 

CONTROL CABLE WITH COPPER CONDUCTOR 
 

No. of Cores  Nominal Cross Sectional Area ( in Sq mm) = 2.5 Sq mm 

2 0.047 

3 0.070 

4 0.094 

5 0.117 

6 0.141 

7 0.164 

8 0.182 

9 0.205 

10 0.235 

12 0.282 

14 0.329 

16 0.376 

18 0.410 

19 0.446 

20 0.456 

24 0.563 

27 0.634 

30 0.704 

37 0.869 

44 1.033 

52 1.221 

61 1.432 
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TABLE – II 
 

              VARIATION FACTOR FOR PVC COMPOUND (CCFCu) 

  PVC INSULATED CONTROL CABLEs WITH COPPER CONDUCTOR 

 

 

         

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. of Cores  Core Size) = 2.5 Sq mm 

 Unarm Arm 

2 0.125 0.139 

3 0.141 0.157 

4 0.161 0.179 

5 0.187 0.206 

6 0.234 0.260 

7 0.234 0.260 

8 0.292 0.325 

9 0.300 0.335 

10 0.303 0.337 

12 0.334 0.371 

14 0.389 0.409 

16 0.435 0.458 

18 0.474 0.500 

19 0.476 0.501 

20 0.519 0.546 

24 0.584 0.615 

27 0.631 0.664 

30 0.706 0.743 

37 0.835 0.879 

44 1.019 1.026 

52 1.100 1.158 

61 1.246 1.312 
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TABLE – III 
 

                         VARIATION FACTOR FOR STEEL (FeF) 

PVC INSULATED CONTROL CABLES WITH COPPE CONDUCTOR 
 

No. of Cores Core Size = 2.5 Sq mm Shape of armour 

2 0.277 W 

3 0.289 W 

4 0.314 W 

5 0.342 W 

6 0.379 W 

7 0.379 W 

8 0.456 W 

9 0.275 F 

10 0.325 F 

12 0.342 F 

14 0.360 F 

16 0.372 F 

18 0.350 F 

19 0.397 F 

20 0.400 F 

24 0.475 F 

27 0.478 F 

30 0.503 F 

37 0.548 F 

44 0.601 F 

52 0.641 F 

61 0.685 F 

iii) For Aluminium conductor PVC Insulated Cables: 

 P    =  P0 +AIF (AI-AIo) +CCFAI (CC-CCo) + FeF (Fe – Feo) 

 

Wherein,  

 

P  =  Price payable as adjusted in accordance with the above formula in Rs per Km 

 

P0  =     Price quoted/accepted in Rs per Km 

 

AIF     =  Variation factor for Aluminium applicable depending upon type and size of 

the cable. 

 

AIo =  Price of EC grade aluminium rods (properzi rods) 

This price is as applicable on the 1 st working day of the month, one 

month prior to the date of tendering. 

 

CCFAI =  Variation factor for PVC Compound applicable depending upon type and 

size of the cable. 

 

CCo   =  Price of PVC Compound  

This price is as applicable on the 1 st working day of the month, one 

month prior to the date of tendering. 
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AI   =  Price of EC grade aluminium rods (proper zi rods) 

This price is as applicable on the 1 st working day of the month, two 

months prior to the date of delivery. 

 

CC   =  Price of PVC Compound  

This price is as applicable on the 1 st working day of the month, two 

months prior to the date of delivery. 

 

(*)  Variation factor for Aluminum (AIF),   PVC compound (CCFAI) for PVC 

Insulated Power cables, Steel (FeF) for PVC Insulated Power cables with 

Aluminum conductor is tabulated below. 

 

TABLE – IV 

VARIATION FACTOR FOR ALUMINIUM (AIF) 

      POWER CABLES WITH ALUMINIUM CONDUCTOR 

 

Nominal Cross Sectional 

Area ( in Sq mm )   

3.5 core  

25 /16 0.262 

35 /16 0.345 

50 /25 0.478 

70 /35 0.687 

95 /50 0.949 

120 / 70 1.221 

150 /70 1.464 

185 /95 1.861 

225/120 2.287 

240 /120 2.421 

300 /150 3.033 

400 /185 3.873 

 

TABLE – V 

 

VARIATION FACTOR FOR PVC COMPOUND (CCFAI) PVC INSULATED 

1.1 KV POWER CABLES WITH ALUMINIUM CONDUCTOR 

 

Nominal Cross Sectional 

Area ( in Sq mm )   

3.5 core  

 Unarm arm 

25 0.422 0.444 

35 0.489 0.515 

50 0.613 0.645 

70 0.707 0.744 

95 0.908 0.927 

120 1.024 1.045 

150 1.289 1.315 

185 1.499 1.530 

225 1.840 1.878 

240 1.990 2.031 

300 2.361 2.409 

400 2.616 2.669 

500 3.687 3.762 
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(*) FeF = Variation factor for steel 

 

Feo =  Price of steel strips/steel wire. This price is as applicable on first 

working day of the month, one month prior to the date of tendering. 

 

Fe =  Price of steel strips/steel wire. This price is applicable on the first 

working day of the month, prior to the date of delivery. 

 

TABLE – VI 

 

VARIATION FACTOR FOR STEEL (FeF) PVC INSULATED 1.1 KV  

POWER CABLES WITH ALUMINIUM CONDUCTOR 

  

Nominal cross sectional Area 

( in Sq mm)  

3.5 core Shape of armour 

25 0.382 F 

5 0.411 F 

50 0.469 F 

70 - F 

95 0.616 F 

120 0.675 F 

150 0.731 F 

185 0.820 F 

240 0.937 F 

300 1.055 F 

400 1.172 F 

500 1.348 F 

 

 

II PRICE VARIATION FORMULA APPLICABLE FOR ISOLATORS  

a) Price variation calculation for Insulator Portion of Isolators : 

 

P = Po           15+ 5 x Zn + 53 x IN – INSLR     + 27 x W   

      100                       Zno          INo-INSLR                Wo 

 

Where in, 

P -   Price payable as adjusted in accordance with the above formula  

 

Po -   Price quoted/accepted  

 

ZNo    -  Price of electrolytic high grade zinc. 

 

This index number is as applicable on the first working day of the month, one month   

prior to the date of tendering. 

 

INo-INSLRo = Index number for insulators based on relative prices and weightages (as given 

in brackets) of wholesale price index number for Fuel, Power, Light and 

Lubricants (28), wholesale price index number for basic metals, Alloys and 

Metal products (15), wholesale price index number for Wood and wood 

products (6), and Ball clay (4) calculated considering their values as on 1st 

January 2003 as base equal to 100. 

 This index number is as applicable on the first working day of the month, one  

month prior to the date of tendering. 
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Wo = All  India average consumer price index number for industrial workers, as published 

by the Labour Bureau, Ministry of Labour, Govt of India  (Base 1982 = 100). 

This index number is as applicable on the first working day of the month, one month 

prior to the date of tendering. 

 

ZN =  Price of electrolytic high grade zinc. 

This price is applicable on the first working day of the month, two months prior to the 

date of delivery. 

 

INo-INSLR = Index number for insulators based on relative prices and weightages (as given 

in brackets) of wholesale price index number for Fuel, Power, Light and 

Lubricants (28), wholesale price index number for basic metals, Alloys and 

Metal products (15), wholesale price index number for Wood and wood 

products (6), and Ball clay (4) calculated considering their values as on 1st 

January 2003 as base equal to 100. 

 

 This index number is as applicable on the first working day of the month, one   

month prior to the date of delivery. 

 

W =  All  India average consumer price index number for industrial workers, as published 

by the Labour Bureau, Ministry of Labour, Govt of India  (Base 1982 = 100). 

 

The above index numbers are as published by IEEMA vide circular reference number 

IEEMA (PVC)/INSLR. prevailing as on first working day of the month, four months 

prior to the date of tendering. 

 

        b)  Price variation calculation for Metallic Portion of Isolators: 

 

P = Po           19 +    17 x  IS   + 17  x   C   +  13 x AL   + 19  x IN   + 15 x    W      

      100                             ISo               Co             ALo             INo               Wo 

 

Where in, 

P -   Price payable as adjusted in accordance with the above formula  

 

Po -   Price quoted/accepted  

 

ISo       - Wholesale price index number for ‘ Iron & Steel(Base : 1993-94 = 100). 

 

 This index number is as applicable for the week ending 1st Saturday of the month,    

 three months   prior to the date of tendering. 

 

Co = Average LME settlement price of copper wire bars. 

        This price is as applicable for the month, two months prior to the date of tendering. 

 

ALo =  Price of Bus bar grade Aluminium. 

This price is as applicable on the 1st working day of the month, one month prior to the 

date of tendering. 

 

INo =  IEEMA index for insulator (Base: January 2003=100) 

This index number is as applicable on the 1st working day of the month, one month 

prior to the date of tendering. 
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Wo =  All  India average consumer price index number for industrial workers, as published 

by the Labour Bureau, Ministry of Labour, Govt of India  (Base 2001 = 100). 

          

This index number is as applicable on the first working day of the month, four months 

prior to the date of tendering 

 

IS =  Wholesale price index number for “Iron & steel (Base: 1993-94=100)” 

 

This index number is as applicable for the week ending 1st Saturday of the month, four     

 months prior to the date of delivery. 

 

C =  Average LME settlement price of copper wire bars. 

  This price is applicable for the month, three months prior to the date of delivery. 

 

AL =  Price of Bus bar grade Aluminum. 

This price is as applicable on the 1st working day of the month, two months prior to the 

date of delivery. 

 

IN =  IEEMA index for insulator (Base: January 2003=100). 

This price is as applicable on the 1st working day of the month, two months prior to the 

date of delivery 

 

W =  All  India average consumer price index number for industrial workers, as published 

by the Labour Bureau, Ministry of Labour, Govt of India  (Base 2001 = 100). 

This index is as applicable on the first working day of the month, five months prior to 

the date of delivery. 

 

8.  TAXES AND DUTIES: 

 

The prices indicated in Schedule-A are firm except for the materials mentioned under clause 

(7) above and are inclusive of all taxes and duties, freight & insurance and all other incidents 

(i.e, GST @ 18% on total value of material/ equipment) 

 

The ministry of Finance, Department of Revenue, central Board of Excise and customs vide 

Notification No. 15/2017, Dt:01.07.2017 has notified that the central goods and service tax 

(Third Amendment) Rules, 2017 shall come into force with effect from the 1st day of July, 

2017, GST @18% is applicable on schedule-A (Material portion). 

  

Contractor shall be entirely responsible for payment of all taxes, levies, duties, license fees, 

etc., incurred until delivery of the contracted goods to the Purchaser. In respect of Supply 

portion, the Contractor shall pay all types of fees, levies, taxes, duties etc. required to be paid 

by any National or State statute, ordinance or other law or any regulation or bye-law of any 

local or other duly constituted authority in relation to the execution of works and by the rules 

and regulations of all public bodies and companies whose property or rights are affected or 

may be affected in any way of the works. The Contractor shall in compliance with the above 

keep the purchaser indemnified against all such penalties and liability of every kind for breach 

of any statute, ordinance or law, regulation or bye-law. Nothing in the contract shall relieve 

the Contractor from his responsibility to pay any tax that may be levied by the Government on 

the turnover / profits etc., made by him in respect of the Contract. 

 

8.1 INCOME TAX: 

Income tax at applicable rates as on the date of release of payment will be deducted from the 

gross bills as per the Income Tax Act.  
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8.2 INSURANCE: 

The Goods supplied under this Contract shall be fully insured against loss or damage incidental 

to manufacture or acquisition, transportation, storage, delivery and erection. In case of domestic 

goods, the insurance shall be at least for an amount equal to 110% of the cost of the goods 

from "warehouse to warehouse (final destination)" and storage up to commissioning 

thereafter on "All Risks" basis including War Risks and Strike Clauses. 

 

You shall have the insurance coverage as specified in Clause (2.4) Section II financial 

Volume-I of Specification No. TST–CONST-e-06/2020-21. All insurance premiums shall be 

borne by you. You shall have to produce the insurance cover note before entering the 

agreement with Superintending Engineer/ OMC/ Nizamabad as applicable.  Insurance 

will be paid as per actual on submission of original insurance documents limited to 0.5% of 

Project cost (Schedule-A + Schedule-B) + GST @ 18%. 

 

8.3 STATUTORY VARIATION  

Any variation up or down in statutory levy or new levies introduced after tender calling date 

under this specification will be to the account of TSTRANSCO.  
 

In cases where delivery schedule is not adhered to by the Contractor and there is upward 

variation/ revision after the agreed delivered date the Contractor will bear the impact of such 

levies and if there is downward variation / revision the TSTRANSCO will be given credit to 

that effect. For the variations beyond the scheduled Completion Period the payment of taxes 

shall be limited to the tax rates applicable within the scheduled Completion Period. 

 

In case of the bought out items statutory variation shall not be applicable on that taxes and 

duties. For this purpose, bought out item means the material/ equipment not manufactured by 

the bidder i.e., statutory variation will be applicable for the taxes and duties involving direct 

transaction between the bidder and TSTRANSCO only and not for the taxes and duties 

between bidder and his sub-vendors. 
 

9.  VARIATION IN QUANTITES & SUPPLEMENTAL ITEMS:   
 

The quantities indicated in the Schedule-A (Materials / Equipment) are only provisional and are 

likely to change during actual execution.  When quantities of any item are likely to exceed 

beyond 25% over and above the scheduled quantity or any new items / supplemental items 

arises, the Contractor shall bring the fact to the notice of the competent Authority of 

TSTRANSCO well in advance and take prior orders for going ahead with the work. Without 

approval of the competent Authority of TSTRANSCO, the Contractor shall not go ahead with 

the work wherever the increase in quantities exceeds beyond 25% over and above the scheduled 

quantities or any new items / supplemental items arise. 

 

The Contractor is bound to execute all Increased / supplemental / new items that are found 

essential, incidental and inevitable during execution of the contract at the rates to be worked out 

as below:  

 

9.1 Increased Quantities: 

 

For Material / Equipment covered in Schedule-A:  The rates accepted for individual items of 

material / equipment  covered in Schedule - A shall hold good even for the increased quantities 

up to and beyond 25% over and above the agreement quantities.  
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9.2.1 For Supplemental / New Items: 

For the items relating to the Schedule-A where the rates of new items cannot be deduced from 

the estimate / SSR, the rate payable will be arrived upon based on the prevailing market rates 

duly enquiring / collecting quotations and observing the reasonableness of the rates by the 

purchaser. 

 

9.3.      The Contractor shall plan and procure the materials indicated in the schedule ‘A’ duly verifying 

with the approved layout and profile, so that the procured quantities match with actual 

requirement to avoid excess supply of materials. 

 

9.4.     The Schedule time required to supply/ complete the new / supplemental items will be indicated in  

     the approval letter issued for new / supplemental items. 

 

10. TERMS OF PAYMENT:  
 

All payments will be made to you in the following proportion:   
 

a) For supply of Materials / Equipment: 

 i) 80% payment will be made within 30 days for the material / equipment supplied in 

complete shape subject to their delivery as per the schedule of work  and on its receipt at 

destination stores/site in good condition (i.e from check measurement date in Form-13). 

The concerned AEE/CONSTRUCTION will receive the equipment /material in full 

shape at site and the concerned EE/CONSTRUCTION will do the check measurement 

and issue the Form-13. The check measurement shall be done within five days from the 

date of receipt of materials.  

          ii)   10% payment will be made after erection of equipment / material. 

          iii)  Balance 10% payment will be made after commissioning of equipment /material.  

b) Advance Payment: 
 

Payment in advance before the scheduled due date of payment would be examined by 

TSTRANSCO on the request of vendor / contractor provided the company should agree 

to offer a rebate / discount @ 0.3% per week or part thereof for advancement. Based on 

the decision of TSTRANSCO, the finance and accounts wing will release priority 

payment to such firm / contractor after availing rebate / discount. The Advance payment 

proposals shall submit to Executive Director/Finance. 

 

The Contractor shall furnish the following documents in quadruplicate for arranging initial 

payment for the equipment / material supplied.  
 

i) Copies of the invoices showing Contract No., Goods description, quantity, unit price and 

total amount. 

ii) Acknowledgement of receipt of material from consignee i.e. Form-13  

iii) Acknowledgment of Consignee on Delivery Challan in original. 

iv) Detailed packing list  

  v)   Copy of the Lorry receipt. 

vi)  Copies of Insurance Certificate / policies 

vii) Test certificates approval and Dispatch clearance. (Not applicable for furniture and 

general items)  

viii)  Certificate certifying that the defects, if any, pointed out during inspection have been 

rectified. 

ix)  The payments are subject to Performance Security BG with a validity of 12 months 

from the date of check measurement for proper fulfillment of performance obligations. 

x)  No payments will be made for the Supplies made prior to Scheduled delivery date or for 

materials which are not in full shape.   
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10.1 Payments will be made by cheque / by way of Electronic Fund Transfer / RTGS from 

TSTRANSCO funds (DC work). The Contractor has to furnish requisite details for establishing 

RTGS in proforma as per Schedule -X. Once RTGS system is established, the bank account 

details submitted are final and cannot be changed till completion of the contract.  
 

             Bank account details for payment through RTGS system: 

 

 Name of the Bank  :         Syndicate Bank 

 Name of The Branch  :         Nizamshahi Road Branch, Hyderabad 

 Branch Code   :         3000 

 City    :         Hyderabad 

            Account No.   :         30001250001770 

 MICR No.   :          500025026 

 IFSC No.   :          SYNB0003000 

            Income Tax PAN No.  :         ACUPP6469Q2Z6 

           GST Registration No.  :         36ACUPP6469Q2Z6 

           Date of GST Registration :         28-06-2017  

           Place of GST Registration :         Hyderabad, 

            

11. DELIVERY/COMPLETION PERIOD:  
 

The delivery period for Supply of materials / equipments for the subject works are indicated    

            in the table below. The commencement date for the supplies will be reckoned as follows: 
 

    In respect of line, the commencement date will be reckoned from the date of issue of 

the Purchase Order or from the date of issue of 10% profiles, whichever is later. 
 

  In respect of Bay , the commencement date will be reckoned from the date of  issue of the 

Purchase Order or from the date of handing over of site/approved layout whichever is later.  
   

   
            All activities including submission of drawings for approval, arranging inspection of 

materials shall be completed in this period.  
  

 

Within one week of receipt of intimation from Superintending Engineer/Executive Engineer 

concerned, the Contractor shall take over the approved profiles and layout, otherwise the date after one 

week of intimation to the Contractor for taking over of approved profiles and layout shall be deemed as 

the date of handing over of approved profiles and layout and will be taken as date of commencement of 

work.  

a) The detailed program for supplies i.e., PERT/BAR chart shall be given by the Contractor in 

the kickoff meeting, which shall match PERT/BAR chart of works schedule (schedule B) as 

the same material are to be utilized for carrying out the works. The kick off meeting shall be 

held by Zonal Chief Engineers within 15 days from the issue of the Letter of Intent for all 

works. The targets are to be fixed in the Kick-off meeting which shall be signed by the 

Superintending Engineer/OMC and the Contractor which shall become a part of the 

agreement. The targets fixed in the Kick-off meeting are final and shall be taken for imposing 

penalties. A copy of the targets fixed and minutes of the Kick-off meeting shall be sent to 

headquarter immediately for review in the teleconference.  

 Supply, erection, testing and commissioning of the following works on 

Turnkey basis  

Completion    

period 

 Supply, Erection, Testing and Commissioning of (i) 132 KV radial 2-phase 

DC/SC line (16.2 KM) from proposed 220/132KV SS Renjal to proposed 

132/25 KV Janakampet Railway Traction substation (CMD of 10 MVA)                

ii) 1No. 132 KV Bay extension at proposed 220/132 KV SS Renjal and                

iii) 1No. 132 KV Bay along with metering bay at proposed 132/25KV 

Janakampet Railway Traction substation in Nizamabad District  

9 (Nine) 

Months 
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b) On the date of Kick-off meeting the Executive Engineer shall finalize and confirm to the 

Contractor regarding specific type of Towers to be used and the drawings applicable and all 

the quantities of materials / equipment in writing and shall make a copy to the Headquarters.  

 

i) The Contractor shall submit bar chart of execution of works for approval during the kick-

off-meeting. 

ii) TSTRANSCO communicate bar-chart indicating percentage (%) of profiles to be handover 

to the Contractor in the kick-off meeting 

 

c) Any technical clarifications shall be done by the concerned Superintending Engineer/OMC. 

The Superintending Engineer/OMC shall arrange to hand over the approved layout, Final 

Ground Level for Substation and approved profile for line on the day of kickoff meeting. 

 

d) The Contractor or his representative shall invariably attend the meetings whenever called. The 

representative of the Contractor who attends the kick-off meetings and review meetings shall 

be qualified and shall be authorized by the Contractor with the details of qualification and 

responsibility and designation of the authorized person.  

 

e) The bidder shall supply the materials / equipments as per the PERT/BAR chart. 
 

 The Contractor shall obtain clarifications related to all technical matters from the concerned 

Superintending Engineer/OMC. 
 

12. PENALTY FOR LATE SUPPLIES / COMPLETION:  
 

       The Completion Period mentioned above is the essence of contract.  Penalty will be 

levied as follows for the delay supply of material. 

a) Penalties for delays in execution of the works with in Completion Period:  In case of 

non-achievement of Targets of the scheduled works by the Contractors when compared 

with the PERT/BAR charts as accepted in the Kickoff meetings, whatever may be the 

reasons, the TSTRANSCO shall levy and collect the penalty @ 1% per month of value of 

non-achieved targets fixed in the Kickoff meeting However if the work is  completed 

within the total scheduled Completion Period the penalty recovered shall be released”. 

b)  Penalties after overall Completion Period: “In case of delay supply of material / 

equipment beyond overall Completion Period, whatever may be the reasons; the 

TSTRANSCO shall levy and collect the penalty @ 0.5% per week of the delay on the 

delayed value of the Materials / Equipment”. 
 

          However, the sum of the penalties stated above are subject to a maximum of 10% 

of the total value of the contract. Once the maximum is reached, TSTRANSCO may 

consider termination of the contract. The right of the TSTRANSCO to levy penalty shall 

be without prejudice to its rights under the law including the right to get the balance 

works executed by other agencies at the risk and cost of the successful bidder. This is in 

addition to the right of the TSTRANSCO to recover any damages from the Contractor 

and also blacklisting.  In case the successful bidder fails to execute the supplies as per the 

program or in the opinion of purchaser, the supplies are progressing at a slow pace, 

TSTRANSCO reserves its right to get the balance or part of supplies executed through 

other agencies at the risk and cost of the successful bidder, this is in addition to the right 

of the TSTRANSCO to recover any damage from the Contractor and also blacklisting. 

 

 

 

 



 

 

Page - 17 

13. PERFORMANCE SECURITY:   

 

          As per Clause (4.1), Section-II ‘Financial’ of Volume-I of the Specification, you shall 

furnish performance security equal to Ten percent (10%) of the value of the Schedule –A      

i.e, Rs.57,66,160.00 (Rupees Fifty Seven Lakhs Sixty Six Thousand One Hundred and 

Sixty Only) for the proper fulfillment of contract with a validity of   23 months (i.e., Completion 

Period 9 months plus 12 months guarantee period plus 2 months claimperiod). The 

Performance security may be made by way of Demand Draft drawn on any Nationalized Bank 

payable at Hyderabad in favour of Pay officer, TSTRANSCO, Hyderabad or by way of Bank 

Guarantee from a Nationalized Bank in favour of Chief Engineer/Construction in the prescribed 

proforma. 
 

          The performance security shall be forfeited if you fail to fulfill the terms of the contract. 

You are requested to extend the validity of the Bank Guarantee furnished towards performance 

security as and when requested by TSTRANSCO. 
 

          The Contractor shall furnish the performance security Bank Guarantee within 15 days 

from the date of issue of Letter of intent OR the Contractor may request for adjustment of his Bid 

security as part of performance security duly extending the validity of Bid security BG suitably 

and balance performance security Bank Guarantee may be submitted. 

 

14. PERFORMANCE GUARANTEE: 
 

i) The Contractor shall warrant for the Satisfactory Performance of the materials/ equipment 

supplied, for a minimum period of 12 months from the date of commissioning of the 

project (Line, Bay Works etc.,). Where the suppliers/ Manufacturers provide longer 

period of warranty than mentioned above, TSTRANSCO shall be entitled for such longer 

warranty. 

ii)  Equipment, sub-assemblies or spares, or parts replaced / repaired under warranty shall 

have a further warrantee of 12 months from the date of replacement / repair. 

iii)  If during the period of guarantee, the Engineer decide and inform in writing to the 

Contractor that any equipment, part of equipment or material is defective, the Contractor 

on receiving details of such defects or deficiencies shall at his own expense, irrespective 

of reimbursement of insurance company, rectify/replace the defective material within 

seven (7) days of his receiving the notice or within such reasonable time as 

TSTRANSCO may deem proper for making it good.  The decision whether correction of 

the defects should be through repair or by replacement shall be the sole discretion of the 

TSTRANSCO.  

iv)   In the event of Contractor not responding to the intimation of the Engineer as mentioned 

above, the Engineer may arrange for a third party to correct the defects after duly giving the 

Contractor at least seven (7) days’ notice of its intention to use a third party to correct a 

defect. If the Contractor does not correct the defect himself within this notice period, the 

Engineer may have the defect corrected by the third party. The cost of such rectification will 

be deducted / collected from the balance pending bills or retention amounts or performance / 

additional / retention securities or amounts of the Contractor either in this contract or other 

contracts or any other securities.   

     

15. PAYING OFFICER & CONSIGNEE: 
 

The Paying Officer is the Superintending Engineer/OMC/Nizamabad. The consignee will be 

concerned Assistant Executive Engineer/Construction. The Agreement authority is the 

Superintending Engineer/OMC /Nizamabad. 
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16. APPROVAL OF SUB-VENDORS FOR EQUIPMENT / MATERIALS AND 

APPROVAL OF GENERAL TECHNICAL PARTICULARS, DRAWINGS, BOMS 

ETC.   

The materials / equipment required for this project shall be invariably purchased from the 

manufacturers listed in the specification who have already been supplied similar materials 

to TSTRANSCO and have proven performance.  

 

17.       QUALITY OF EQUIPMENT/MATERIALS: 
 

Equipment/materials supplied by you shall be of good quality.  You shall furnish samples and get 

them tested in the presence of the TSTRANSCO’s Engineer/ representative.  The materials shall 

be dispatched only after inspection, testing and approval by the TSTRANSCO. The Tests to be 

carried out to the equipment/ material shall be in accordance with Volume-2 of the Specification.  
 

18. Quality Assurance Plan: 
 

 The Quality Assurance Plan of TSTRANSCO is appended to the Specification. You shall adhere 

to the Quality Assurance Plan. You shall maintain the quality standards as per specification and 

shall attend the remarks of TSTRANSCO Quality Control wing on top most priority without any 

reminders from TSTRANSCO.  
 

18.1 Quality Control & Inspections: 
 

Standard: The goods supplied under this contract shall conform to the standards mentioned 

in the Technical Specifications and when no applicable standard is mentioned, the standard 

specified by the Institution of Central/State Government or internationally recognized 

Institutions shall be applicable and such standards shall be of latest version issued by the 

concerned institution 
 

Inspections and Tests: 

i) The purchaser or his representative shall have access to the Contractor’s or 

Manufacturer’s work at any time during working hours for the purpose of inspecting and 

testing the materials during manufacturing of the materials / equipment and may select test 

samples from the materials going into plant and equipment.   

ii) The inspections and Tests may be conducted in the premises of the manufacturer/ supplier, 

at the point of delivery and/or at the fin al destination stores i.e. at the site. Where Tests 

are conducted in the premises of manufacturer / supplier, all reasonable facilities and 

assistance including access to drawings and production data shall be furnished at no extra 

charge to the Purchaser. 
 

iii) Should any inspected or tested materials fail to conform to specifications, the inspection 

officer may reject them and the Manufacturer / supplier shall either replace the rejected 

materials or make all alterations necessary to meet specification requirements free of cost 

to the Purchaser. 

iv) The purchaser’s right to inspect, test and where necessary, reject the materials/ equipment 

after their arrival at the site, shall in no way be limited or waived by reason of the 

materials/equipment having been previously inspected, tested and passed by the purchaser 

or his representative prior to the dispatch 

v) The cost of making any test shall be borne by the Contractor, if such test is clearly 

intended by or provided for in the contract. 

Cost of Tests not provided for:   TSTRANSCO may decide to conduct certain other Tests 

not covered in this specification on the materials supplied by the bidder by an independent 

person or agency at any place other than the site of the place of manufacture of the materials. 

The cost of such Tests shall still to be borne by the Contractor.  If the Tests show that the 

workmanship or quality of materials are not in accordance with the provisions of the contract 

the same may be replaced with new one conforming to specification at Contractor’s cost. 
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Quality of Materials and Workmanship:  All materials and workmanship shall be of the 

respective kinds described in the contract and in accordance with the Engineer’s instructions 

and shall be subjected to change from time to time to such Tests as the Engineer may direct at 

the place of manufacture or fabrication or on the site or at all or any such places. The 

Contractor shall provide such assistance, instruments, machines, labour and materials that are 

normally required for examining, measuring and testing any work and the quality, weight or 

quantity of any materials used and shall supply samples of materials before incorporation in 

the works, for testing as may be selected and required by Engineer. 

Cost of Samples:  The Contractor at his own cost shall supply all samples, if the supply 

thereof is clearly intended by or provided for in the contract. 

Inspection of operation: The Engineer and any person authorized by him shall at all times 

have access to all workshops and places from where materials are being obtained and the 

Contractor shall afford every facility and every assistance in or in obtaining the right to such 

access. 
 

18.2 Single Stage Inspection: The Contractor / fabricator shall invariably use the steel 

angles manufactured by SAIL, VSP, TISCO and ISCO only for the fabrication of Line and 

Substation structures. The angles which are not manufactured by the above primary producers 

can be procured from any other TSTRANSCO approved re-roller. However, the fabricator /      

re-roller should offer for single stage inspection i.e finished material after fabrication. The cost 

of 3rd party laboratory charges and any other testing charges and samples collection expenses 

are to the account of Contractor and shall include in the cost of materials while quoting. The 

fabricator/ re-roller shall furnish copies of evidence of procurement of raw materials from above 

steel angle manufactures (Copies of invoice, test reports shall handover to the inspecting officer 

for issue of dispatch clearance on the spot.) 
 

 

19.  EQUIPMENT/MATERIAL REQUIRED FOR THE WORK: 

All the equipment/material required under the scope of this contract shall be supplied by        

you. The standards, workmanship and technical requirements of these equipment / materials 

shall conform to the relevant standards and Volume-II ‘Technical Specification’, of the 

Specification No. TST–CONST-e-06/2020-21.  
 

 20.      REPLACEMENT:  

 The Contractor is responsible for the safe delivery of material in good condition and in full shape 

without any shortages at the destination. In the event of the materials handed over to you for the 

execution of this contract being lost, damaged or destroyed while being in your custody before 

being handed over to the TSTRANSCO, you shall be liable to mak e good the loss without any 

extra cost to the TSTRANSCO. 

 

21. GUARANTEED TECHNICAL PARTICULARS AND TYPE TESTS, 

MANUFACTURING CLEARANCE: 

Within fifteen days of receipt of this order you are requested to submit the following. 
 

(a) Full particulars of materials to be supplied by you along with Guaranteed Technical 

Particulars, drawings, type test reports, Quality Assurance Plan for approval.   

(b) The detailed program of material manufacturing/offer/supply/erection with probable 

dates. 

(c) The detailed program of survey, foundation, erection of towers, stringing and 

commissioning of line. 
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        Further you are requested to obtain proper approvals for the above before commencing 

manufacturing of the material. It is mandatory to obtain manufacturing clearance for the 

quantities of all the material from the concerned Executive Engineer/Construction in writing 

so as to ensure the correctness of the quantities required for the work. 
 

       The Contractor shall adhere to the Principal parameters/Guaranteed Technical Particulars 

specified in the specification and also the approved list of manufacturers as specified in the 

specification. 
 

       All the equipment/material covered under Schedule-A of this contract shall be fully type 

tested by the Contractor or his vendor as per relevant standards. The type Tests should have 

been conducted on similar or higher capacity equipment not earlier than five years from the 

date of issue of Letter of Intent.   

 

 

22. DESIGNS AND DRAWINGS: 

 Foundation drawings will be furnished by the department. 
 

TSTRANSCO has provided scanned copies of approved drawings in TSTRANSCO 

website. The Contractor may download the approved drawings from the TSTRANSCO website 

and utilize for execution of subject work. Approval of drawings by TSTRANSCO shall not 

absolve you from your responsibility of correctness thereof or from the results arising out of error 

or omission therein or from any obligation or liability under the contract. Any supplementary 

drawings necessary to permit the complete design of the installation prior to receiving the 

equipment shall also be supplied. Six sets of all approved drawings and one set of reproducible 

drawings shall be furnished by you. One set of drawings and instruction manuals shall be sent 

along with the equipment at the time of dispatch. Copies of the drawings and manuals shall also 

be sent to other offices as indicated below. 

     

           Consignee                           : One set of approved drawings for each consignment. 

           Paying officer                    : Two sets of drawings and instruction manuals. 

           Concerned Executive Engineer/Construction: Two sets of drawings and instruction manuals 

           To this office                              : Four sets  

 

           Erection, operation and maintenance manuals shall be supplied as follows with the equipment: 

            Consignee      : One set for each consignment. 

      Paying officer                  : Two sets  

      Concerned Executive Engineer/Construction   : Two sets  

      To this office      : Six sets  
 

23. INSPECTION OF EQUIPMENT/MATERIALS: 

 

i) Inspection shall be made in accordance with the clause (24) of Section-I, Volume-I of the 

Specification.  
 

ii) The TSTRANSCO at its discretion may get the materials/ equipment inspected by a Third 

Party if it feels necessary in accordance with the clause (24) of Section-I, Volume-I of the 

Specification.  
 

iii) The TSTRANSCO representative shall at all times be entitled to have access to the works 

and all other places of manufacture. The supplier shall provide all facilities for unrestricted 

inspection of the works, raw materials, and process of manufacture and for conducting 

necessary Tests. The Contractor shall inform well in advance of the commencement of 

manufacture, progress of manufacture thereof so that arrangements could be made for 

inspection.  
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iv) The Contractor shall give at least 15 Days advance intimation to enable the purchaser to 

depute his representative for witnessing acceptance and routine Tests. Inspection of tower 

parts shall be arranged only if they are offered for full shape towers. No material shall be 

dispatched from its point of manufacture before it has been satisfactorily inspected and 

tested, unless the purchaser in writing waves off the inspection. In the later case also, 

material shall be dispatched only after satisfactorily conducting all the Tests specified as 

per IS and after test certificates are approved by the purchaser. The acceptance of any 

material shall in no way relieve the Contractor of his responsibility for meeting all the 

requirements of this specification and shall not prevent subsequent rejection if the 

material is later found to be defective. 

 

24. DESPATCH INSTRUCTIONS: 

 The dispatch instructions will be communicated to you while approving the test certificates 

furnished as and when the materials/equipment is inspected.  The material/equipment shall be 

dispatched by Road Transport through reliable transport agency with freight prepaid and duly 

insured. Materials/equipment, which are not conforming to IS standards specified in Bid 

documents, or are not of acceptable quantity, or are not as per approved drawings, would be 

deemed to be not delivered.  
 

             Three copies of test certificates containing the results of all Tests carried out shall be 

submitted to the Chief Engineer / Construction and got approved before dispatched.  The supplier 

shall maintain all test reports of routine and stage Tests conducted during manufacture. These 

shall be produced for verification as and when requested by the purchaser. 

 

25. COMPLETENESS OF MATERIAL: 

 All fittings, accessories and apparatus which may not have been specifically mentioned in the 

specification, tender or this contract order but which are useful or necessary for the efficient, 

economic and safe operation of the equipment/ material supplied and for completion of the work, 

shall be deemed to be included under the scope of the contract and shall be provided by the 

Contractor without extra charges. All the equipment/ material/ works shall be complete in all 

respects whether such details are mentioned in this Purchase Order or not.  

 

26. PACKING: 

The supplier/manufacturer shall provide such packing for the material/ equipment as is 

required to prevent their damage or deterioration during transit to their final destination, as 

indicated in the technical specification for material/equipment. The packing shall be sufficient 

to withstand, without limitation, rough handling during transit and exposure to extreme 

temperatures, humidity etc. during transit and open storage. 

 

27. ACCEPTANCE CERTIFICATE: 

 Upon receipt of material/equipment at the designated destination and after inspection, acceptance 

certificate (Form-13) will be issued by the concerned Executive Engineer/ Construction in which 

he will certify the date on which the material/equipment has been so accepted. Material / 

Equipment received shall be verified by concerned Asst. Executive Engineer/ Construction and 

check measured by the concerned Executive Engineer/Construction at the site stores. If 

material/ equipment is found defective due to bad workmanship or damaged due to defective 

packing or otherwise not in conformity with requirements of the contract, taking over of 

material and issue of acceptance certificate shall be withheld until such time the defects have 

been corrected. The consignee will notify the defects found in the material after receipt of 

material at destination. 
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                     The issue of acceptance certificate will no way relieve the Contractor of his 

responsibility for supply and Satisfactory Performance of material/equipment as per technical 

requirements given in the specification. 

 

28. OPERATION AND MAINTENANCE MANUALS: 
 

Contractor shall supply 10 copies of operation and Maintenance manuals and approved 

drawings along with the equipment. If the Contractor does not supply the operation and 

maintenance manuals and approved drawings as stated above the equipment bills will be kept 

on hold.10 copies of Contract Agreements with specification, QAP, all the approved drawings 

of Materials, GTPs, BOMs, Layout plans etc., shall be supplied by the Contractor to distribute 

to field CONSTRUCTION and O&M wings and to keep the spare records at Head Quarters. 

The Contractor shall prepare the final tower schedule and shall supply in 10 copies. The cost 

of the above shall be borne by the Contractor and shall provide as instructed by the Executive 

Engineer / Construction. 
 

29. AGREEMENT: 
 

29.1  The Superintending Engineer/OMC/Nizamabad shall be the agreement authority and the 

Contractor shall attend the office of the SE/OMC/Nizamabad within 15 days of the detailed 

order to enter in to an agreement. The Superintending Engineer/OMC/ Nizamabad shall enter 

an agreement with the Contractor duly verifying the following. 
 

i.   The PAN card, GST registration, Labor license, valid A-grade electrical license to execute 

EHT works in A.P/TS.  

           ii.   Valid Performance Bank Guarantee. 

iii.   Authorization/power of attorney of the Contractor representative to sign the agreement. 
 

29.2    The following documents shall also be made part of the agreement. 
 

i.    The copy of the letter of intent. 

ii.   The copy of the Purchase order. 

iii.  The copy of the volume-1 of the specification. 

iv.  Copy of the Performance Bank Guarantee and its approval. 

v.   Authorization / power of attorney of the Contractor representative to sign the agreement. 

vi.  Copies of the statutory registrations of the Contractor etc., 
 

30.       MANAGEMENT /CO-ORDINATION MEETINGS: 

Monthly / Fortnight review of works shall be conducted by the Superintending Engineer/ 

OMC or Chief Engineer / Zone or. The Contractor or his representative shall invariably attend 

the meetings whenever called. The representative of the Contractor who attends the kick-off 

meetings and review meetings shall be qualified and shall be authorized by the Contractor 

with the details of qualification and responsibility and designation of the authorized person. 

Superintending Engineer/OMC shall conduct Monthly review meeting with Contractor and 

record the reasons for delay and any other bottlenecks based on the weekly dairy of the work 

done jointly recorded by Assistant Engineer/ Construction or Assistant Executive Engineer/ 

Construction, and the Contractor. 
 

Superintending Engineer/OMC to submit copies of minutes of monthly review meeting with 

the Contractors to headquarters  
 

A weekly dairy of work done during the week on day to day basis should be prepared on the 

last working day of the week and should be submitted to the Executive Engineer/ Construction 

jointly signed by concerned Assistant Engineer/Assistant Executive Engineer (Construction) 

and Contractor’s authorized representative. 
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31. EARLY WARNING:  

The Contractor has to intimate the TSTRANSCO at the earliest opportunity of specific likely 

future events or circumstances, which may adversely affect the Project Implementation 

Schedule. The Contractor shall cooperate with the officers of TSTRANSCO in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced. 

 

32.       RESPONSIBILITY OF THE CONTRACTOR: 

The Contractor is responsible for the safe delivery of the goods in good condition at destination.  

He should acquaint himself of the conditions obtaining in regard to supply of the materials. 

TSTRANSCO shall not be responsible for any mismatch of material supply and works on 

account of whatever so the reasons. The Contractor is responsible to submit the material bills 

(immediately after receipt of materials at site) promptly and submit all the required enclosures 

without fail. TSTRANSCO shall not be responsible for any delayed payments whatever so the 

reasons. 

 

33. EXTENSION OF THE DELIVERY/COMPLETION DATE: 

When a work cannot be completed within the Completion Period indicated for reasons beyond 

the control of the Contractor i.e. due to Force Majeure conditions mentioned below or due to the 

reasons attributable to TSTRANSCO, the Contractor shall represent for the same and extension 

of time without levying penalty shall be granted only on the issue of an undertaking by the 

Contractor that they will not put forth at a later date, any claims for extra payments towards 

increased overheads, material/ equipment/works costs etc. during the extended period. It is the 

sole discretion of the TSTRANSCO to grant extension of Completion Period. However, Price 

variation is applicable as per the price variation clause of the purchase order. 

 

34. FORCE MAJEURE: 
 

34.1     The Contractor will not be liable for forfeiture of its performance security, penalty for late 

delivery, or termination for default if and to the extent that its delay in performance or 

other failure to perform its obligations under the contact is the result of an event of Force 

Majeure. 

34.2 For purposes of this clause, "Force Majeure" means an event beyond the control of the 

Supplier and not involving the Supplier's fault or negligence and not foreseeable.  Such 

events may include, but are not restricted to, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions, and freight embargoes. 

34.3 If a Force Majeure situation arises, within 15 days from the date of eventuality the 

Contractor shall notify the Purchaser in writing of such condition and the cause thereof.  

Unless otherwise directed by the Purchaser in writing, the Contractor shall continue to 

perform their obligations under the Contract as far as it is reasonably practice, and will 

seek all reasonable alternative means for performance not prevented by the Force 

Majeure event. 

 

35.    DELAYS ORDERED BY THE PURCHASER 
 

            TSTRANSCO reserves the right to suspend and reinstate execution of whole or any part of the 

supplies without invalidating the provisions of the order. Orders for suspension or 

reinstatement of the supplies will be issued by the Engineer to the Contractor in writing. The 

time for completion of the supplies will be extended suitably to account for duration of the 

suspension.  Any costs incurred by the Contractor due to increased overheads, idling of labour 

etc., as a result of such suspension will not be reimbursed to the Contractor. 
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36. ACCOUNTING OF SURPLUS MATERIALS/ SETTLEMENT OF MATERIAL 

ACCOUNT:  

 

36.1(a)  On completion of works, all the surplus material which has been already billed by Contractor 

to Transco but not used by Contractor in the project, shall be handed over designated           

TS Transco stores at the cost of the Contractor within the time limit of 2 months of 

commissioning of the project. However, if the material is not handed over within such time 

limit or in the opinion of designate officer of TS Transco who is in-charge of the works, such 

material is not in fit condition for use, such material shall be retained by the Contractor and 

recovery shall be made from Contractor at the rate as per the contract rate. 

       (b)  In exceptional cases, in order to expedite work progress, whenever TS Transco issues the 

material from its stores on returnable basis to the Contractor, the Contractor shall return such 

material within 30 days from the date of issue of such material along with the interest on the 

value of such material at the rate of 2% per month or part thereof. However, if Contractor fails 

to return material within 30 days of issue of such material, the material shall be deemed to 

have been sold to Contractor on the date of its issue to Contractor at a price which shall be 

150% of the procurement cost and such cost shall be recovered from Contractor along with 

the interest at 2% per month or part thereof from the date of issue of material till amount is 

recovered. 

36.2     All the balance works if any shall have to be executed by the Contractor within two months of 

charging of SS / line. If the Contractor fails to complete the balance works within the above 

time schedule the works will be executed by the other agencies and will back charge to the 

Contractor.  However, the completed works shall be handed over to O & M wing by 

construction wing within 3 months after commissioning. 

37. FINAL ACCOUNT: 

 

a) Not later than one (1) month after handing over of the works complete in all respects i.e., 

after successful testing and commissioning, the Contractor shall submit a draft statement 

of ‘final account’ and supporting document to the Engineer/Engineer’s Representative 

showing in detail the value of the work done in accordance with the contract. 

 

b) Within one (1) month after receipt of the Draft Final Account and all information 

reasonably required for its verification, the Engineer/Engineer’s representative shall 

determine the value of all matters to which the Contractor is entitled to under the 

contract.  The Engineer/Engineer’s representative shall then issue to the Contractor a 

statement showing the final amount to which the Contractor is entitled to under the 

contract.   

 

c) The Contractor shall sign the Final Account as an acknowledgement of the full and 

final value of the work performed under the contract and shall promptly submit a 

signed copy to the Engineer/Engineer’s representative. 

 

d) On receipt of Final Account, the Engineer/Engineer’s representative shall promptly 

prepare and issue to the Contractor a “Final Payment Certificate” certifying any 

further amounts due to the Contractor in respect of the contract. 
 

e) If the Contractor does not finalize the material account within 2 months from the date 

of completion of works/ handing over of works, the field Executive Engineer will 

prepare the final bill duly deducting the cost of all the unaccounted / unhanded over 

material and will issue a notice to the Contractor for signing on the bill.  If the 

Contractor do not turn-up within 15 days of that notice, the bill will be processed 

without signatures of the Contractor. The cost of the unaccounted material will be 

taken as per Clause 36 above.  
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38. TECHNICAL AUDIT: 

 

i) All the completed works shall be technically audited by Quality Assurance wing within 

two months of the completion/ commissioning of the project for the correctness of project 

in terms of agreements, specifications, detailed project report/ technical sanction, 

deviation in quantities & rates. 

ii) All the remarks which are pointed out by Quality wing in the above technical audit shall 

invariably attend by CONSTRUCTION wing within one month and in case the remarks 

are pertaining to the execution of work which is in the scope of the agreement, the 

Contractor has to attend the remarks without insisting of any additional payment. 

 

iii) Contractor must be held responsible for rectification/completion of works as on date 

of commissioning and for defects within the warranty period. 

 

iv) However, all the liabilities of the Contractor covered under performance guarantee 

period shall hold good. 

 

39. TAKING OVER: 

 

Upon successful completion of all the commissioning Tests to be performed at site on 

equipment furnished and erected by the Bidder, and on successful commissioning of the 

project, the purchaser shall issue to the Contractor ‘a taking over Certificate’ as a proof of the 

final acceptance of the project. However, such taking over certificate will be issued only after 

handing over of all the manuals, drawings, tower schedules as per Clause 22 above and after 

settlement of materials account and final bill. 

 

40. CORRESPONDENCE:  

            The officers mentioned under Paragraphs (15) & (29) of this contract award letter will be in 

charge of the works covered by this contract. All matters relating to field work, completion, 

handing over and payments shall be referred to them with copies marked to this office and            

Chief Engineer/Zone/Warangal.  

 

41. TERMINATION OF CONTRACT:   

If the Contractor does not fulfill his obligations as per the terms of the specification 

TSTRANSCO will be entitled to terminate the contract in part or full by giving 15 days notice 

and get the balance works completed through other agencies at the Contractor’s cost and risk.  

The Contractor so penalized shall be blacklisted for 3 years from the date of termination 

of contract. 

In the event of termination of contract due to delay attributable to the Contractor, TSTRANSCO 

is entitled to get back equipment/ material from the Contractor for the payment already made but 

the material is not put to use, and then get the works done by other agency/ agencies for 

completion of contract by using the said recovered material. The Contractor shall have no 

objection in this regard. 
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42. ACKNOWLEDGEMENT:  

 Please acknowledge the receipt of this Order with a confirmation of the acceptance of its 

contents by you and the extra copy of the order enclosed may please be returned with your 

signature with date in token of your acceptance, within 15 days from the date of issue of this 

letter.  

                      Yours faithfully, 

 

 

Sd/- 

CHIEF ENGINEER 

CONSTRUCTION 

(ACTING FOR AND ON BEHALF OF 

THE TRANSMISSION CORPORATION 

OF TS LTD.) 

 

WE ACCEPT THE TERMS AND CONDITIONS OF THIS ORDER. 

 

     

 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL AND DATE 

 

 

Copies to:    The Executive Director/Finance/TSTRANSCO/VS/Hyderabad. 

  The Chief Engineer/Zone /TSTRANSCO/ Karimnagar. 

  The Chief Engineer/Civil /TSTRANSCO/VS/Hyderabad. 

                         The Chief Engineer /Telecom/TSTRANSCO/VS/Hyderabad.  

The Superintending Engineer/OMC/ TSTRANSCO/ Nizamabad. (*) – 2 copies 

The Superintending Engineer/Civil/TSTRANSCO/Karimnagar.   

The Superintending Engineer/Designs/TSTRANSCO/Hyderabad. 

The Executive Engineer/ Construction /TSTRANSCO/ Nizamabad. 

The Executive Engineer/TLC/Civil/ TSTRANSCO /Nizamabad. 

The SAO/Pay & Accounts/TSTRANSCO/Vidyut Soudha /Hyderabad.  

                  

(*) He is requested to hand over the approved profiles/Tower Schedules immediately to the 

Contractor and arrange to enter into an agreement immediately, to enable speedy 

execution of works.  


