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SPECIFICATION No.: e – SEOMCWGL01/2021-22 
 

STANDARD SPECIFICATION FOR 220KV & 132KV TRANSMISSION PROJECTS  

 

Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection of 1No.New  132KV (P+6) 
tower at Loc.No.23   for improving clearance across BT road crossing of Enugallu to 
Nekkonda at Enugallu village in Parvathagiri (M) Warangal rural (Dist.) between Location 
No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line in OMC Circle, Warangal. 

 

SUPERINTENDING ENGINEER,  
OMC CIRCLE WARANGAL. 

220KVSS Warangal premises, Mulugu Road,  
P.O. KMC, WARANGAL – 506 007. 

Tele & Fax: 0870-2421168 

Web site   :  www.eprocurement.gov.in 
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NOTICE INVITING BIDS 

 
1. Department Name   : Transmission Corporation of Telangana Limited 

2. Bid Number  : e – SEOMCWGL01/2021-22 

3. Bid Subject  : Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and 
Erection of 1No.New  132KV (P+6) tower at Loc.No.23   
for improving clearance across BT road crossing of 
Enugallu to Nekkonda at Enugallu village in Parvathagiri 
(M) Warangal rural (Dist.) between Location No.22 to 23 
of 132KV Nekkonda - Wardhannapet DC line in OMC 
Circle, Warangal. 

4. Name of the Project. : Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and 
Erection of 1No.New  132KV (P+6) tower at Loc.No.23   
for improving clearance across BT road crossing of 
Enugallu to Nekkonda at Enugallu village in Parvathagiri 
(M) Warangal rural (Dist.) between Location No.22 to 23 
of 132KV Nekkonda - Wardhannapet DC line in OMC 
Circle, Warangal. 

5. Package No. : e – SEOMCWGL01/2021-22 

6. Estimated Contract Value  : Rs. 8,46,220.00 

7. Period of Contract  :   3 months (Ref. Schedule –C in Volume-I) 

8. Form of Contract  : L.S. 

9. Bid Type  : Open Competitive Bidding 

10. Bid Category : Works 

11. Bid Validity : 120 days from Scheduled Bid submission closing date. 

12. EMD / Bid Security  : 2% of ECV, Rs. 16924.00 

13. EMD/Bid Security Payable to  : In the shape of Demand Draft in favour of Superintending 

Engineer/OMC/ TSTRANSCO/Warangal payable at Warangal (or) 

Bank Guarantee issued by a Nationalized Bank/ Scheduled Bank 

(as per the list enclosed) in favour of the Superintending 

Engineer/OMC/ TSTRANSCO/ Warangal and shall cover a period 

of 45 days over and above the period of bid validity.      

14. Transaction Fee (*) :  0.03% on ECV (Estimate Contract value) + 18 % GST on 

transaction fees Rs. 300.00 (Refer e-procurement web-site)  

15. Transaction Fee Payable to  :  Payable on line to M/s Vupadi Techno Services Pvt. Ltd, 

Hyderabad 

16. Schedule Sale opening Date  : NIT  12 - 04 -2021 at     11:00 AM (IST) 

17. Schedule sale Closing Date  : NIT  10 - 05 -2021 at     05:00 PM (IST) 

20. Bid Submission Closing Date : NIT  10 - 05 -2021 at   05:00 PM (IST) 

21. Bid Submission : Online 

23.  Bid Opening Date   : NIT  11 -  05 -2021  at    1:00 PM (IST) 

24. Place of Bid Opening : O/o. Superintending Engineer, OMC Circle, TSTRANSCO, 
Warangal 

25. Officer Inviting Bids   : Superintending Engineer, OMC Circle, TSTRANSCO, Warangal 

26. Address  : Superintending Engineer, OMC Circle, Warangal  

220KV SS Warangal premises, Mulugu Road, P.O. KMC, 

WARANGAL – 506 007. 

27. Contact Details/Telephone/Fax   : Phone / Fax No. 0870-2421168 

28. Eligibility Criteria : Refer Clause No. 1 ‘Eligibility Criteria’ of General Terms and 

conditions of contract of specification Volume-1 

29. Procedure for Bid Submission : Refer Instructions to the bidder of specification Volume-1 

30. General Terms & Conditions : Refer General Terms and conditions of contract of specification 

Volume-1 

Note: Bidders are requested to go through all the clauses and 

contents of specification thoroughly and quote the bid. 

Ignorance of clauses will not be entertained by the purchaser 

at later date. 
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INSTRUCTIONS TO THE BIDDERS 

  

1.0  General:   The TSTRANSCO invites bids for the works mentioned in the NIT and Project Data sheet for which 

dates and time specified in the NIT and will be opened by either Bid inviting authority or his nominee at his 

office on the date and time mentioned in the NIT. The details of Bid inviting authority are mentioned in 

the Project Data Sheet. 
 

1.1 The Bids should be in the prescribed form invited on e-procurement as specified in NIT and Bidding 

documents which can be downloaded free of cost from the website www.eprocurement.gov.in 
 

1.2 The dates stipulated in the NIT are firm and under any circumstances they will not be relaxed unless 

officially extended by TSTRANSCO in e-procurement plat-form. 
 

1.3 The e-Procurement application is PKI enabled and supports the digital certificates issued by APTS for 

signing the bids at the time of submission by bidder. The bidder has to procure the digital certificates 

issued by APTS Ltd., Hyderabad by following the procedure laid for the same. Digitally signed bids are to 

be submitted electronically through e-procurement without which the Bid will not be considered for 

opening.  
 

1.4 The intending Bidders would be required to enroll themselves on the ‘e’-procurement market place at 

www.eprocurement.gov.in. If the bidders intend to know the procedure of bid submission on e-

procurement platform, suitable training will be given by M/s Vupadi Techno Services Pvt. Ltd,, 

Hyderabad. The bidder would be required to register on the e-procurement market place 

www.eprocurement.gov.in  and submit their bids online.  
 

1.5 The Bidder should upload scanned copies as specified in checklist and all enclosures required for the 

schedules and Appendices.  The bidder should produce the originals of all uploaded documents for 

verification if asked for by the Competent Authority within 3 (Three) days.     
 

1.6  The uploading of bids on-line through e-procurement cannot be possible after expiry of due date and 

time and Bid opening Authority will not consider any requests for extension.   
 

1.7 Transaction fee:   The Transaction fee at 0.03% on ECV (Estimate Contract value) of work plus 18% GST on 

transaction fees shall be payable by electronic Payment on e-Procurement platform, which provides a 

facility to participating suppliers/ contractors to electronically pay the transaction fee from the platform, 

using their credit cards. The Payment Gateway accepts all Master and VISA credit cards issued by any 

bank.   The payment of transaction fee online is mandatory for participating in the bidding. 
 

1.8 Successful Bidder shall pay the Corpus fund to TSTS @ 0.04% on ECV in the form of DD payable at 

Hyderabad and drawn in favour of MD, TSTS, Hyderabad to sustain ‘e’ procurement initiatives, research 

and development of software application for automation for process in user departments. 
 

1.9 The successful Bidder is expected to complete the work within the time period specified in the Schedule – 

C .  
 

1.10 TSTRANSCO reserves the right to cancel/extend/alter the bid conditions at any time. In the process, if the 

tender process / works are stalled due to legal intervention or due to natural calamities, no 

compensation will be paid.  

 

2.0 Bidders / Firms eligible to Bid: 

The Bidders / Firms who  

i) Possess the valid registration and satisfies all the conditions therein. 

ii) Are not blacklisted or debarred or suspended by the Government /any power utility for what ever 

the reason, prohibiting them not to continue in the contracting business.  

iii) Have complied with the eligibility criteria specified in the Clause 3 of General Terms & Conditions 

Section -1 of this Specification are the eligible Bidders /Firms. 

 

2.1 Bidders / Firms ineligible to Bid: 

(i) A retired officer of the Govt. of TS (or) AP or Govt. of India or TSTRANSCO/TSDISCOMS is disqualified 

from tendering for a period of two years from the date of retirement without the prior permission of 

the Parent Department.   The contractor shall intimate the list of his employees who were retired 

from Government/TSTRANSCO/TSDISCOMS along with the permission possessed from parent 

department.    

(ii) The Bidder who has employed any retired officer as mentioned above shall be considered as an 

ineligible Bidder. 

 

(iii) The contractor himself or any of his employee is found to be Gazetted Officer who retired from 

Government Service and had not obtained permission from the Government for accepting the 

contractor’s employment within a period of 2 years from the date of his retirement. 
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(iv) The Contractor or any of his employees is found at any time after award of contract, to be such a 

person who had not obtained the permission of the Government as aforesaid before submission of 

the Bid or engagement in the Contractor’s service. 

 

v) Contractor shall not be eligible to Bid for works in TSTRANSCO where any of his near relatives are 

employed in the rank of Assistant Engineer or Assistant Executive Engineers and above on the 

Engineering side and Assistant Accounts Officer and above on the accounts side.  The Contractor 

shall intimate the names of persons who are working with him in any capacity or are subsequently 

employed.  He shall also furnish a list of TS Transco/TS Discoms Employees related to him.  Failure to 

furnish such information Bidder is liable to be removed from the list of approved contractors and his 

contract is liable for cancellation. 

 

Note:  Near relatives include 

a) Sons, step sons, daughters, and step-daughters. 

b) Son-in-law and daughter-in-law. 

c) Brother-in-law and sister-in-law. 

d) Brothers and Sisters. 

e) Father and Mother. 

f) Wife / Husband. 

g) Father-in-law and Mother-in-law 

h) Nephews, nieces, uncles and aunts 

i) Cousins and any person residing with or dependent on the contractor. 

 

3.0 Documents to be furnished for Qualification requirements of the Bidders: 

3.1 The Bidder shall furnish the following particulars in the formats provided online and supported 

documentary evidence shall be uploaded. 

 

Attested copies of documents relating to the Registration of the firm, Registration as Electrical Licensed 

Contractor, Partnership deed, Articles of Association, Commercial Tax Registration / VAT / TIN number, 

Latest Income Tax Clearance certificate / PAN number from IT Department, service tax registration, 

excise department registration certificates, Labour department registration etc. 

 

Note: The Partnership firms, which are registered as Contractors shall intimate the change in partnership deed, if 

any, as per GO Ms No.58, I & CAD, dt.23.4.2002 within one month of such change. Failure to notify the 

change to the registration authority in time will entail the firms to forfeit their registration and their Bid will 

be rejected.  The intimation of change of partners if any and the acceptance by the Registration 

authority may be enclosed.  Further the change if any in the official address, phone/fax numbers etc., 

shall be intimated. 

 

3.2 Availability of key personnel for administration /site management and execution viz., technical personnel 

required for the work.   

 

3.3 Qualification criteria for opening of the bid: Bidders qualified in the Technical /Pre qualification Bid if they 

meet the requirements as per clause no. 3 ‘Qualification Requirements’ of Section -1 

 

3.4 Even though the Bidders meet the above qualification requirements, they are liable to be  disqualified / 

debarred / suspended / blacklisted if they have 

a) Furnished false / fabricated particulars in the forms, statements and /annexures submitted in proof of 

the qualification requirements and/or  

b) Not turned up for entering into agreement, when called upon with in the time specified in the letter 

of acceptance  

c) Record of poor progress such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, litigation history or financial failures etc., and  

d) A history of criminal record in which the Bidder is involved if any.  

e) History of litigation with Government/TSTRANSCO during the last 5 years in which the Bidder is 

involved.  

 

3.5 Even while execution of the work, if found that the work was awarded to the Contractor based on false 

/fake certificates of experience, the Contractor will be blacklisted and work will be taken over.   

 

3.6 The bidders shall submit a written Power of Attorney authorizing the signatory of the bid to commit on 

behalf of the bidder.  

 

 

 

 

 



 

 

 

3.7 Bidders are advised to find out the latest tax structure, applicability and rates before quoting. Further to 

reduce the billing difficulties, bidders are advised to round-off the basic prices and       F & I to the nearest 

Rupee and taxes and duties to nearest two decimal places by using ‘Round’ formula in Excel sheets.    

 

3.8 SITE VISIT:  The bidders are advised to visit and examine the site of proposed Substations and the route of 

transmission line and obtain all information that may be necessary for preparing the bid such as access to 

site, communication, transport, leads / and availability for water, sand, metal etc., right of way, the quantity 

of various items of work, the availability of local labour, availability and rates of materials, local working 

conditions, uncertainties of weather and period of crops and working seasons etc.  The cost of visiting the site 

shall be at bidder’s own expense. Ignorance of site conditions shall not be accepted by the Purchaser as 

basis for any claim for compensation at a later date. The submission of a bid by the bidder will be construed 

as evidence that such an examination was made and later claims/disputes in this regard shall not be 

entertained.  

 

3.9 It is the responsibility of the bidder to satisfy himself that sufficient quantities of construction materials required 

for the works shall exist in the borrow areas or quarries sites. The TSTRANSCO does not accept any 

responsibility either in identifying the quarries or procuring the material or any other facilities in this regard.  The 

bidder will not be entitled for any extra cost /rate or claim for the misjudgment on his part for quantity and 

quality of materials available in the quarries.  

 

4.0 SUBMISSION OF BIDS : 

The bidders who are desirous of participating in ‘e’- procurement shall submit their bids in the standard 

formats prescribed in Bid documents, displayed at ‘e’- market place. The bidders should upload the scanned 

copies in support of their bids. Bidder should take care that the scanned copies are clear & visible. The 

bidders shall sign on all the statements, documents, certificates, being uploaded by them, owning 

responsibility for their correctness / authenticity. 

 

If any bidder uploads the bid without paying BID SECURITY, the bid will be rejected and the bidder will be 

black listed. Similarly, if any of the certificates, documents, etc., furnished by the bidder is/are found to be 

false / fabricated / bogus, the bidder will be blacklisted and his BID SECURITY forfeited.  

 

The bids shall be uploaded on e-procurement platform with all particulars called for in the schedules 

enclosed to specification.   Bid rates shall be furnished in the enclosed schedules only. There shall not be any 

deviation from the contents, description and quantity of the schedule.   If the required documents, schedules, 

forms, supporting documents for Qualifying Requirements (both physical & Financial) are not uploaded on e-

platform, the bid will be liable for rejection.  

 

The information sought-for under schedules regarding qualification, financial status etc., shall be uploaded 

duly filling by typewritten in the formats attached, without interlineations, alterations or modifications. The 

bidder shall sign all pages of the bid and at the modification / correction before uploading.   

 

Standard printed conditions uploaded along with the bid will not be considered or accepted. Deviations from 

the provisions of the specification will not be considered.   

 

 It is the responsibility of the Bidder to upload all the scanned documents, Schedules, formats and other 

documents in the PDF format only. For the Price Bid Schedule-B, the bidder shall enter in the downloaded 

commercial bid in XL file and the same file has to be uploaded. The Quantities and description against the 

items of the Schedule-A shall not be modified. It is the responsibility of the Bidder to upload all the documents 

required to prove regarding his responsiveness to participate in this bidding as per the Qualification 

Requirements.   

 

 The bids once submitted on e-procurement platform can not be with drawn after scheduled bid submission 

closing date and also during bid validity period. 

 

 If any bid is with drawn during the above period the bidder will be blacklisted apart from forfeiting of bid 

security.  

 

4.1 Submission of Price Bids:    The estimated value of the works is given in the Schedule-A. The Bidder has to 

quote in Schedule-B, the percentage excess/ on par/ less on the total estimated value of the works given in 

the Schedule-A. 

 

4.2        (i)      As per G.O. Ms. No. 174 dated 01-09-2008 of I & CAD (PWR) submission of original hard copies of the 

uploaded copies of DD towards EMD and other certificates & documents by participating bidders 

to the tenders inviting authority is dispensed herewith.  

 

 

 

 



 

(ii) All the bidders shall invariably upload the scanned copies of DD in e-procurement system and this 

will be the primary requirement to consider the bid as responsive. 

(iii) The Department shall carry out the bid evaluation solely based on the uploaded 

certificates/documents, DD towards EMD in the e-procurement system and open the bids of the 

responsive bidders. 

(iv) The Department will notify the successful bidder for submission of original hard copies of all uploaded 

documents DD towards EMD prior to entering into agreement.  
 

(v) The successful bidder shall invariably furnish the original DD towards EMD, certificates/ documents of 

the uploaded scanned copies to the Tender inviting authority before entering into agreement either 

personally or through courier or post and the receipt of the same with in the stipulated date shall be 

the responsibility of the successful bidder.  The department will not take any responsibility for any 

delay in receipt/non receipt of original DD towards EMD, certificates/documents, from the successful 

bidder before the stipulated time.  On receipt of documents the department shall ensure the 

genuinity of the DD towards EMD and all other certificates/documents uploaded by the bidder in e-

procurement system in support of the qualification criteria before concluding the agreement. 
 

(vi) If any successful bidder fails to submit the original hard copies of uploaded certificates/ documents, 

DD towards EMD with in the stipulated time or if any variation is notices between the uploaded 

documents and the hard copies submitted by the bidder, the successful bidder will be suspended 

from participating in the tenders on e-procurement plat form for a period of 3 years.  Besides this, 

TSTRANSCO the department shall invoke all processes of  law including criminal prosecution of such 

defaulting bidder as an act of extreme deterrence to avoid delays in the tender process for 

execution of the development schemes taken up by the Government.  

 

4.3          Bids will be opened at the time, date and place indicated in the NIT.   

 

4.4           The bidders shall carefully examine the specification and all its enclosures and if they have any doubt as to 

the meaning of any portion of the specification or enclosures thereto, they shall obtain the required 

clarifications from the officer to whom the bids are to be addressed.  
 

4.5 THE BIDS RECEIVED BY, OTHER THAN E-PROCURMENT PLATFORM SHALL NOT BE ENTERTAINED UNDER ANY 

CIRCUMSTANCES.  
 

4.6   Clarifications, amplifications, and/or any other correspondence from the bidder subsequent to the opening 

of bid will not be entertained.  The bidders are therefore advised to ensure that their bids are uploaded in 

complete shape in the first instance itself.  Post bid rebates, revisions or deviation in quoted price and/or 

conditions or any such offers which will give benefit to the bidder over others will not only be rejected straight 

but the original bid itself will get disqualified on this account and the bidder’s bid security amount will be 

forfeited.   
 

4.7 COMPLETENESS OF BID: 

a) The bid shall be quoted for all the works & all the items as per the bid specification. 

b) Part bids or incomplete bids will not be accepted and will be rejected.   

 

5.0 i)    Contents of the specification:    

a) Instructions To Bidders                                                                           

b) General Terms & Conditions (Section-I)                                                  

c) Financial Terms & Conditions (Section-II)        

d) Schedules    ( I – VI )    

e) Check List   (VII)      

f) List of approved Manufacturers     

g) List of approved Banks                                                                       

                                                                                              

h) Price Schedules for Works ( Schedule –A) 

i) Financial Bid/Price Bid    ( Schedule – B)                                  in separate xl file                              

j) Completion period (Schedule – C)  

k) List of makes of the materials proposed to supply if the contract is awarded (Schedule-D) 

l) Notice Inviting Bid                                                           

m) Project Data sheet                            

 

ii) Formats   

A) Bank Guarantee proforma for Bid Security 

B) Bank Guarantee proforma for performance security. 

C) Bid form 

D) Format for Bank’s Certificate for credit facilities 

 

 

 

 

 

 

 



 

 

 iii)          Schedules: To be filled up and furnished along with the bid.     

a) Particulars of Registration     : Schedule-I       

b) Details of Technical personnel    : Schedule-II 

c) Under taking with regards to the qualification   : Schedule-III 

requirements 

d) Undertaking regarding relatives       : Schedule-IV  

e) Declaration for taking up awarded works    : Schedule-V 

f) Bank A/c. details      : Schedule-VI 

g) Check List      : Schedule-VII 

h) Price Schedules of Works    : Schedule-A 

i) Price Bid      : Schedule-B 

j) Completion Period                               :  Schedule-C 

 

Technical Specifications: 

a) Schedule-A of estimated  Rates   In separate word files 

b) Schedule-B to quote +/- % on the             & excel files. 

       Estimate value 

         

                                                                                          

  

    

NOTE: 

1.  This office is not responsible for any omissions in the bid specification down loaded by the bidders from the 

web site. 

 

2. The bidders can verify the accuracy of the down loaded bid specification with the master copy available at 

the office mentioned in the Project Data Sheet.  

 

3. The bidders are requested to check / verify the web site before scheduled closing date for any changes/ 

amendments in the tender.  
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SECTION – I:        GENERAL 

 

  The Transmission Corporation of Telangana Limited, hereinafter referred to as the TSTRANSCO, invites bids for 

the Works as mentioned in the NIT and PROJECT DATA SHEET of this Specification.   
 

1. DEFINITION OF TERMS: 

 In the contract, the following expression shall, unless the contract otherwise requires, have the meanings 

hereby respectively, assigned to them. 

 

I) The 'Purchaser/Employer' shall mean the Transmission Corporation of Telangana Limited and shall 

include its successors and permitted assigns. 
 

II) The ‘Bidder’ shall mean who are submitted their bids to TSTRANSCO. 

 

III) The 'Contractor' shall mean the bidder whose bid has been accepted by the purchaser and shall 

include the bidder's heirs, legal representatives, and successors and permitted assigns. 
 

IV) The ‘Manufacturer’ shall mean the firm/company named in the contract, to whom the supply of 

material/ equipment is entrusted by the contractor. 

 

V) The 'Engineer' shall mean the officer placing the order for the work with the Contractor and such 

other officer as may be authorized and appointed in writing by the Purchaser to act as Engineer for 

the purpose of the Contract and in case no such officer has been so appointed, the purchaser or his 

duly authorized representative. 
 

VI) The 'Supervising Engineer' shall mean such officer as may be duly appointed from time to time by 

the Purchaser or his Engineer to take general control and supervision of work. 
 

VII) The 'Inspector' shall mean any person or persons nominated by the Purchaser and/or the 

Engineer to inspect stores or works under the agreement and/or his duly authorized 

representative appointed to act as the Inspector. 
 

VIII) The 'Contract' shall mean and include the bid and acceptance thereof, the general conditions, 

special conditions, Specifications, Schedules, drawings, Form of Bid, covering letter, schedules of 

prices, the final General conditions and the format Agreement executed on the stamped paper. 

 

IX) The 'Specification' shall mean collectively all the terms, stipulations, and conditions of contract, 

technical provisions and annexure thereto and list of corrections and amendments mutually agreed 

upon from time to time in writing. 

 

X) ‘Tests on completion' shall mean such tests, as are prescribed by specification, to be made by the 

Contractor to the satisfaction of the purchaser before the work is taken over by the Purchaser. 
 

XI) 'Commissioning' shall mean the satisfactory operation of the equipment/work as specified, after all 

necessary initial tests, checks and adjustments required at site, if any, have been satisfactorily 

completed and the equipment / works have been in continuous and uninterrupted commercial use 

for at least 30 days. 
 

XII) 'Commercial use' shall mean the use of the work, which the contract contemplates or of which it 

is commercially capable. 

 

XIII) 'Approval' shall mean the written approval of the Engineer and of the statutory authorities wherever 

such authorities are specified by any codes or otherwise. 

 

XIV) 'Month' shall mean calendar month. 

 

XV) 'Writing' shall include any manuscript, typewritten or printed, statements, under or over signature or 

seal as the case may be. 

 

XVI) 'Letter of Intent' shall mean the purchaser's letter conveying his acceptance of the bid, subject to 

such reservations as may have been stated therein. 

 

XVII) ‘ECV’ shall mean Estimated Contract Value. 

 

XVIII) ‘RTGS’ shall mean Real Time Gross Settlement. 

 

 

 

 

 



 

 

2.  SCOPE OF THE CONTRACT: The brief description of work/ project is mentioned in the NIT and Project Data Sheet. 

The detailed scope of work/ project is as per the schedules enclosed and as per the technical specification.    

 

3. QUALIFICATION REQUIREMENTS:    

 

3.1 Physical Experience Requirements: For awarding this work the bidder should meet the following Criteria. 

 

3.2 a) The bidder should have valid ‘A” Grade electrical license issued / recognized by Government, for executing 

the electrical works related to Extra Higher voltages.  

 b) the bidder should be a valid registered contractor with TSTRANSCO/APTRANSCO. 

3.3 The bidder in his name must carry out at least one similar type of work in last five financial years(Erection of 

transmission lines). 

 

 

 

 The bidder shall meet the qualification requirements mentioned notified item. The bidder should furnish          

documentary evidence in support of the qualifying requirements stipulated as above certified by “an officer not 

below the rank of Executive Engineer or equivalent cadre of state Power utility/Government Organizations.” 

 

 
3.4 Responsibility for correctness of the information submitted in the bid lies with bidder. If any information 

furnished in the bid is proved to be false at a later date, the bid will not only be rejected but the bidder 

will be BLACKLISTED. 

 

 

4.1   PERFORMANCE BASED EXPERIENCE: 

 In case of any bidders who are already having one or more works awarded to them by TSTRANSCO 

which are under execution at the time of bidding and who fails to execute the works already awarded 

as per the stipulated time schedule of completion, bids of such bidders will not be considered. 

 

4.2   AWARDING CONTRACT FOR MORE THAN ONE WORK 

 In case of contractors quoting more than one work in same tender, the aggregated requirement of 

turnover will be counted and work will be awarded if both the above aspects are satisfied for awarding 

more works at a time. 

 

5. BID VALIDITY:  
 

 120 days from the Bid submission closing date.  Bids having validity less than 120 days are liable for 

rejection at the discretion of Transmission Corporation of Telangana Limited.  

 

6.       BID SECURITY 

The bidder has to upload the scanned copy of bid security for the amounts as indicated in the ‘Notice Inviting 

Bids’. In the absence of indicating the same in Bid notice, the bidder has to furnish the amount specified in the 

NIT as bid security. The bid security shall be in the form of a Demand Draft.   

 

The amount towards bid security will not be accepted by cheque, cash or money order.  It shall be paid by 

way of Crossed Demand Draft on any approved Bank as per the list enclosed, drawn in favour of the 

Superintending Engineer /OMC/Warangal, payable at Warangal.   

 

BIDS ON E-PROCUREMENT PLATFORM, WHICH DO NOT CONTAIN THE SCANNED COPY OF BID SECURITY, WILL 

BE REJECTED AND THE BIDDER WILL BE BLACKLISTED WITHOUT ANY CONSIDERATION WHAT SO EVER. Bids with 

insufficient value or validity of bid security will be rejected without consideration whatsoever. The 

TSTRANSCO will not be responsible for any omissions in this regard on the part of the bidders, which result in 

the rejection of the bids and the bidders will be blacklisted by the TSTRANSCO.    
 

The Bid security of the successful Bidder on his request can also be adjusted as part of Security deposit and the 

balance security deposit shall be paid at the time of concluding Agreement by the successful Bidder provided 

the bidder extends the validity of the bid security bank guarantee suitably. 

 
 

The Bid Security will be forfeited in the following cases.    

              i)     When the successful bidder does not accept the order after issue of preliminary acceptance   letter or the 

Letter of Intent.   
 

 

 

 

 

 

 

 

 

 



 

ii)    When the successful bidder fails to furnish the Performance Security within 15 days from the date of issue of 

preliminary acceptance letter or the Letter of Intent. 
 

iii)   When a bidder withdraws his bid or alters the prices after schedule bid submission closing date and before 

the expiry of the bid validity period or does not accept the correction of errors made in his bid or 

Offers post Bid rebates, revisions or deviations in quoted prices and / or conditions or any such offers.   
  
7.  DISCREPANCIES: If a discrepancy arises between  

i) The total lump sum rate quoted in the e-procurement platform and in the Schedule-B, the total 

lump sum rate quoted in the e-procurement platform will govern.  
  

The bidder shall show the total schedule with out fail.  Corrections if any shall be made by crossing out, 

initialing, dating and rewriting.   
 

8. EVALUATION OF BIDS:  The bids will be opened on-line by bid inviting authority or his assignee at the time and 

date specified in the Bid documents. 
 

Physical and Financial capacities of all the bidders will be evaluated based on the documentary 

evidence furnished along with the bid. No correspondence will be entertained after opening of the bids. 

Evaluation of Technical/ Commercial and Price bids will be made based on the available documentary 

evidence submitted along with the bid. If any information furnished in the bid is proved to be false later, the 

bid will not only be rejected but the bidder will be black listed.  

If any significant discrepancies are observed in the Technical/Price schedules of any bid, due to 

which the bidder becomes lowest and withdraws the bid, the bid will be liable for rejection and forfeiture of 

Bid security and also liable for black listing of the bidder. 
 

The Bids are liable for rejection for any of the deviations mentioned below.    

(a) No Bid Security or Insufficient Value or Validity of Bid Security 

(b) Insufficient Validity of the Bid.  

(c) Non-uploading of the required documents, schedules, forms, supporting documents for 

Qualifying Requirement.  Insufficient or illegible supporting documents, schedules, forms.  

(d) Deviation from the Delivery schedule of the Specification. 

(e) Deviation from the Payment terms of the Specification.  

(f) Deviation from the General terms and conditions 

(g) Deviation from the Technical Specification. 

(h) Non-Compliance with the Qualifying Requirements. 

(i) Record of Poor Performance in the previous / on-going works. Record of poor progress i.e. 

abandoning the work, not properly completing the contract, inordinate delays etc. 

(j) Record of Black listing in any other Power Utilities / Government Department. 

(k) Record of financial failures if any. 

(l) History of litigation with Government/TSTRANSCO during the last 5 years.   

(m) History of criminal record in which the Bidder is involved. 

(n) Non-uploading of the Price schedules. Insufficient or illegible Price Schedules. Change of 

Quantities / Description of the work / materials items in the Price Schedule uploaded by 

TSTRANSCO. 

(o) Furnishing of false / fabricated particulars in the forms, statements and annexure, submitted 

in proof of the qualification requirements.  

(p) Not turned up for entering into agreement, when called upon with in the time specified in 

the letter of acceptance. 

(q) Any other deviations of clause mentioned in this specification.  

   

While being equal or compatible in other aspects preference will be given to those bidders who 

have good experience / proven performance, past experience is superior in terms of quality and timely 

completion in similar works.  

 

 

 

 

 

 



 

It is the sole discretion of TSTRANSCO regarding finalization of the bids. Mere quoting and 

becoming of L1 (Lowest quoted) bidder shall not automatically entitle any rights for any bidder for award 

of contract. The past performance of the contractor and performance of the contractor in the ongoing 

works shall be taken in to account while finalizing the bids. The TSTRANSCO reserves its right to reject any 

or all the bids and not to accept the lowest or any other without assigning reasons. The TSTRANSCO 

reserves its rights to cancel the tender at any stage without assigning the reasons. 

 
 

9. NOTIFICATION OF AWARD AND ACKNOWLEDGING: 
 

a) The Bidder who’s Bid has been accepted will be notified, the award of the work by Bid inviting authority 

prior to expiration of the Bid validity period by registered letter / Fax. This letter (hereinafter and in the 

Conditions of Contract called “Letter of Acceptance”) will indicate the sum that the Corporation (TS 

Transco) will pay the Contractor in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Amount”). 
 

b) When a Bid is to be accepted, the concerned Bidder shall attend the office of the Bid inviting authority 

on the date fixed in the Letter of acceptance. Upon intimation being given by the Bid inviting authority, 

of acceptance of his Bid, the Bidder shall make payment of the balance Security Deposit and additional 

security deposit wherever needed by way of Demand Draft or unconditional and irrevocable Bank 

Guarantee obtained from approved Bank with required validity period and sign an agreement in the 

form prescribed by the department for the due fulfillment of the contract. Failure to attend the office of 

the Bid inviting authority, on the date fixed, in the written intimation, to enter into the required agreement 

or failure to submit the Performance and Additional Securities as intimated in Letter of Acceptance shall 

entail forfeiture of the Earnest Money deposited.    The written agreement to be entered into between 

the Contractor and the Bid inviting authority or his nominee shall be the foundation of the rights and 

obligations of both the parties and the contract shall not be deemed to be complete until the 

agreement has first been signed by the contractor and then by the proper officer authorized to enter 

into contract on behalf of the Transmission Corporation of Telangana Limited.   
 

c) The successful Bidder has to sign and return a copy of the detailed contract within a period of 15 days 

from the date of issue of contract award letter.  
 

10.  SERVICE CONDITIONS:   

 The Substation / Transmission Line will be operating under the following tropical conditions. 

    i) Humidity    - 60 to 80% 

    ii) Max.isoceraunic level   - 40 thunder storm days per year. 

   iii) Max.temperature in shade  - 45 Deg.C 

                iv) Min.temperature in shade   - 10 Deg.C 

   v) Max.temperature in sun   - 55 Deg.C 

   vi) Altitude above sea level   - 550 meters to 1000 meters. 
 

 Due consideration will be given to any special devices or attachments, put forward by the bidder 

which are calculated to enhance the general utility and the safe and efficient operation of the line.   
 

11.      SUB CONTRACTOR AND SUB ORDERS:    

  The   successful Bidder shall carry out all the works mentioned in the schedules by their company 

only. Sub contracting or sub ordering is not allowed by TSTRANSCO.    
 

12  POWER TO VARY OR OMIT WORK: No alterations, amendments, omissions or variations of the works under 

the contract shall be made by the contractor except as directed in writing by the TSTRANSCO, but the 

TSTRANSCO shall have full powers to instruct the contractor by notice in writing to make such variations 

without prejudice to the contract.  The contractor shall carry out such variations and be bound by the 

same conditions as far as applicable as though the said variations occurred in the contract documents. If 

any suggested variations would, in the opinion of the contractor, if carried out, prevent him from fulfilling 

any of his obligations under the contract, he shall notify the TSTRANSCO thereof in writing and the 

TSTRANSCO shall decide forthwith whether or not, the same shall be carried out and if the TSTRANSCO 

confirms its instructions, contractor’s obligations shall be modified to such an extent as may be mutually 

agreed.  Any agreed difference in cost occasioned by any such variation shall be added to or 

deducted from the contract price as the case may be.   

 

TSTRANSCO reserves the right to allot any surplus materials from TSTRANSCO stores to this project (even 

though the scope of specification covers supply of materials) duly omitting that part of materials from 

Schedule-A. In such cases transportation shall be carried out by the Contractor and transporting charges 

shall be paid as per clause (3) Section-II Financial ‘Supplemental Quantities / Items’. The bidders shall supply 

only the balance materials required after allotment of such materials. 

 

 

 

 

 



 

 

13.        EXECUTION OF WORKS RELATING TO POWER LINE CROSSINGS AND RAILWAY CROSSINGS: 

Works such as erection of towers underneath an existing power line and paving out of conductors and 

earth wire and stringing the power line crossing span or a railway crossing span, will have to be done only 

after receipt of approval from the concerned officer, which, sometimes, may not match with the 

program of the contractor. In such cases, the contractor shall execute such works as and when 

approvals are received. His rates for tower erection and stringing shall take into consideration, such 

contingencies also.   
 

14  ELECTRICITY RULES:  

All works shall be carried out in accordance with the relevant clauses of the Indian Electricity Act and 

Rules unless modified by this specification.  In case of variation between the two, the latter shall be 

binding on the contractor. Unless otherwise specified, works shall be carried out in accordance with the 

Indian Electricity Act, Electricity Rules or any revisions thereof, which may be issued during the currency of 

the contract and the requirements of any other Regulations and Acts in India to which the TSTRANSCO 

may be subjected to. 
 

All railway tracks, communication lines or other important track crossings and routing the line 

through Air field region shall conform to the relevant rules and procedures as may be laid down by 

Railway, Communications, Aviation or other concerned authorities from time to time. 
 

Aviation signals will have to be provided at the top of the transmission line towers in the vicinity of 

civil and military aerodromes or airfield regions, if any. Similar provisions will have to be made on the 

special river crossing towers. The rates for tower erection shall include such works also. 

 

15 REGULATION OF LOCAL AUTHORITIES AND STATUTES 

i) The CONTRACTOR shall ensure compliance with all statutes laws of India, rules and regulations of 

the Central or State Government or any other authority such as the Workmen's Compensation 

Act 1923, Payment of Wages Act, Minimum Wages Act 1948, Employees State Insurance Act, 

Employees Provident Fund Act, etc., and any statutory modifications thereof in connection with 

employees engaged by him in the work.  The contractor's offer shall be presumed to include 

financial liabilities arising from the above and the purchaser shall not be liable for any extra costs 

on this account.  

 

ii) The CONTRACTOR shall conform to the provisions of Indian Boiler Regulation, Factory Laws, 

Indian Electricity Act and rules made there under, and any other acts of legislature relating to 

the work and to the regulations and bye-laws of any authority and of any matter, lighting and 

other companies and/or authorities with whose systems the plant/structure proposed to be 

connected and shall, before making variations from the drawings or specifications may be 

necessitated by so conforming, give to PURCHASER/ENGINEER written notice,  specifying the  

variations  proposed to be made and the reason for making it and apply for instructions thereof.  

 

iii) The CONTRACTOR shall arrange to give all notices required by the said Acts, Regulations or 

Bye-laws to be given to any Authority or to any Public Officer and pay all fees that may be 

properly chargeable in respect of the 'Works' and lodge the receipts with the 

PURCHASER/ENGINEER, unless otherwise specified. Obtaining all permits and licenses required 

thereupon shall be the responsibility of the CONTRACTOR.  

 

iv) All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

'Contract' shall be to the account of the CONTRACTOR.  However, any registration, statutory 

inspection fees lawfully payable under the provisions of the Indian Boiler Regulations and any 

other statutory laws and its amendments from time to time during erection in respect of the 

plant and equipment ultimately to be owned by the PURCHASER shall be to the account of the 

PURCHASER.  Should any such inspection or registration need to be re-arranged due to the fault 

of the CONTRACTOR or his VENDOR, the additional fees for such inspection and/or registration 

shall be borne by the CONTRACTOR. 

 
 

16. CO-ORDINATION WITH STATUTORY BODIES AND OTHER AGENCIES 

The Contractor is fully responsible for carrying out all co-ordination and liason work to be required with 

Electrical inspectors, Factory inspector and other statutory bodies for implementation of the work.  The 

application on behalf of the Purchaser for submission to the electrical inspector and other statutory bodies 

along with copies of drawings complete in all respects shall be done by the Contractor and approval/ 

certificates taken well ahead of time so that the actual commissioning of equipment/ materials is not 

delayed for want of inspection and approval by the inspector and statutory bodies. The actual inspection 

work by the electrical inspector shall be arranged by the Contractor. However, any fees paid to electrical 

inspector/ statutory bodies, etc., in this regard shall be borne by the Purchaser.  Any modification on the 

installation suggested by the electrical inspector or any other statutory authority shall also be carried out by 

the contractor at no extra cost by the Purchaser.     

 

 

 

 



 

 

17     CO-OPERATION WITH OTHER CONTRACTORS  

The Contractor shall co-operate with all other contractors or tradesmen of the Purchaser, who may be 

performing other Works on behalf of the Purchaser and the workmen who may be employed by the 

Purchaser and doing work in the vicinity of the Works under the contract.  The Contractors shall also so 

arrange to perform his work as to minimise, to the maximum extent possible, interference with the work of 

other contractors and their workmen.  Any injury or damage that may be sustained by the employees of the 

other contractors and the Purchaser, due to the Contractor's work shall promptly be made good at his own 

expense.   

 

 The purchaser / Engineer shall determine the resolution of any difference or conflict that may arise between 

the Contractor and other contractors or between the Contractor and the workmen of the Purchaser in 

regard to their work.  If the Works of the Contractor is delayed because of any acts or omissions of another 

contractor, the Contractor shall have no claim against the Purchaser on that account other than an 

extension of time for completing his Works.  However extension of time will be considered after examination 

of its merits and at the discretion of the purchaser.  

 

18 CONTRACTOR'S COOPERATION WITH THE PURCHASER 

In cases where the performance of the erection work by the CONTRACTOR affects the operation of the 

system facilities of the PURCHASER/ENGINEER, such erection work of the CONTRACTOR shall be scheduled to 

be performed only in the manner stipulated to be performed by the PURCHASER/ ENGINEER and the same 

shall be acceptable at all times to the PURCHASER/ ENGINEER. It will be the responsibility of the 

CONTRACTOR to provide all necessary temporary instrumentation, measuring devices and all other material/ 

arrangements required during the work for proper functioning of the equipment. 

 

The CONTRACTOR at all times shall work in coordination with the PURCHASER/Engineer’s staff and offer 

them all reasonable facilities to become familiar with the erection, operation and maintenance of the 

equipment.  

 

In respect of observations of local rules, administrative orders, working hours etc., the CONTRACTOR and his 

personnel shall cooperate with the PURCHASER/ENGINEER. 
 

19.  EMPLOYMENT OF TECHNICAL STAFF FOR SUPERVISION, SKILLED AND UNSKILLED LABOUR:    
 

The contractor shall provide experienced, technically qualified supervising Engineers for the supervision. The 

Chief Supervising Engineer of the contractor or his agent shall have full power as the representatives of the 

contractor who can negotiate at site in regard to execution of the contract. The minimum qualification of 

site Engineer is a degree in Engineering. The contractor must make his own arrangements for recruiting skilled, 

semi- skilled and un-skilled labour in sufficient numbers. The contractor shall engage only competent skilled 

workers. The Executive Engineer/ In-charge of the work will have the right to remove any skilled worker 

employed by the contractor, if found not suitable. 

 

 The contractor shall employ following Technical Staff indicated against each work. 

 

Work Technical Personnel to be employed by the Contractor 

220 kV or 132 kV Sub-Station or 

Switching Station   

1 B.Tech / B.E  Electrical  +1 B.Tech / B.E  Electrical  +  

1 Diploma Electrical 

220 KV or 132 kV Line  1 Diploma Electrical +1 Diploma Civil 

220kV/132 kV bays   1 Diploma Electrical +1 Diploma Civil  

 

 In case of failure of the contractor to employ technical staff during execution as above, recovery shall 

be made from his bills at Rs. 10,000/- per month for each work, besides other penal action.   

The contractor shall make his own arrangements for engagement of all labour, local or otherwise, their 

transportation, housing, feeding and payment thereof, in accordance with labour law, unless the 

contract other wise provides.  No idle labour payment will be made to the contractor. 
 

19.1 FACILITIES TO WORKERS  
 

Minimum facilities for workers as per Factory Act and other relevant acts shall be provided for by the 

CONTRACTOR. 
 

If the CONTRACTOR fails to do so, the same shall be provided by the Purchaser and deducted the same 

from the CONTRACTOR'S bills.   
 

   First-Aid 

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen 

working at the Site.  Enough number of Contractor's-personnel shall be trained in administering first-aid.  

 

 

 



 

 Cleanliness 

The CONTRACTOR shall be responsible for keeping the entire area allotted to him clean and free from 

rubbish, debris etc., during the period of 'Contract'. The CONTRACTOR shall employ enough number of 

special personnel to thoroughly clean his work area. All such rubbish and scrap material shall be stacked or 

disposed in a place to be identified by the PURCHASER/ENGINEER.  Materials and stores shall be so arranged 

as to permit easy cleaning of the area.   Similarly, the offices of the CONTRACTOR shall be kept clean and 

neat to the entire satisfaction of the PURCHASER/ENGINEER. Proper sanitary arrangements shall be provided 

by the CONTRACTOR, in the work areas and office of the CONTRACTOR and residential colonies. If 

contractor fails to comply with these requirements inspite of instructions from the Purchaser, the areas will be 

cleaned by the Purchaser at contractor's cost and the cost of the same will be deducted from the 

contractor's due amounts.    
 

20. LIABILITY FOR ACCIDENTS TO PERSONS: 
 

a. The contractor shall indemnify the purchaser against all actions, suits, claims, demands, cost or expenses 

arising in connection with injuries suffered by persons employed by him, on the works whether under the 

General Law or under the Workers Compensation Act.1923 or any other statute in force at the date of 

the contract dealing with question of liability of employer for injuries suffered by employees and have 

taken steps properly to insure against any claims there under. Contractor should take insurance cover to 

all his workmen for injuries, disablement and death. All compensation against workmen’s compensation 

act should be settled by the Contractor. 
 

b. On the occurrence of an accident which results in the death of workmen employed by the contractor 

which is due to the contract work and of so serious as to be likely to result in the death of any such 

workman, the contractor shall within 24 hours of happening of such accident intimate in writing to the 

Engineer and such other officers required by the provision of the workmen’s compensation act, the fact 

of such accident. The contractor shall indemnify the TSTRANSCO against all loss or damage sustained by 

the TSTRANSCO resulting directly or indirectly from his failure to give information in the manner aforesaid 

including the penalties or fines if any payable by the TSTRANSCO as a consequence of the TSTRANSCO’s 

failure to give notice under the workmen’s compensation act or otherwise conform to the provisions of 

the said act in regard to such accident. 
 

c.  In the event of any claim being made, or action brought against the purchaser involving the contractor 

and arising out of the matters referred to and in respect of which the contractor is liable under the 

clause of the contract shall be immediately notified thereof, and he shall conduct all negotiations for the 

settlement of the same or any litigation that may arise there from.  
 

d. In the event of an accident in respect of which compensation may become payable under workmen’s 

compensation act VIII of 1923 and any subsequent amendment thereof, whether by the contractor or 

by the TSTRANSCO, as principle it shall be lawful for the Engineer to retain out of moneys due and 

payable to the contractor such sum or such sums of money as may be in the opinion of the said 

Engineer be sufficient to meet such liability. The opinion of the Engineer shall be final in regard to all 

matters arising under this clause and will not be subject to any claim. 
 

e.  Liability for damage or loss to third party including inspection officers due to act of the contractor or by 

his representatives connected with the execution of this contract shall be fully borne by the contractor. 

The contractor shall maintain such detailed records to furnish information regarding engagement and 

discharge of all workmen employed under this contract as to be adequate for the timely and full 

settlement of claims under the workmen’s compensation act. All cases of accidents or injuries shall be 

reported to the Engineer with full details required for the settlement under the workmen’s compensation 

act. 
 

f. The contractor should report about all accidents within 24 hours to the Engineer of the TSTRANSCO in the 

preliminary accident form. He should furnish other particulars such as medical certificates, wage 

particulars, fitness certificates, and proof of having paid the compensation as per the rules in vogue in 

the due course without delay. 
 

21 LIABILITY FOR DAMAGE TO WORKS AND PLANTS: 
 

a. The contractor during the progress of the work shall take every reasonable, proper, timely and useful 

precaution against accident or injury to the workmen from any cause and shall remain answerable and 

liable for all the accidents or injuries thereto which until the same, or be occasioned by the acts of 

omissions of the contractor or his workmen or his representatives and all losses and damages to the works 

as aforesaid, shall be made in the most complete and substantial manner by and at the sole cost of the 

contractor and to the reasonable satisfaction of the Engineer. Should such loss or damage happen to 

units of works or plant or materials falling outside the scope of this contract and due to the lapses of the 

contractor, these shall be replaced or compensated for by the contractor to the satisfaction of the 

Engineer. 
 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

b. In the case of loss or damage to any portion of the work occasioned by the causes, the same shall if 

required by the purchaser, be made good by the contractor in like manner but at the cost of the 

purchaser at a price to be agreed between the contractor and the purchaser and the purchaser shall 

pay to the contractor the contract value of the portion of the work so lost or damaged or any balance 

of such contract value remaining unpaid as the case may be. 

 

c. Until the work shall be or deemed to be taken over as aforesaid, the contractor shall also be liable for 

and shall indemnify the purchaser in respect of all damage or injury to any person or to any property of 

the purchaser or other occasioned by the act of the contractor or his workmen or his representatives or 

by defective design, work or materials but not due to cause beyond his reasonable control. 
 

d. Provided that the contractor shall not be eligible under the contract for any loss of profit or loss of 

contracts or any claims made against the purchaser not already provided for in the contract, not for 

any damage or injury caused by or arising from the acts of the purchaser or of others (save as to 

damage by fire, as hereinafter provided) due to the circumstances over which the contractor has not 

control nor shall his total liability for loss, damage or injury exceed the total value of the contract. 

 
 

22.   APPROVAL OF SUB-VENDORS FOR EQUIPMENT / MATERIALS AND APPROVAL OF GENERAL TECHNICAL 

PARTICULARS, DRAWINGS, BOMS ETC.   
 

The materials / equipment required for this project shall be invariably purchased from the manufacturers 

listed in the specification who have already been supplied similar materials to TSTRANSCO and have proven 

performance.  
 

 The bidder shall furnish in Schedule-E, the list of manufacturers to a maximum of three companies per each 

material which were considered while quoting the prices and from whom they are going to purchase the 

materials if order is placed.  

 

All the equipment / material offered in the Bid shall be fully type tested as per the relevant standards. The 

type tests should have been conducted not earlier than 5 years from the date of bid opening. If the type 

tests conducted are earlier than 5 years the bidder shall arrange to conduct type tests at his own cost. 

 

The bidder shall submit all the type test certificates and General Technical Particulars of equipment / 

material along with the bid. 

 

With in 15 days of receipt of the Letter of acceptance, the Contractor shall finalize the sub-vendors for the list 

they have submitted in the bid and submit the finalized vendor list to TSTRANSCO for approval along with the 

GTPs, Drawings, BOMs etc., Any delay in submitting the above list will lead to delay in execution of the 

project and the responsibility lies with the Contractor.  

 

23. QUALITY ASSURANCE PLAN: 

The Quality Assurance Plan of TSTRANSCO is appended to this specification. The bidders are advised to 

go through the same before quoting the bids. The successful bidder will have to adhere to the Quality 

Assurance Plan during execution of works. 

 

 Bidder shall maintain the quality standards as per specification and shall attend the remarks of 

TSTRANSCO Quality Control wing on top most priority without any reminders from TSTRANSCO.  

 

24 QUALITY CONTROL & INSPECTIONS 

Standard: The goods supplied under this contract shall conform to the standards mentioned in the 

Technical Specifications and when no applicable standard is mentioned, the standard specified by the 

Institution of Central/State Government or internationally recognized Institutions shall be applicable and 

such standards shall be of latest version issued by the concerned institution. 

Inspections and Tests: 

 i) The purchaser or his representative shall have access to the Contractor’s or Manufacturer’s work 

at any time during working hours for the purpose of inspecting and testing the materials during 

manufacturing of the materials / equipment and may select test samples from the materials 

going into plant and equipment.   

 

ii) The inspections and tests may be conducted in the premises of the manufacturer/supplier, at the 

point of delivery and/or at the final destination stores i.e. at the site. Where tests are conducted 

in the premises of Manufacturer / supplier, all reasonable facilities and assistance including 

access to drawings and production data shall be furnished at no extra charge to the Purchaser. 

 

 

 

 



 

 

 

iii) Should any inspected or tested materials fail to conform to specifications, the inspection officer 

may reject them and the Manufacturer / supplier shall either replace the rejected materials or 

make all alterations necessary to meet specification requirements free of cost to the Purchaser. 

 

iv) The Purchaser’s right to inspect, test and where necessary, reject the materials/equipment after 

their arrival at the site, shall in no way be limited or waived by reason of the materials/equipment 

having been previously inspected, tested and passed by the Purchaser or his representative prior 

to the dispatch 

 

 v) The cost of making any test shall be borne by the contractor, if such test is clearly intended by or 

provided for in the contract. 

 

Cost of tests not provided for: TSTRANSCO may decide to conduct certain other tests not covered in this 

specification on the materials supplied by the bidder by an independent person or agency at any place 

other than the site of the place of manufacture of the materials. The cost of such tests shall still to be borne by 

the contractor.  If the tests show that the workmanship or quality of materials are not in accordance with the 

provisions of the contract the same may be replaced with new one conforming to specification at 

Contractor’s cost. 

 

Quality of Materials and Workmanship: All materials and workmanship shall be of the respective kinds 

described in the contract and in accordance with the Engineer’s instructions and shall be subjected to 

change from time to time to such tests as the Engineer may direct at the place of manufacture or 

fabrication or on the site or at all or any such places. The contractor shall provide such assistance, 

instruments, machines, labour and materials that are normally required for examining, measuring and 

testing any work and the quality, weight or quantity of any materials used and shall supply samples of 

materials before incorporation in the works, for testing as may be selected and required by Engineer. 

 

Cost of Samples: The contractor at his own cost shall supply all samples, if the supply thereof is clearly 

intended by or provided for in the contract. 

 

Uncovering and Making Openings: The TSTRANSCO reserves the right to uncover and examine any part of 

the works if it is found to be not according to specification. The contractor shall uncover any part of the 

works or make openings as the Engineer may from time to time direct and shall reinstate and make good 

such part or parts to the satisfaction of the Engineer. 

 

  Inspection of operation: The Engineer and any person authorized by him shall at all times have access to 

the works and to all work shops and places where work is being prepared or from where materials are 

being obtained for the works and the contractor shall afford every facility and every assistance in or in 

obtaining the right to such access. 

 

  Removal of improper work and materials: 

a) The TSTRANSCO representative shall, during the progress of works, have power to order in writing 

from time to time the removal from the site within one week of receipt of notice, of any materials 

which in their opinion are not in accordance with the contract. 

 

b) In case of default on the part of the Contractor in carrying out such an order, the TSTRANSCO 

shall be entitled to employ and pay other persons to carry out the same and all expenses 

consequent therein or incidental thereto shall be recoverable from the contractor by TSTRANSCO 

from any money due to or which may become due to the contractor. 

 

 INSPECTION, DURING ERECTION: The provisions of the clauses entitled in the specification for other sections 

Inspection, Testing and Inspection Certificates shall also be applicable to the erection portion of the Works. 

The PURCHASER/ENGINEER shall have the right to re-inspect any equipment though previously inspected and 

approved by him, at the CONTRACTOR's works, before and after the same are erected at Site. If by the 

above inspection, the PURCHASER/ENGINEER rejects any equipment, the CONTRACTOR shall make good for 

such rejections either by replacement or modifications/repairs as may be necessary to the satisfaction of the 

PURCHASER/ENGINEER. Such replacements will also include the replacements or re-execution of those works 

of other CONTRACTORS and/or agencies, which might have got damaged or affected by the replacements 

or re-work done by the CONTRACTOR's work.  

 

ACCESS TO SITE AND WORKS ON SITE: Suitable access to and possession of the 'Site' shall be afforded to the 

CONTRACTOR by the PURCHASER in reasonable time. 

 

The work so far as it is carried out on the Purchaser's premises, shall be carried out at such time as the 

Purchaser may approve. 

 

 



 

 

 

 

In the execution of the Works, no persons other than the Contractor or his duly appointed representative, 

Sub-contractor and workmen, shall be allowed to do work on the Site except by the special permission, in 

writing of the Engineer or his representative.  

 

Access to the 'Site' at all times shall be accorded to the PURCHASER/ENGINEER and other authorized 

officials and statutory Public Authorities. Nevertheless, the CONTRACTOR shall not object to the execution 

of the work by other Contractors or tradesmen whose names shall have been previously communicated 

in writing to the CONTRACTOR by the PURCHASER/ENGINEER and afford them every facility for the 

execution of their several functions simultaneously with his own.  

 

25       TIME CONTROL 

Program: Time is the essence of the contract. The contractor shall organize his resources and perform his 

works so as to complete the contract in the stipulated completion period. 

 

 The contractor shall execute the project as per completion period given in Schedule C.    

 During the execution of the contract, if the Engineer opines that proper progress is not maintained, 

suitable changes shall be made in the balance program of works to ensure proper progress.  

 

  Progress of Work:   

 If it is found that the progress of work is not commensurate with the program of completion, TSTRANSCO will 

be entitled to terminate the contract in part or full, giving 15 days notice and get the balance works / 

supplies completed through other agencies at the contractor's cost and risk. This right of TSTRANSCO is in 

addition to levying of “Penalty” for delayed works.  The contractor shall furnish a monthly statement for the 

quantity of material supplied, quantity consumed and balance quantity held with him to the Executive 

Engineer concerned, with a copy marked to Chief Engineer/ Warangal &Construction. 

 

26 MANAGEMENT /CO-ORDINATION MEETINGS 

Monthly review of works shall be done by the Executive Engineer/ Construction/Warangal and bi-monthly 

review meetings will be conducted by Superintending Engineer/OMC/Warangal.  Warning letters will be 

issued by Superintending Engineer/ OMC/Warangal and Chief Engineer Warangal Zone if the progress is 

not satisfactory. If the progress continues to be poor even after the second warning letter, show cause 

notice will be issued which will be followed by stoppage of all payments to the contractor, encashment 

of the BGs,  and termination of contract and the balance works / supplies shall be completed through 

alternate agencies at contractor’s risk and cost. The contractor so penalized shall be blacklisted for 3 

years from the date of termination of contract. 

 

Early Warning: The contractor has to intimate the TSTRANSCO at the earliest opportunity of specific likely 

future events or circumstances, which may adversely affect the Project Implementation Schedule. The 

contractor shall cooperate with the officers of TSTRANSCO in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced. 

 

27     SITE STORES:   

    

            The contractor shall establish temporary stores at his cost at the sub-station site for storing material/equipment 

such as cement, steel, panels etc. This store should be dismantled and site cleared after the completion of the 

work.     

 

28 CONTRACTOR'S SITE OFFICE: 

 

The CONTRACTOR shall establish a Site Office at the 'Site' and keep posted an authorised representative for 

the purpose of the 'Contract'.  Any written order or instruction of the PURCHASER/ENGINEER or his duly 

authorized representative shall be communicated to the authorised representative of the CONTRACTOR at 

the Site Office and the same shall be deemed to have been communicated to the CONTRACTOR at his 

legal address. A complete set of specifications, drawings and a copy of the contract agreement shall be 

kept in the site office at all times.  

 

29 CLEARING UP THE SITE:    During construction, the contractor shall keep the work site and storage area  

                used by him free from accumulation of waste materials or rubbish and before completing the works the  

               contractor shall, at his own cost, remove or dispose off in a manner satisfactory to the engineer in charge.   

               All temporary structures waste and debris shall be cleaned, all holes in the ground shall be filled in and the  

               land restored to its original state as far as is practicable and the entire premises should be in a neat and  

               tidy condition as directed by the Engineer.  Any damage done to the permanent or temporary work of  

             the Department by the contractor shall be made good at contractor's expenses.  

 

 



 

 

 

 

30   CHANGE ORDERS: The Purchaser may at any time by a written order given to the Contractor, make  

             changes within   general scope of the contract in any one or more of the following: 

(a) Drawings, designs or specifications for material/equipment. 

(b) Method of packing, 

(c) The services to be provided by the contractor.  

 

If any such change causes an increase or decrease in the cost of, or the time required for the material or 

works, an adequate adjustment shall be made to the contract price or delivery schedule or both and the 

contract shall be accordingly amended.  

 

31 WATER & POWER:    The successful bidder has to make use of the water and power supply available if any at 

Substation site. Transport of water from the available source to the Sub-station site will be the bidder’s 

responsibility. The contractor has to use power driven equipment at his own cost for pumping water.  In case 

water is not available at site the bidder has to make his own arrangements and any extra claim on account 

of this will not be entertained. Temporary Power supply if required for construction purpose will be arranged 

by TSTRANSCO at one point in the substation site from DISCOM. Further cabling up to the contractor’s 

office/works is in the contractor’s scope only. It is the responsibility of the contractor: 

 

a) The power consumption charges including deposits if any for temporary supply will have to be 

borne by the contractor. 

 

b) To settle all the bills raised by DISCOM regarding the consumption charges and to obtain & 

submit “No Due Certificate” from DISCOM on completion/closing of works. 

 

c) If any mal-practice/theft of energy takes place during the execution of contract by the 

contractor, it is the responsibility of the contractor to settle such cases by DISCOM before 

completion of substation works. 

 

The estimated cost of 11 kV or 33 kV line if any for getting temporary supply will be borne by TSTRANSCO.   

 

32 OPERATION AND MAINTENANCE MANUALS: 

 

Contractor shall supply operation and Maintenance manuals at least one month prior to scheduled 

completion date. If the contractor does not supply the manuals by the date stated, the Purchaser shall 

with hold the amount suitable from payments due to the contractor. 

 

15 copies of Contract Agreements, Purchase Order with specification, QAP, all the approved drawings of 

Equipment, Materials, GTPs, BOMs, Layout plans etc and Equipment manuals, technical literature, 

operating instructions etc., provided by the manufacturers shall be supplied by the bidder to distribute to 

field O&M and O&M wings and to keep the spare records at Head Quarters.  The Contractor shall 

prepare the final tower schedule and shall supply in 15 copies. The cost of the above shall be borned by 

the Contractor. 

 

33 SAFETY PLANS 

I)  GENERAL SAFETY RULES FORMED FOR FOUNDATIONS, TOWER ERECTION AND  

              STRINGING: 

1. Steel/ Aluminums /Wooden ladders of 3.5 meters length shall be used for movement of    labour 

in excavation, stub setting and concreting works. Keep cement out of the eyes. 

2. All polypropylene ropes and slings, shackles proposed to be used shall be tested and              

inspected thoroughly before use. 

3. Walkie talkie sets & Cell Phones shall be used for effective communication. 

4. Binoculars shall be used for closer view 

5. Red and Green flags shall be used for illiterate communication. 

6. Pilot wires and joints shall be tested and thoroughly inspected before use 

7. Ropes and guy wires shall be tested and thoroughly inspected before use 

8. Ensure travelers in frictionless and good condition. 

9. Load rating of stringing, pulling lines, conductor grips, load bearing hardware   

             and accessories, rigging and hoists shall not be exceeded. 

10. Traveler grounds should be installed at the fist and last tower between tensioner and puller, when 

stringing in proximity to energized lines. Traveler ground at a maximum distance not exceeding 3 

KM. Personnel shall never be in series with a ground lead. Traveler grounds shall have a suitable 

grounding stub located in an accessible position to enable placing and removing the ground 

clamps with hot sticks when necessary. 

  11.         The conductor reel stands shall have breaking device to prevent over running and backlash as 

the conductor is pulled out. 

 

 



 

 

 

 

 

  12. The location of the puller, tensioner and intermediate anchor sites shall be selected such that the 

structures are not over loaded. 

  13. Slack shall be removed from all anchor lines prior to loading to minimize the possibility of 

equipment movement or impact loads to the anchors. 

  14. All equipment, conductors, anchors and structures within the work area shall be bonded 

together and connected to the ground source. 

  15. A running ground shall be installed between the reel stand and tensioner for conductor, or puller 

for pulling line, and the first tower. 

  16. When clipping is being done, care must be exercised to ascertain that the conductor are 

grounded prior to clipping, placing a local ground upon the conductor at the location of work. 

  17. Care must be exercised to ensure that concentrated load of the men, car and equipment dose 

not increase the sag appreciably to cause a hazard from obstructions over which the car will 

pass while installing spacers in bundle conductors. 

  18. If two conductors are to be spliced, the conductors shall be bonded and grounded before 

being spliced. 

  19. To cross over of energized lines, the line clear permit system shall be followed without any 

ambiguity to de-energize the lines. The de-energized lines shall be earthed effectively. Men and 

material clearance on line shall be ensured before returning permit. 

 

II)   GENERAL SITE SAFETY RULES & REGULATIONS 

 

1. All personals engaged for this job shall wear Safety Helmet & safety shoes. 

2. Appropriate Hand Gloves shall be used for Materials handling, Welding, Grinding, Gas cutting, Chemical 

Handling & Electrical work. 

3. Suitable goggles must be ensured for the personnel deployed for Welding, Gas Cutting Chipping etc 

Grinders shall use face shield. 

4. The personnel engaged in the noise zone such as Compressor Operator, Pneumatic Vibrators & Breakers, 

DG Operator etc. shall be equipped with suitable ear protection. 

5. All personal working over 2.0-meter height shall wear full body safety harness with double lanyard and 

scaffold hook, before climbing. Further he will have to anchor the safety harness to a fixed structure 

before starting the work at a height, Fall Arrest Devices will be used in conjunction with safety harness, 

wherever the requirement arises. 

6. Smoking is prohibited in all restricted area except in authorized smoking areas/ shelters. 

7. Horseplay is prohibited at workplace. Running at the site is prohibited, except in case of emergency. 

8. Material shall not be thrown from the height. It should be lowered from height. 

9. Other than the electricians, no one is allowed to carry out electrical connections, repairs on electrical 

equipment or other jobs related thereto. 

10. Inserting of bare wires for tapping the power from electrical sockets is completely prohibited. 

11. Electrical supply to portable equipments should be through Earth leakage circuit breaker (ELCB) of 30 

milliamps sensitivity. 

12. All major /minor accidents and near misses to be reported to Site in charge / Site Safety Engineer to 

enable the management to take necessary steps to avoid the recurrence. 

13. All tools and tackles shall be inspected before use. Defects to be reported immediately. No lifting tackle 

to be used unless it is certified by a competent person/ Safety Engineer. 

14. Workers should possess induction tester. Whenever a shut down is taken this device should be used to 

ensure no current is on the conductor. 

15. Move carefully when walking or climbing. 

16. Keep the working area as neat as possible. 

17. Remove hazards as soon as they are noticed. 

 

III)       ENERGIZED ELECTRICAL WORKS, BASIS REQUIREMENTS ARE:  
 

1. Face shields/ Voltage rated gloves/ Voltage rated rubber floor matting Shepherd’s Hook/ Warning/ 

Safety signs/ barricades. 

2. Pay close attention to what is being done. 

3. Disconnect power tools before adjusting them. 

4. Keep power tool guards in place. 

5. Avoid interrupting another person who is using a power tool.. 
 

IV)  STORES 
 

      1. A layout demarcating areas for stacking, storing and disposing the materials is made. 

2. The materials are stacked with passage to reach them. The aisle is marked. Materials should not protrude 

beyond the marked area posing tripping hazard. 

3.   Name bards shall be displayed to mention the place for every item. 

4. The racks installed must be supported well to prevent from falling. 

 



 

 

 

 

 

 

5. To reach the rack top, person should not climb on the rack shelf, ladder should be used. 

6. Vertical stacking of materials should not exceed the prescribed norms, posing falling hazard because of 

imbalance. 

7. Adequate lighting is provided. 

8. Flammable, materials like Dissolved acetylene, paints etc. are stored under well- ventilated shed. 

Electrical connection in these locations should be proper and maintained well such that they do not 

cause short circuit. Smoking, carrying matchbox or any other fire causing materials is prohibited in these 

areas. 

9. Sufficient fire extinguishers are kept at conspicuous places and the path to reach them shall not be 

blocked anytime. 

10. Toxic materials are labeled and kept at secured place where only authorized persons shall handle.. 

11. Nail pullers shall be used whenever possible to remove nails from boxes and crates. Metal strapping 

should be cut with proper safety tool. 

12. Barrels and drums shall preferably be placed on one end. If placed on their side, these shall be provided 

with racks or blocked so these cannot roll. 

13. Oils, greases and paints shall not be openly stored at any time. 

14. The scrap pile and junk materials shall be kept as orderly as conditions will permit. Extreme care shall be 

used in handling scrap material to prevent personal injury. 

15. All T&P issued to the site to be ensured in safe working conditions by a competent person and damaged 

T&P to be identified and place at a marked place. 

16. First aid box shall be available at work site. 

 

V)  TRANSPORTATION OF MATERIALS  

 

1. Only identified crew does the loading and unloading of the materials. 

2. The gang leader and the crew should be aware of the weight of the materials they are to handle. 

3.  Proper and reliable tackles like slings, D- shackles etc. shall be used for material handling. 

4.  Lashing to be done after the materials loaded on the trailer. 

5.  Red flag is tide on structures extending beyond the trailer body. At night reflectors to be fixed.  

6.  Structures extending beyond the cabin height are prohibited from transporting. 

7.  The drive should be aware of the path to the terminal he is to transport the material and  

        ensure on blockaded are there. 

8.  The gang leader should know the specific spot for unloading the materials. 

9.  Two tag lines shall be tide to the end of the structures while handling by crane. 

10.  All structural steel shall be placed on wooden sleepers. 

11.  Stable and sufficient wooden sleepers to be ensured by the Foreman /gang   leader. 

12.  Workmen should not travel along with the loaded material. 

13.  It is better to plan material shifting in sequence in such a manner that one gang is engaged for loading 

and another gang should be made available for unloading. This will reduce the traveling of workmen on 

transport vehicles. 

14. The supplier/Manufacturer shall provide such packing for the material/equipment as is required to 

prevent their damage or deterioration during transit to their final destination as indicated in the Technical 

specification for material/equipment. The packing shall be sufficient to withstand, without limitation, 

rough handling during transit and exposure to extreme temperatures, humidity etc. during transit and 

open storage.  

 

VI)  SAFETY SIGNS 

 

1. Safety warning signs shall be placed to provide adequate warning of hazards. Sign shall be removed or 

covered when the hazards no longer exist. 

2. Warning signs shall indicate the cautions to be observed regarding the hazards concerned and the 

necessary information and, also, actions of employees required to initiate. 

3. It is recommended  that safety signs on the Project conform with the current national colour codes. 

4. Signs shall be in English & Local language where located near public highways and facilities. 

5. Sign required to be seen at night shall be illuminated. Kerosene and open flame pots shall not be used for 

illumination. 

     

34 BILL OF MATERIALS: Wherever the drawings and designs are provided by TSTRANSCO, the suitability of these 

designs and drawings shall be verified by the bidder for design requirements as per standards, site and soil 

conditions based on the soil investigation and environmental conditions prevailing for that particular project 

before submitting BOMs for approval. Substitutions if any of steel sections of the tower parts of higher size due to 

non-availability or other wise, shall be to the contractors account. The supplier shall raise the invoices as per the 

approved BOMs.  

 

 



 

 

35. PHOTOGRAPHS AND PROGRESS REPORT 

 

Contractor shall furnish three (3) prints to the PURCHASER/ENGINEER of progress photographs of the work 

done at 'Site'.  Photographs shall be taken when and where indicated by the PURCHASER/ENGINEER or his 

representative.  Photographs shall be adequate in size and number to indicate various stages of erection.  

Each photograph shall contain the date, the name of the CONTRACTOR and the title of the photograph. 

Normally photographs may be taken once every 15 days and for all special events.   

 

The above photographs shall accompany the fortnight/ monthly progress report detailing out the progress 

achieved on all erection activities as compared to the Schedules. The report shall also indicate the reasons 

for the variance between the scheduled and actual progress and the action proposed for corrective 

measures wherever necessary.  The contractor shall furnish progress reports as and when requested by the 

PURCHASER/ ENGINEER. 

Photographs shall be taken by the contractor for each tower location of EHT lines in the following stages 

of  

 

1. After excavation is over in normal soils. 

2. Before and after blasting in Hard rock soils. 

3. During dewatering. 

4. During concreting. 

5. Shoring & strutting. 

 

              For Substations: 

                    At all important stages like levelling, foundations, laying of slab etc. 

              Note: The photographs should be clear and hard copy or soft copy (2 Nos) shall be submitted to the Engineer                          

                          in charge immediately.   

 

36.     MEASUREMENT OF WORK AND PROGRESS PAYMENTS 

 

  The PURCHASER/ENGINEER may, from time to time, intimate the CONTRACTOR that he requires the works to 

be measured and the CONTRACTOR shall attend or send a qualified agent to assist the 

PURCHASER/ENGINEER or his representative in taking such measurements and calculations and to furnish all 

particulars as may be required by him.   

 

Where the erection of equipment, vessels and structural steel is involved, the basis of such measurements 

and progress evaluation shall be weights specified in the bidding documents or invoices or drawings as 

decided by the PURCHASER/ ENGINEER. 

 

 

Should the CONTRACTOR not attend or neglect or omit to send such agents, then, the measurement taken 

by the PURCHASER/ENGINEER or approved by him shall be taken to be the correct measurements of the 

work.  The CONTRACTOR or his agent may, at the time of measurement, take such notes of measurements as 

he may require. 

 

When measurements are affected by conditions already established, the CONTRACTOR shall take field 

measurements notwithstanding scale or dimensions shown on the drawings.    

 

 

The measurements so taken and certified correct by the PURCHASER/ENGINEER shall be the basis for the 

progress payment to the CONTRACTOR. Where the breakup of 'Contract on unit basis price' is difficult to 

arrive at, the PURCHASER/ENGINEER and the CONTRACTOR shall work out at the commencement of the 

'Contract', the weightages or the cost break-ups to arrive at a mutually agreeable basis for computation of 

the progress estimates. 

 

To the value so arrived at on the basis of the CONTRACTOR's monthly progress evaluated, shall be added the 

amounts earned by the CONTRACTOR under supplemental contracts and orders, if any, till date of progress 

estimate.  From the total thus computed, all previous payments plus any amounts due to the PURCHASER in 

accordance with the terms of this contract shall be deducted. The remainder shall be paid by the 

PURCHASER to the CONTRACTOR under interim Certificates from the ENGINEER. 

 

In case of work is nearly suspended, or in case only unimportant progress is being made, or in case it is 

apparent that the CONTRACTOR is about to forfeit his 'Contract' or that the money yet due to him shall not 

complete his 'Contract', the PURCHASER may at his discretion withhold any payment which may be due to 

the CONTRACTOR.   

 

 

 

 



 

 

 

The PURCHASER may withhold part or whole of any payment for erection claimed by the CONTRACTOR, 

which in opinion of the PURCHASER, is necessary to protect himself from loss on account of:   

a) Defective work not remedied or guarantees not met 

b) Claims filed against the CONTRACTOR    

c) Failure by the CONTRACTOR to make due payment for materials supplied or labour employed 

by him. 

d) Damage to other Contractor's, PURCHASER's or OTHERS' property.   

e) Failure to meet the mutually agreed schedules for completion of the contract.  

 

When the grounds for withholding payments are removed, payments of the amount due to the 

CONTRACTOR shall be made by the PURCHASER without delay.   

 

The CONTRACTOR shall not demand nor be entitled to receive payment for the work or portion thereof, 

except in the manner set forth in this 'Contract' and only after the PURCHASER/ ENGINEER shall have 

given a certificate for such payment.    

  

37 PROTECTION OF WORK:   The CONTRACTOR shall have total responsibility for protecting his 'Works' till it is 

finally accepted by the PURCHASER/ ENGINEER. No claim will be entertained by the PURCHASER/ ENGINEER for 

any damage or loss to the CONTRACTOR's works and the CONTRACTOR shall be responsible for the complete 

restoration of the damaged 'Works' to its original condition to comply with the specifications and drawings.  If 

any such damage occur to the CONTRACTOR's Works because of other party not under his claim directly with 

the party concerned the same shall be dealt by the contractor alone.  During construction of the project, the 

PURCHASER will continue to operate the plant and equipment already put in service. The CONTRACTOR 

shall protect all such plant, structures, piping, conduits, equipment and facilities against damage during its 

operations.  

 

38 FIRE PROTECTION 

 

The Work procedures that are to be used during the erection shall be those, which minimize fire hazards to 

the extent practicable.  Combustible materials, combustible waste and rubbish shall be collected and 

removed from the 'Site'. Fuels, oils and volatile or inflammable materials shall be stored away from the 

construction and equipment and materials, storage areas, in safe containers. Untreated canvas paper, 

plastic or other inflammable flexible materials shall not at all be used at 'Site' for any other purposes unless 

otherwise specified.  If any such materials are received with the equipment at the 'Site', the same shall be 

removed and replaced with acceptable material before moving into the construction area or storage.   

Similarly, corrugated paper fabricated cartons, etc., will not be permitted in the construction area either for 

storage or for handling of materials.  All such materials used shall be of waterproof and flame resistant type.    

All the other materials such as working drawings, plans, etc., which are combustible but are essential for the 

'Works' to be executed shall be protected against fire resulting from welding sparks, cutting flames and other 

similar fire sources. 

All the CONTRACTOR's supervisory personnel and sufficient number of workers shall be trained for fire fighting 

and shall be assigned specific fire protection duties.  Adequate number of such trained personnel must be 

available at the 'Site' during the entire period of the 'Contract'. 
 

The CONTRACTOR shall provide and maintain fire protection equipment, adequate in design and numbers 

for the warehouses, office, temporary structures etc.  Access to such fire protection equipment shall be easy 

and kept open at all times. The compliance of the above requirements under fire protection shall in no way 

relieve the CONTRACTOR of any of his responsibilities and liabilities due to fire accidents occurring either to his 

materials and equipment or to those of others working in the area.   
 

39  SECURITY (WATCH & WARD) 

The CONTRACTOR shall have total responsibility for all equipment and materials in his custody stored, loose, 

semi-assembled and/or erected by him at 'Site'. The CONTRACTOR shall make suitable security arrangements 

including employment of security personnel to ensure the protection of all   materials, equipment and 'Works' 

from theft, fire, pilferage and any other damage and loss. 
 

40 TESTING AND COMMISSIONING 

The MRT wing of TSTRANSCO supervises and assists the Contractor and his sub-vendors in testing & 

commissioning of Equipment.  However the 'Testing and Commissioning' of the equipment erected by the 

CONTRACTOR shall be the responsibility of the CONTRACTOR. The CONTRACTOR shall provide in addition, 

test instruments, calibrating devices, etc. which are not available with MRT wing for successful and speedy 

completion of testing and commissioning. The labour required for the successful performance of these 

inspection tests shall have to be arranged by the Contractor. If it is anticipated that the above tests may 

prolong for a long time, the CONTRACTOR's workmen required for the above inspection tests shall always be 

present at 'Site' during such inspection tests.  All the expenditure for the above arrangements will be to the 

contractor’s account only. 

 



 

 

 

41 INDEMNITY BOND  FOR ALL MATERIALS: For all materials supplied by the Contractor, the Contractor shall take 

delivery of materials after executing an indemnity bond in favour of the Purchaser against loss, damage and 

any risks involved, for the full value of the materials.  This indemnity bond shall be valid till the scheduled date 

of testing, commissioning and handing over of the line to the Purchaser.   
 

42 ACCOUNTING OF SURPLUS MATERIALS/ SETTLEMENT OF MATERIAL ACCOUNT: 
 

On completion of the works, all surplus materials, for which payments have been made by the TSTRANSCO 

or materials issued by TSTRANSCO for works if any, shall be handed over to the Engineer at TSTRANSCO’s 

designated stores at the cost of the contractor within a time limit of 2 months. If the materials are not returned 

and are in the opinion of the Executive Engineer in-charge of the work, not in a fit condition for use, they will 

be treated as sold to the contractor at DOUBLE the rate of issue of material and recoveries made 

contractor’s bill accordingly. 
 

43 FINAL ACCOUNT:  

a) Not later than two (2) months after handing over of the works complete in all respects i.e., after 

successful testing and commissioning, the Contractor shall submit a draft statement of ‘final account’ 

and supporting document to the Engineer/Engineer’s Representative showing in detail the value of 

the work done in accordance with the contract. 
 

b) Within two (2) months after receipt of the Draft Final Account and all information reasonably required 

for its verification, the Engineer/Engineer’s representative shall determine the value of all matters to 

which the Contractor is entitled to under the contract.  The Engineer/Engineer’s representative shall 

then issue to the Contractor a statement showing the final amount to which the Contractor is entitled 

to under the contract.  The Contractor shall sign the Final Account as an acknowledgement of the 

full and final value of the work performed under the contract and shall promptly submit a signed 

copy to the Engineer/Engineer’s representative. 
 

c) On receipt of Final Account, the Engineer/Engineer’s representative shall promptly prepare and 

issue to the Contractor a “Final Payment Certificate” certifying any further amounts due to the 

Contractor in respect of the contract. 
 

d) If the contractor does not finalize the material account with in 6 months from the date of 

completion of works/ handing over of works, the field Executive Engineer will prepare the final bill 

duly deducting the cost of all the unaccounted / unhanded over material and will issue a notice 

to the contractor for signing on the bill.  If the contractor do not turn-up within 15 days of that 

notice, the bill will be processed without signatures of the contractor.  The cost of the 

unaccounted material will be taken as per Clause 42 above. 

 

 

44 TAKING OVER: 

 

Upon successful completion of all the commissioning tests to be performed at site on equipment 

furnished and erected by the Bidder, and on successful commissioning of the project, the Purchaser   

shall issue to the Contractor ‘a taking over Certificate’ as a proof of the final acceptance of the project. 

However such taking over certificate will be issued only after handing over of all the manuals, drawings, 

tower schedules as per Clause 32 above and after settlement of materials account and final bill.  

 

* * * 
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SECTION-II: FINANCIAL 
 

1.0 Bid Prices:  The basic prices quoted shall be Firm in rupees and quoted against each item in the schedule 

for the work specified including material and labor and also against ‘Total’. 

  

 In case of bought out materials / equipment the bidders shall quote all inclusive price in basic/ex-works 

price and can mention ‘Not-applicable being bought out item’. TSTRANSCO shall pay only for the taxes 

involving direct transaction between the bidder and TSTRANSCO and not for the transaction between 

bidder and his sub-vendors.  

 

        For Works:  

 

 The Bidder has to quote in Schedule-B, the percentage Excess/ On Par/ Less over the estimated value of 

the works given in the Schedule-A.  

 

The BASIC quoted rates of Schedule-A  shall be remain same on all accounts such as increase / decrease 

in quantity, execution of contract beyond the scheduled completion period for whatever reasons, 

increase in the rates of material or labour or both during execution with and beyond the completion 

period. However Price variation as per Clause 1.2, Statutory Variation as per Clause 2 and applicable 

rates for supplemental quantities over agreement quantities as per Clause 3, shall be applicable.  

  

1. STATUTORY VARIATION:  
 

 It is the responsibility of bidder to inform himself of the correct rates of duties and taxes leviable 

on the equipment/material/Work at the time of bidding. If the rates of duties and taxes quoted in the bid 

are higher than the current rates of duties and taxes prevailing at the time of execution, the difference will be 

to the credit of TSTRANSCO.   

 

  For Schedule-A  any variation up or down in statutory levy or new levies introduced after signing 

of the contract under this specification will be to the account of TSTRANSCO.  

 

In cases where delivery schedule is not adhered to by the supplier and there are upward 

variation  / revision after the agreed delivered date the supplier will bear the impact of such levies and if 

there is downward variation / revision the TSTRANSCO will be given credit to that effect. For the variations 

beyond the scheduled completion period the payment of taxes shall be limited to the tax rates 

applicable with in the scheduled completion period.     

 

In cases where the bidder assumes less tax rates and become lowest, upward variation of taxes 

will not be considered.  

 

In case of the bought out items for which the prices are quoted inclusive of GST. For this purpose 

bought item means the material / equipment not manufactured by the bidder or either of Joint venture 

partners. 

 

The bidder shall clearly mention the percentage of taxes and duties quoted by him under the 

Schedule-B  (The rates in Schedule –A are including WCT, Service Tax and Labour Cess etc., considered 

while quoting +/- tender percentage)  
     

2.1 PAYMENT OF TAXES, LEVIES, DUTIES, STATUTES   

 

2.1.1 Contractor shall be entirely responsible for payment of all taxes, levies, duties, license fees, etc., incurred 

until delivery of the contracted goods to the purchaser. 

 

2.1.2 In respect of supply portion, the contractor shall pay all types of fees, levies, taxes, duties etc. required to 

be paid by any National or State statute, ordinance or other law or any regulation or bye-law of any 

local or other duly constituted authority in relation to the execution of works and by the rules and 

regulations of all Public bodies and companies whose property or rights are affected or may be affected 

in any way of the works. The contractor shall in compliance with the above keep the Purchaser 

indemnified against all such penalties and liability of every kind for breach of any statute, ordinance or 

law, regulation or bye-law. 

 

2.1.3 Nothing in the contract shall relieve the contractor from his responsibility to pay any tax that may be 

levied by the Government on the turnover / profits made by him in respect of the contract. 

 

2.1.4 The present rates of taxes and duties which have been considered in the estimate are mentioned in the 

Project Data Sheet. However it is the responsibility of the bidder to ensure the correct rate and any 

change of rate of taxes and duties at the time of quoting. 

 

 

 

 



 

 
 

2.2 TAXES INCLUDED IN THE BID 

 

                          The percentage quoted by the contractor shall be deemed to be inclusive of the all taxes on all 

materials that the contractor will have to purchase for performance of this contract. All taxes, duties etc., 

payable to the Government, Quasi Government. Bodies at the rates as on the date of opening of tender 

are deemed to be included in the quoted prices. Statutory variations in the applicable rates or newly 

introduced taxes/duties will be to TS TRANSCO’s account. However the corporation will not be 

responsible for payments/excess payments made under misapprehension of law. 

(i)    GST:-  At 18% on total estimated cost 

  The Contractor has to raise the invoice/bills clearly showing the details of CGST/SGST. 

(ii) LABOUR CESS:- At 1% of Work Contract Value (TSTRANSCO will remit it to the Labour                                

Department). 

 
  
2.3  SEIGNORAGE CHARGES: 

 

Seignorage charges has to be paid by the bidder to the Assistant Director Mines & Geology Department 

other wise it will be deducted from the bills as per rules in vogue.   

  

2.3.1 INSURANCE: 
 

The prices quoted by the bidder shall include insurance charges for transit, storing and erection risks 

materials and insurance for labour as per the labour laws in vogue.  
 

All the materials / equipment shall be insured by the contractor for loading, transit, unloading, storage 

and erection risks. Any insurance premium payable shall be borne by the contractor and shall cover the 

following risks also. 
   
 a) Full cover against damage to other people’s property  

 b) Coverage against death or injury caused by the contractor’s acts or omissions to: 

i. Anyone authorized to be on the site.  

ii. Third parties who are on the site. 

 c) Full cover against theft and damage to the works and materials during transit, storage and 

construction, till to the commissioning and handing over of the project in full shape.  

 

It is the entire responsibility of the contractor for the safety of all the materials / equipment and 

labours till the notified project / work are handed over to TSTRANSCO after commissioning. While doing 

the insurance for the workmen, the Contractors are advised to follow the labour department rules in 

vogue. Any additional insurance premiums if required during the course of project execution shall be 

borne by bidder. 
 

All costs on account of insurance liabilities covered under this contract will be on contractor’s 

account. The Contractor shall provide the purchaser with a copy of all the insurance policies and 

documents taken over by him in pursuance of the contract. Such copies of documents shall be 

submitted to the purchaser immediately after such insurance coverage. The Contractor shall also inform 

the purchaser in writing at least sixty(60) days in advance, regarding expiry, change, any modification, 

amendments etc., Without prior approval of purchaser the Contractor shall not cancel any of the 

Insurance policies made for the project. It is the Contractor’s responsibility to ensure revalidation or 

renewal of the insurance policies well in advance. 
 

 The bidder shall  a) Initiate and pursue insurance claim till settlement and 

b) Promptly arrange for repair and/or replacement of any damaged items in full irrespective of settlement of 

insurance claim by the under writers. 

 The Goods supplied under this Contract shall be fully insured against loss or damage incidental to 

manufacture or acquisition, transportation, storage, delivery and erection .In case of domestic goods the 

insurance shall be at least for an amount equal to 110% of the cost of the goods from "warehouse to 

warehouse (final destination)" and storage up to commissioning thereafter on "All Risks" basis including 

War Risks and Strike Clauses.   

   In addition, the following provisions will apply to the portion of the 'Works' to be done by 

CONTRACTOR. Comprehensive Insurance of equipment/materials during erection and commissioning, 

Workmen's Compensation Insurance, Comprehensive Automobile Insurance and Comprehensive General 

Liability Insurance shall be the responsibility of the CONTRACTOR.  
 

   The Contractor shall also maintain an insurance policy against all claims which may be made upon 

Purchaser whether under the Workmen's Compensation Act or any other statue in force during the currency 

of the contract or at common law in respect of any employee of contractor.  The Contractor shall be 

responsible for anything which may be excluded from the insurance policies referred to above and also for 

all other damage to any property or persons out of and incidental to the negligence or defective carrying 

out of this contract.   



 

 

 

  

 Third party Compensation: In   particular, the Contractor shall effect and maintain an insurance policy of at 

least Rs.3.00 lakhs for one person and Rs.5.00 lakhs per accidental for injury or death and at least Rs.5.00 lakhs 

per accident for third party property damage, to indemnify purchaser against all third party 

accident/damage claims which may arise in respect of the work or in consequence thereof. 
 

Workmen's Compensation Insurance: This insurance shall protect the CONTRACTOR against all claims 

applicable under the Workmen's Compensation Act, 1948 (Government of India).  This policy shall also cover 

the CONTRACTOR against claims for injury, disability, disease or death of his or his SUB-CONTRACTOR's 

employees, which for any reason are not covered under the Workmen's Compensation Act, 1948.  The 

liabilities shall not be less than : 
  

 Work Men’s compensation - As per statutory provision  

 Employees liability  -  As per statutory provision.  
 

  Comprehensive Automobile Insurance: This insurance shall be in such a form to protect the CONTRACTOR 

against all claims for injuries, disability disease and death to members of public including the 

PURCHASER's men and damage to the property of others arising from the use of motor vehicles during on 

or off the 'Site' operations, irrespective of the purchaser-ship of such vehicles.   

The liability covered shall be as herein indicated:   
 

  Fatal injury  :  Rs.  1,00,000 each person   

        Rs.  2,00,000 each occurrence    

  Property damage :  Rs.  1,00,000 each occurrence    
 

 Comprehensive General Liability Insurance: This insurance shall protect the CONTRACTOR against all 

claims arising from injuries, disabilities, diseases or death of members of public or damage to property of 

others due to any Act or omission on the part of the CONTRACTOR, his agents, his employees, his 

representatives and SUB-CONTRACTORs from riots, strikes and civil commotion.  This insurance shall also 

cover all the liabilities of the CONTRACTOR arising out of the clause entitled 'Clause. 31.0’ of GCC 

Indeminify the Purchaser under 'General Conditions of Contract'.  
 

 The above are only illustrative list of insurance covers normally required and it will be the responsibility of the 

CONTRACTOR to maintain all necessary insurance coverage to the extent both in time and amount to take 

care of all his liabilities either direct or indirect, in pursuance of the 'Contract'.   
 

   It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the  

               Insurance Company in case of any damage, loss, theft, pilferage or fire and the Purchaser shall be  

 kept informed about it.    
 

2.5.  ROYALTIES FOR PATENTS:  
 

 All royalties for patents or charges for the use of infringement thereof that may be involved in the 

construction or use of any material shall be included in the bid prices.  The bidder shall protect the 

TSTRANSCO against any and all such claims arising out on account of the use thereof.   
 

2.6 The bidders are requested to consider all the applicable deductions and taxes & duties while quoting 

and no additional payment will be made if the bidder did not consider any of the prevailing taxes and 

duties and deductions at the time of quoting.   
 

3. SUPPLEMENTAL QUANTITES / ITEMS:   
 

 The quantities indicated in the Schedule-A (Works) are only provisional and are likely to change during 

actual execution.  Wh en quantities of any item are likely to exceed beyond 25% over and above the 

scheduled quantity or any new items / supplemental items arises, the Contractor shall bring the fact to the 

notice of Chief Engineer/Rural Zone well in advance and take prior orders for going ahead with the work.  

Without approval of this office, the Contractor shall not go ahead with the work wherever there is increase in 

quantities exceeds beyond 25% over and above the scheduled quantities or any new items / supplemental 

items arises. 
 

The contractor is bound to execute all Increased / supplemental / new items that are found essential, 

incidental and inevitable during execution of the contract at the rates to be worked out as below:  
  

3.1 Increased Quantities: 

I) For work items covered in Schedule-A:  

a) For quantities increased above the Scheduled quantities: The rates accepted for individual items 

shall hold good up to above the agreement quantities.   
 

 

 

 

 



 

 

 

 

 

3.2 For Supplemental / New Items:  
 

i) For the items relating to the Schedule-A where the rate can be deduced from the estimate                or 

TSTRANSCO / DISCOMS / common SSR, the rate applicable will be the estimated / SSR rate +/- tender 

percentage quoted/ accepted by the bidder for Schedule –A.  The schedule of rates adopted for 

supplemental items / new item will be from the SSR based on which the sanctioned estimate is 

prepared for calling of bids.  
 

ii) For the items relating to the Schedule-A where the rates of new items cannot be deduced from the 

estimate / SSR, the rate payable will be arrived based on the prevailing market rates duly enquiring / 

collecting quotations and observing the reasonableness of the rates by the Purchaser. 
 

3.3 The contractor shall plan and procure the materials indicated in the schedule ‘A’ duly verifying with the 

approved layout , So that the procured quantities match with actual requirement to avoid excess supply of 

materials.  
 

3.4 The Schedule time required to complete the new / supplemental items including the balance work will be 

indicated in the approval letter issued for new / supplemental items.  
 

3.5 SECURITY DEPOSIT: The bid security paid by the successful tender will be adjusted towards security deposit 

and the successful tender has to pay balance 3% on quoted value before entering in to agreement. 
 

3.6  PERFORMANCE GUARANTEES 

 i) The contractor shall warrant for the satisfactory functioning of the materials / equipment supplied and for 

the satisfactory operation of the workmanship performed by him, for a minimum period of ‘18 months 

from the check-measurement of the equipment or materials or works’ or  ‘12 months from the date of 

commissioning of the project (Line / Sub-Station / Bay works etc)’ which ever is later. Where the suppliers/ 

Manufacturers provide longer period of warranty than mentioned above, the Purchaser shall be entitled 

for such longer warranty. 
 

 Equipment, sub-assemblies or spares, or parts replaced / repaired under warranty shall have further 

warrantee of 12 months from the date of replacement / repair. 

ii) After commissioning and handing over of the project to the TSTRANSCO, the contractor shall arrange for 

thorough patrolling of the line during the first six months of the guarantee period so that the defects if any 

noticed during that period may be rectified by the contractor free of cost to the TSTRANSCO without having 

to wait for the TSTRANSCO to suggest such rectifications.   
 

iii)  If during the period of guarantee, the Engineer decide and inform in writing to the   contractor that any 

equipment, part of equipment, material or works is defective, the contractor on receiving details of such 

defects or deficiencies shall at his own expense, irrespective of reimbursement of insurance company, 

rectify/replace the defective material or works within seven (7) days of his receiving the notice or within 

such reasonable time as TSTRANSCO may deem proper for making it good.  The decision whether 

correction of the defects should be through repair or by replacement shall be the sole discretion of the 

TSTRANSCO. 
 

 iv) In the event of contractor not responding to the intimation of the Engineer as mentioned in 

 above, the Engineer may arrange for a third party to correct the Defect and the extra costs for  such .  
 

v)  The Engineer is to give the contractor at least seven (7) days notice of this intention to use a third party to 

correct a Defect. If the contractor does not correct the Defect himself within this notice period, the 

Engineer may have the Defect corrected by the third party. The cost of the correction will be deducted / 

collected from the Retention amounts or Performance / additional / Retention securities or amounts / bills 

pending to the contractor either in this contract or other contracts or any other Securities.  
 

4.1 PERFORMANCE SECURITY:  
 

 The successful bidder shall furnish performance security equal to Five  percent ( 5%) of the value of 

Schedule –A  for the proper fulfillment of contract to cover the completion period plus 12 months guarantee 

period plus 2 months claim period .The security deposit paid by the successful tender will be adjusted as 

performance guarantee and balance performance guarantee will be deducted from the bills submitted. 

 

 If the successful bidder fails to furnish the performance security as specified above, the contract is 

liable for cancellation and forfeiture of the bid security.  The performance security shall also be forfeited if the 

successful bidder fails to fulfill the terms of the contract.  

 

  Performance security may be made by Demand Draft on any approved Bank payable at Warangal 

in favor of Superintending Engineer/OMC/Warangal TSTRANSCO or by way of Bank Guarantee from 

approved Bank, in favour of tender inviting authority, in the prescribed proforma. 

  

 

 

 

 



 

 All Bank Guarantees, which are executed in accordance with this specification, shall be on a 

Stamp paper of value not less than Rs.100/- (Rupees one hundred only).  Bank Guarantee executed on 

the stamp paper of value less than Rs.100/- will not be accepted. 

 

4.2 ADDITIONAL SECURITY:  

 

If the rate quoted by the bidder less than 10% of the TSTRANSCO’s total estimated cost will be considered 

as abnormally low rate.   In the case of abnormally low quoted rates i.e. less than 10% additional security 

deposit (ASD) to be paid for the less percentage below 10% i.e. if the bidder quotes 20% below the total 

estimated cost then he has to pay ASD equivalent to 10% of the total estimated cost.  

 

The Additional security may be made by Demand Draft on any approved Bank payable at Waranagal in 

favor of Superintending Engineer/ OMC/Waranagal or by way of Bank Guarantee from a Nationalized/ 

Scheduled Bank as per the list enclosed, in favour of tender inviting authority covering a period of   2 months 

over and above the completion period.  

 

4.3 All Bank Guarantees, which are executed in accordance with this specification, shall be on a Stamp 

paper of value not less than Rs.100/- (Rupees one hundred only).  Bank Guarantee executed on the 

stamp paper of value less than Rs.100/- will not be accepted. 

 

4.4 The Performance and Additional Securities will be forfeited in the following cases.  

  

               i)    When the successful bidder does not fulfills the obligations under the contract or proven to be false 

submission of the information either in the bid or the information relating to the contract.   

ii)   When the successful bidder fails to execute the work in accordance with the clauses under this   

specification.   

iii) When the successful bidder executing the work with in-ordinate delays or with poor quality which 

hampers the prime object of the contract, the securities will be en-cashed and will be adjusted towards 

such losses incurred by TSTRANSCO or towards risk purchase.   

iv) When the successful bidder pleads his inability to erect the Substation / Line and backs out of his 

obligations after issue of the preliminary acceptance letter or the letter of intent, the TSTRANSCO will 

forfeit his performance/ additional/ bid securities and also recover the loss, if any, sustained by the 

TSTRANSCO as a consequence of such backing out.  In addition, the company will be blacklisted.   

 

4.5 TERMS OF PAYMENT :  

All the bidders who shall accept the following terms of payment are only acceptable. Bids received 

stipulating terms other than the following terms will be invalidated.  

  

5 PAYMENT: - 

 

a) 90% payment of the work done will be made at reasonable intervals for the work executed. No 

claims are entertained for any delay in payments due to unforeseen circumstances.  Payments will 

be subjected to deductions towards Income Tax as per the Income Tax Department rules in vogue 

and also standard deduction of 10% of value of work towards retention amount, which will be 

released along with the Performance Security after six months of the completion of the work. The 

Paying Officer is Superintending Engineer/ OMC/Warangal. 

 

b) The Contractor should prepare his own bills in triplicate (in standard TSTRANSCO Forms) 

accompanied by copies of T Notes if any, duly acknowledged by the officer incharge and send the 

same to the Assistant Engineer and Assistant Divisional Engineer concerned for check and thus for 

payment to the paying authority.  Rates quoted shall be inclusive of all taxes.  The Income tax and 

Sales Tax will be deducted at source from the bills submitted for payment as per the relevant acts, 

Rules and Regulations there under at the rates prevailing at that time. 

 

c) All statutory deduction towards Income Tax, TS. Contracts Tax etc., will be deducted from the bills.  

The Transmission Corporation of Telangana Ltd. will not however pay any extra charges for any other 

reasons, in case the Tenderer is found later on to have misjudged the work/material to execute the 

work. 

 

d) Whenever it is found that the Tenderer has received any excess payment by mistake or if any 

amounts are due to TSTRANSCO due to any reasons, and when it is not possible to recovery such 

amounts, TSTRANSCO reserves the right to collect the same from any other amounts and Bank 

Guarantee/Bid Security/Performance Security given by the Tenderer due to or with the TSTRANSCO. 

 

5.1 Payments will be made by way of cheque / demand draft  

 

 

 

 

 



 

6 COMPLETION PERIOD:   

The over all completion period for this project is as per the Project Data Sheet. For completion period for 

individual works, refer Schedule-C. Within one week of receipt of intimation from Superintending 

Engineer/Executive Engineer concerned, the contractor shall take over the approved profiles & tower 

schedules for the line and site cum Electrical Layout for the Sub-station. Otherwise the date after one week of 

intimation to the contractor for taking over of approved profiles, tower schedules and site cum Electrical 

Layout shall be the deemed date of handing over of profiles/Electrical layout and will be taken as date of 

commencement of work. The detailed program for execution of works / supplies is enclosed in the 

Schedule-C.  The bidder shall execute all the works / supplies as per the program of works. 

6.1 PENALTY FOR LATE SUPPLIES / COMPLETION:  

 The completion period mentioned in Schedule-C is the essence of   contract. Penalty will be levied as follows 

for the delay in executing the works or supply of material. 

(a)  For Works:  

In case of delay in erection of the scheduled works after completion period mentioned in Schedule-C, 

whatever be the reasons, the TSTRANSCO can levy and collect the penalty @ 0.5% per week of delay or part 

thereof. 

 

 However, the sum of the penalties stated above are subject to a maximum of 10% of the total value of the 

contract. Once the maximum is reached, TSTRANSCO may consider termination of the contract. 

  

  The right of the TSTRANSCO to levy penalty shall be without prejudice to its rights under the law 

including the right to get the balance works executed by other agencies at the risk and cost of the 

successful bidder.  This is in addition to the right of the TSTRANSCO to recover any damages from the 

contractor and also blacklisting. 

 

  In case the successful bidder fails to execute the supplies/works as per the program or in the opinion 

of purchaser, the supplies/works are progressing at a slow pace, TSTRANSCO reserves its right to get the 

balance or part of supplies/works executed through other agencies at the risk and cost of the successful 

bidder, this is in addition to the right of the TSTRANSCO to recover any damage from the contractor and also 

blacklisting. 

 

6.2 PENALTIES IMPOSED FOR DEFICIENCIES IN QUALITY OF WORKS:  During execution of works, if any deficiencies 

in quality of works is found in deviation to the Specification/ Agreement, a minimum penalty of Rs.5000 to 

Rs.30,000/- shall be levied for deficiencies as per each category as mentioned below. 

 

Category I : Not using (i) prescribed shoring, shuttering and dewatering equipment,                  (ii) 

measurement boxes, (iii) Form boxes for different types of foundations and steel measuring boxes, (iv) not 

providing adequate number of chairs to the steel reinforcements, (v) not carrying out back filling and 

compaction of the foundation pits in layers and leveling the tower footings properly, (vi) not ensuring that 

the excavated earth is dumped at least 2 meters away from the pit etc., and (vii) not providing copings 

to the tower legs/stubs (viii) not providing water tanker, Earth rammers/Earth vibrators. 

 

Category II :  Use of reinforcement steel other than TISCO, VSP and SAIL makes, not using vibrators for 

effective consolidation of the concrete during foundation works, not using proper templates for firmly 

keeping the stubs in position when templates are supplied by the contractor & improper fixing of stubs, 

non ensuring of tower verticality, use of rusted stubs and tower parts if supply is by the contractor, non 

painting of butt joints and rusted stubs with zinc rich paint immediately after erection of the towers & 

stringing, non fixing of earth flat to the stub, non deployment of technical personnel for supervision of 

works by the contractor.  Also not fixing of vibration dampers firmly, repair sleeves wherever necessary, 

not properly fixing of arcing horns both tower side and line side and bird guards etc., as per specification. 

Category III : Use of improper grade / quality of raw material like H.B.G. metal, water and sand for 

concreting, using clogged and / or lump / clotted cement for concreting, not ensuring proper curing for 

foundation concrete, not ensuring that all the members of the tower are placed in position and firmly 

fixed with bolts and nuts immediately after erection of tower, not ensuring that Half round seam welding 

of the nuts before stringing of the line.   

 

For the above deficiencies in the quality of works noticed by the Engineer, penalties shall be 

levied as given below.      

  

Type of 

category 

First instance              

(Rs.) 

Second instance 

(Rs.) 

Third instance              

(Rs.) 

Category I 5,000/- 10,000/- 15,000/- 

Category II 7,500/- 15,000/- 22,500/- 

Category III 10,000/- 20,000/- 30,000/- 

 

In the event of fourth instance of noticing the deficiency of quality of works in any of the above 

categories, the bidder shall be debarred from participating in future tenders for a minimum period of one 

year. 

 

 



 
 

6.3 EXTENSION OF THE COMPLETION DATE 

When a work cannot be completed within the completion period indicated for reasons beyond the control 

of the contractor i.e. due to Force Majeure conditions mentioned below or due to the reasons attributable to 

TSTRANSCO, the contractor shall represent for the same and extension of time without levying penalty shall 

be granted only on the issue of an undertaking by the contractor that they will not put forth at a later date, 

any claims for extra payments towards increased overheads, material/ equipment/works costs etc. during 

the extended period. It is the sole discretion of the TSTRANSCO to grant extension of completion period.  
 

6.4 FORCE MAJEURE: 

i) The Contractor will not be liable for forfeiture of its performance security, penalty for late delivery, or 

termination for default if and to the extent that its delay in performance or other failure to perform its 

obligations under the Contact is the result of an event of Force Majeure. 
 

ii)    For purposes of this clause, "Force Majeure" means an event beyond the control of the Supplier and not 

involving the Supplier's fault or negligence and not foreseeable.  Such events may include, but are not 

restricted to, wars or revolutions, fires, floods, epidemics, quarantine restrictions, and freight embargoes. 

 

iii)    If a Force Majeure situation arises, within 15 days from the date of eventuality the Contractor shall notify the 

Purchaser in writing of such condition and the cause thereof.  Unless otherwise directed by the Purchaser in 

writing, the Contractor shall continue to perform their obligations under the Contract as far as it is reasonably 

practice, and will seek all reasonable alternative means for performance not prevented by the Force 

Majeure event. 
 

6.5 DELAYS ORDERED BY THE PURCHASER 

TSTRANSCO reserves the right to suspend and reinstate execution of whole or any part of the Works 

without invalidating the provisions of the contract. Orders for suspension or reinstatement of the Works will 

be issued by the Engineer to the Contractor in writing. The time for completion of the works will be 

extended suitably to account for duration of the suspension.  Any costs incurred by the contractor due to 

increased overheads, idling of labour etc., as a result of such suspension will not be reimbursed to the 

contractor. 
 

6. RESPONSIBILITY OF THE CONTRACTOR: 

 

The successful bidder is responsible   

a) For the safe delivery of the goods in good condition at destination and execution of the works ensuring 

quality.  He should acquaint himself of the conditions obtaining in regard to supply of the materials.  

 

b) To mobilize and plan for the labour and TSTRANSCO shall not be responsible for any mismatch of work on 

account of whatever so the reasons and the successful bidder has to bear the costs towards ideal 

labour on account of mismatch of work if any.  

 

c) To submit the work/ material bills, (preferably monthly for work bills and for materials immediately after 

receipt of them at site) promptly and submit all the required enclosures with out fail.   TSTRANSCO shall 

not be responsible for any delayed payments whatever so the reasons. 

 

The bidders are requested to study all the existing conditions and all the above aspects of the project while 

quoting itself and no extra claim will be entertained on the above reasons.   

 

8. CLAIMS DUE TO DELAYS BEYOND CONTRACTOR’S CONTROL:  

 

The contractor shall not be entitled to claim compensation on account of delays or hindrances to the 

works for any cause whatsoever.  Should the cause of delay or hindrance not be the responsibility of the 

contractor, the Chief Engineer will consider whether it is possible or not to grant extension of time to 

compensate for this delay or hindrance. The contractor will not, however, be eligible for any 

compensation by way of increase in the rates for the works executed beyond the contract period. 

 

 

 

9.  RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES:  

 In every case in which provision is made for recovery of money from the contractor, the TSTRANSCO shall be 

entitled to retain or deduct the amount thereof from any moneys that may be due or may become due to 

the contractor under these present and/or under any other contract or contracts or any other account 

whatsoever, including Bank Guarantees, Bid Security/Performance Security etc., held up by the TSTRANSCO. 

 

 

 

 

 

 

 

 



 

10. WAY LEAVES & TREE CUTTING IN TRANSMISSION LINE CORRIDOR: 

 

Payment of compensation for damaged crops or fruit bearing trees shall be initially made by the 

contractor, which will be reimbursed by TSTRANSCO later on. The compensation so payable in respect of 

damaged crops shall be based on the assessment of MRO. In respect of the trees, compensation shall be 

payable as per the guidelines issued in T.O.O. Dir (Transmission) Ms.no.238, Dt.10.11.2006. The contractor 

shall take up the payment of compensation amount only after written approval by the Executive 

Engineer. The payment shall be made in the presence of representatives of TL&SS, Accounts and 

Vigilance wings of TSTRANSCO. The Superintending Engineer/O&M shall finalize the compensation claims.   

 

11. TERMINATION OF CONTRACT:   

 If it is found that Progress of works are not commensurate with the program of completion or if the 

contractor does not fulfill his obligations as per the terms of the specification TSTRANSCO will be entitled 

to terminate the contract in part or full by giving 15 days notice and get the balance works completed 

through other agencies at the contractor’s cost and risk.  

 

12. ARBITRATION   

 

All and any disputes or differences arising out of or touching the order based on this specification shall be 

decided by a panel of arbitrators as detailed below:   

  

Sl. no. Value of Claim                 Panel of Arbitrators  

a)  Disputes involving amounts up to 

Rs.10,000/-  and below. 

Superintending Engineer of the TSTRANSCO other 

than the circle to which the disputes relate. 

b)  Disputes involving amounts ranging 

from  Rs.10,001 to Rs.50,000/-   

Any Chief Engineer of the TSTRANSCO.   

 

                   

 There shall not be any reference of disputes, the value of which is above Rs.50000/- to arbitration. The parties 

shall approach the competent Civil Courts situated in Hyderabad only if any such disputes shall arise 

involving more than Rs.50,000/-.   

 

 A reference for adjudication under this clause shall be made by either party to the contract, within one 

year from the date of intimating the contractor of preparation of final bill or his having accepted the 

payment. 
 

13. The overhead charges include the following elements: 
 

Site accommodation, setting up plant, access road, water supply, electrical and general site 

arrangements. 

Office furniture, equipment and communications 

Expenditure on: 

Corporate office of contractor 

Site supervision 

Documentation and “as built” drawings 

Mobilization/de-mobilization of resources 

Labour camps with minimum amenities and transportation to work sites 

Light vehicles for site supervision including administrative and managerial requirements 

Laboratory equipment and quality control including field and laboratory testing. 

Minor T&P and survey instruments and setting out works, including verification of line, dimensions, trail pits 

and bore holes, where required. 

Watch and ward. 

Traffic management during construction. 

 

 

 

 

 

 

 

 

 



 

 

SCHEDULE – I 

PARTICULARS OF REGISTRATION OF THE BIDDER  

 

Sl. No. Details : To Be filled by the Bidder 

1.  Name & address of the Firm / Bidder :  

2.  State whether   

a) Individual   

b) Registered partnership firm 

c) Unregistered partnership firm 

d) Pvt. Ltd. Co. 

e) Public Ltd. Co. 

f) Others (Please specify) 

:  

3.  Registrations under the following  If Yes fill the 

registration No. and enclose a copy of the 

registration certificate 

: Yes / No Registration No. Whether 

copy 

enclosed/ 

not  

a)  Class ‘A’ registration at CEIG :    

b)  Company of registration Act.     

c)  Large, medium or small scale industry at Industries 

Dept. 

:    

d)  Central Sales Tax act :    

e)  APVAT (State Sales Tax)  :    

f)  Excise Department                           (For manufacturers 

only) 

:    

g)  Service Tax Act :    

h)  Registration Under Labour Laws      

i)  Any other state sales tax law (please specify) :    

4.  Name and full address of the partners (in case of 

partnership firm) or directors (in case of Ltd. Co.) 

:  

5.  Name and full address of the JV partner (in case of JV)   

6.  Authority of the person signing the contract to 

represent the company 

:    

7.  Whether Photostat copies of the following documents 

attested. 

:  

a)  Copy of partnership deed. :  

b)  Copy of Memorandum of Articles. :  

c)  JV Agreement (in original) :  

d)  Authority of the partner/company to enter into joint 

venture business in memorandum   of association. 

:  

e)  A certified copy of the board resolution ( in case the 

partner is a company) according permission to 

entering into the joint venture 

:  

f)  A certified copy of the board resolution ( in case the 

partner is a company) according permission for  

affixing the company seal on the joint venture deed. 

  

 

 

Signature of the Bidder/ 

     

       (along with the seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SCHEDULE - II 

 

DETAILS OF TECHNICAL PERSONNEL OF THE BIDDER 

 

Name of the Bidder/the partners  

 

 

Sl. No. Designation Name &  

Qualifications 

Professional 

experience and 

details of works 

carried out 

    Remarks 

     

1 Construction Engineer    

  

 

   

  

 

   

2 Supervisory Staff 

 

   

i)  

 

   

ii)  

 

   

iii)  

 

   

iv)  

 

   

 

 

  

 

 

                   Signature of the Bidder/ 

          

        (Along with the seal) 

 

 

 

 

 

 

 

 

 

 

  

 

 



 

 

SCHEDULE - III 

UNDER TAKING WITH REGARDS TO THE QUALIFICATION REQUIREMNTS 

 

I. PHYSICAL EXPERIENCE: 

 

The Physical Experience as per the Qualification Requirement is = 

 

 

The above Qualification are meeting by considering the following works done by us= 

(i) 

(ii) 

(ii) 

 

Totals for each type of works. The relevant Certificates are to be attached. 

 

 

 

                                            Signature of the Bidder 

          

          

         Name: 

         Designation: 

Seal: 

Date:  

Place:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SCHEDULE  - IV 

 

UNDERTAKING TO BE GIVEN BY THE BIDDER   

 

I/We ____________________________________________________ representing the Company/ Partnership Firm/Contractor 

responding to the bid invitation by the TSTRANSCO vide Specification No.     ______________ hereby sincerely and 

solemnly affirm and state as follows: 

 

                                                   (Strike out whichever is not applicable) 

 

(a) That myself or any of the representative of my Company/Firm do not have any relatives as deferred in 

appended Annexure in the TSTRANSCO/DISCOM. 

 

                                                                   OR 

 

(b) That the following officers/employees of the TSTRANSCO/DISCOM are related to me and to my 

representative of my Company/Firm and their status in the TSTRANSCO/DISCOMS is as under: 

 

S. No. Name of the Officer/ 

Employee 

Designation and 

Place of working 

TSTRANSCO/ 

DISCOM 

Relationship 

1.     

2.     

3.     

4.     

5.     

6     

 

 

     It is certified that the information furnished above is true to the best of my knowledge and belief.  It is hereby 

undertaken that in the event of any of the above information found to be false or incorrect at a later date, the 

TSTRANSCO/DISCOM is entitled to terminate the contract agreement entered into besides recovering damages as 

may be found necessary with due notice. 

 

 

 

 

 

 

         Signature of the Bidder/ 

        

         (Along with the seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE TO SCHEDULE - IV 

 

LIST  OF   RELATIVES: 

 

 

1. Father     14. Daughter’s Husband 

 

2. Mother (including Step .Mother)   15. Daughter’s Son 

 

3. Son (including Step Son)   16. Daughter’s Son’s Wife. 

 

4. Son’s Wife     17. Daughter’s Daughter 

 

5. Daughter (including Step Daughter)  18. Daughter’s Daughter’s Husband 

 

6. Father’s Father     19. Brother (including Step Brother) 

 

7. Father’s Mother    20. Brother’s Wife 

 

8. Mother’s Mother    21. Sister (including Step Sister) 

 

9. Mother’s Father    22. Sister’s Husband. 

 

10. Son’s Son     23. Son’s Wife’s Father  

 

11. Son’s Son’s Wife    24. Son’s Wife’s Mother  

 

12. Son’s Daughter    25. Daughter’s Husband’s Father 

 

13. Son’s Daughter’s Husband   26. Daughter’s Husband’s Mother 

                                                                                                                    

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SCHEDULE - V   

 

DECLARATION TO BE GIVEN BY THE BIDDER FOR TAKING UP THE AWARDED WORKS 

 

            On award of work against Specification No. :  e – SEOMCWGL01/2021-22 

 
 We will take up the works promptly and achieve progress as per the programme communicated for each of the 

work. If I/We _____________________do not show the progress as per Schedule communicated for each work and the 

progress is (are) proved to be very slow which may result in delay in completion, the TSTRANSCO can cancel all such 

works and may be got executed through alternate agencies at our cost and risk and without prejudice to the right of 

TSTRANSCO to levy any penalties as per the terms of contract. 

 

 

 

 

 

   Signature of the Bidder/ 

          

         (Along with the seal) 

 

 

 

 

 

 

 

       

 

 

 

 

 

 

 

 



 

  

SCHEDULE -VI 

 

BANK ACCOUNT DETAILS FOR RTGS 

 

1. Name of the Bank  : 

 

2. Name of the Branch  : 

 

3. Branch Code   : 

 

4. City    : 

 

5. Account No.   : 

 

6. MICR No.   : 

 

7. IFSC No.    : 

 

8. Income Tax PAN No.  : 

 

9. GST Registration No.  : 

 

10. Date of GST Registration  : 

 

11. Place of GST Registration : 

 

 

 

 

         Signature of the Bidder/ 

           

         (Along with the seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SCHEDULE -VII 

CHECK LIST 

 

Only Positive Confirmations on the following will make the bid responsive.                              Indicate Yes/No 

 

1 State whether the work / materials offered conforms to the relevant TSTRANSCO's / 

ISS Specifications and drawings. 

 

2 State whether Qualification and Performance particulars are uploaded along with 

necessary performance certificates in PDF formats. 

 

3  State whether copies of ‘Tax Deducted at Source’ certificates are uploaded with 

proper attestation in PDF formats. 

 

4  State whether copy of ‘Service Tax Registration Certificates’ are uploaded with 

proper attestation in PDF formats. 

 

5  State whether copy of ‘A-Grade license certificate’ issued by CEIG is uploaded 

with proper attestation in PDF formats. 

 

6  State whether copy of ‘Income Tax registration / PAN  registration certificate’ are 

uploaded with proper attestation in PDF formats. 

 

7  State whether complete Quantity is quoted. (Bidder must quote for 100% of 

quantities of all items)   

 

8  State whether scanned copy of DD for Bid Security is uploaded in PDF format.  

9  State whether Clause 1.0 of Section II Financial is accepted.  

10  State whether Bid Validity is offered as per specification.  

11  State whether TSTRANSCO’s Payment Terms are accepted.   

12  State whether TSTRANSCO’s completion period & Penalty Clause is accepted.   

13  State whether TSTRANSCO's Delivery Schedule / Completion period is accepted.  

14  Are you prepared to furnish Performance Security B.G.  if order is placed?  

15  State whether TSTRANSCO’s Guarantee Clause is accepted.  

16  State whether Bid form uploaded  

17  State whether Bank’s Certificate for availability of Credit facilities are uploaded  

18  State whether all the Schedules (I to VI )are uploaded.     

19  State whether copies of type test certificates for equipment/materials are 

uploaded. 

 

20  State whether all the clauses are accepted.  

 

          

 

 

    Signature of Bidder  

         (Along with the seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                   

 

 

 

 

 

 

 

 

 

 



 

 

(A) BID SECURITY FORM 

 

Whereas.  .............. (hereinafter called "the Bidder") has submitted its Bid dated (date of submission of bid) for the 

supply, erection, testing and commissioning of.  ..................………….. (Description of the work) (hereinafter called 

"the Bid"). 

 

KNOW ALL PEOPLE by these presents that WE  .............(Name of bank) having our registered office at  

...........(address of bank)(hereinafter called "the Bank"), are bound unto  ...............(name of Purchaser) (hereinafter 

called "the Purchaser") in the sum of Rs………………… for which payment well and truly to be made to the said 

Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common Seal of the 

said Bank this          day of             20   . 

 

THE CONDITIONS of this obligation are: 

 

1. If the Bidder  

a) withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Form; or 

b) does not accept the correction of errors in accordance with the Bid Specification      

OR 

 

2. If the Bidder, having been notified of the acceptance of its bid by the Purchaser during the period of bid 

validity; 

 

 (a) fails or refuses to furnish the performance security, in accordance with the Bid 

Specification. 

 

 (b) fails or refuses to execute the Contract Form if required; or 

 

  We undertake to pay the Purchaser up to the above amount upon receipt of its first 

written demand, without the Purchaser having to substantiate its demand, provided that in its 

demand the Purchaser will note that the amount claimed by it, duly mentioning the B.G. No. and 

date. 

 

  We undertake TSTRANSCO that once BG issued, it will not be cancelled with in its validity 

period with out written consent of TSTRANSCO, even though bidder produces original Bank 

Guarantee. (In e-procurement the bidder will upload the scanned copy of the Bid Security and 

shall not submit the original BG to TSTRANSCO, Hence for cancellation of BG, written consent 

from TSTRANSCO is required.) 

 

This guarantee will remain in force up to and including _________________ (mention the date after   the period of 

the bid validity + 45 days) and any demand in respect thereof should reach the Bank not later than the above 

date. 

 

 

         ...........  ......... 

       (Signature of the Banker) 

 

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper issued by a scheduled Bank. 

 

 

 

 

 

 



 

 

(B) PERFORMANCE SECURITY FORM 

 

To:                        (Name of Purchaser) 

 

WHEREAS……………………………………………………….(Name of the Contractor/ Company) (hereinafter called 

"the Contractor") has undertaken, in pursuance of Contract No.............dated.............20 to supply/erect  

...........…………………………... (Description of work) (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the contractor will furnish you with a Bank 

Guarantee by a recognized Bank for the sum specified therein as security for compliance with the Contractor’s 

performance obligations in accordance with the Contract. 

 

AND WHEREAS we …………………(Name of the Bank with full address) have agreed to give the Contractor a 

Guarantee. 

 

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Contractor, up to a 

total of Rs. ............................ (Amount of the Guarantee in Words and Figures) and we undertake to pay you, upon 

your first written demand declaring the Contractor to be in default under the Contract and without cavil or 

argument, any sum or sums within the limit of Rs................ (Amount of Guarantee) as aforesaid, without your 

needing to prove or to show grounds or reasons for your demand or the sum specified therein. 

 

This guarantee is valid until the.  ... day of.  ..... 20 . 

 

 

 

   Signature and Seal of Guarantors 

   .......................................... 

   Date.  .......................20 . 

   .......................................... 

   .......................................... 

   Address:....................…... 

   .......................................... 

   .......................................... 

 

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper by a scheduled Bank. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

(C) BID FORM 

 

          Date.  ....... 

TO: (Name and Address of Purchaser) 

Gentlemen and/or Ladies: 

 

Having examined the Bidding documents, the receipt of which is hereby duly acknowledged, we, the 

undersigned, offer to execute   ......................... (Description of Work) in conformity with the said bidding 

documents for the sum quoted by us or such other sums as may be ascertained in accordance with the 

schedule of prices attached herewith and made part of this Bid. 

 

We undertake, if our Bid is accepted, to complete the work in accordance with the completion period 

specified in the Schedule-D. 

 

If our Bid is accepted, we will submit the Performance Bank Guarantee as per specification for the due 

performance of the Contract, in the form prescribed by the Purchaser. 

 

We agree to abide by this Bid upto ……………. (for the Bid Validity Period) specified in          Clause       (         

) and it will remain binding upon us and may be accepted at any time before the expiration of that 

period. 

 

Until a formal contract is prepared and executed, this Bid, together with your written acceptance thereof 

and your notification of award, will constitute a binding Contract between us. 

 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

We certify / confirm that we comply with the eligibility requirements as per clause (     )  of the bidding 

documents.   

 

Dated this.  ...........day of.  .............20   

____________________________ 

____________________________ 

[Signature]  

[in the capacity of] 

 

 

Duly authorized to sign Bid for and on behalf of …………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

(D) FORMAT FOR BANK’S CERTIFICATE TOWARDS  

AVAILABILITY OF CREDIT FACILITIES 

 

BANK CERTIFICATE 

 

This is to certify that M/s. ______________________________ (Full Name & Address) _______________________ who are 

submitting their bid to TRANSMISSION CORPORATION OF TELANGANA LIMITED against their Bid specification vide 

ref. No.___________________________ & dated ______________________.     

 

M/s. _______________  is our Customer for the past___________________years. Their financial transactions with our 

Bank have been satisfactory.  They enjoy the following fund based and non fund based limits including for 

guarantees, L/C and other credit facilities with us against which the extent of utilization as on date is also 

indicated below: 

 

Sl.No. Type of Facility Sanctioned Limit as on 

Date__________ 

Utilisation as on 

Date____________ 

    

    

 

 

This letter is issued at the request of M/s. __________________________________. 

 

 

       Sd/- 

       Name of Bank  __________________ 

       Name of Authorised  

       Signatory  __________________ 

       Designation  __________________ 

       Phone No.  __________________ 

       Fax No.                __________________ 

       Address  __________________ 

 

SEAL OF THE BANK 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

LIST OF APPROVED MANUFACTURERS 

Sl. No Material    / Equipment  Name of the Manufacturer 

    

1) Transmission Line Towers 

and Sub Station 

Structures fabricators 

i) M/s. Bajaj Electricals Ltd., Mumbai 

ii) M/s. RPG Transmission Ltd., New Delhi 

iii) M/s. Jyothi Structures Ltd., Mumbai 

iv) M/s. BS Transcom, Hyderabad.  

v) M/s. KEC International Ltd., Mumbai 

vi) M/s. Kalpataru Power Transmission Ltd., Gandhinagar 

vii) M/s. Hyundai Electrical Transmission Ltd., Gurgaon 

viii) M/s. Sujana Towers Ltd., Hyderabad 

ix) M/s. Deepak Galvanising & Engg. Indus. Pvt. Ltd., Hyderabad 

x) M/s. Sangam Structures Ltd., Allahabad 

xi) M/s. ICOMM Tele Ltd., Hyderabad 

xii) M/s. Aster Teleservices Pvt. Ltd., Hyderabad 

xiii) M/s. Hyderabad Steels Ltd., Hyderabad 

xiv) M/s. R.S Engineering Co.., Hyderabad 

xv) M/s. Venkateswara Fabricators Ltd., Hyderabad 

xvi) M/s. Vertex Engineers., Hyderabad 

xvii) M/s. Kusuma Enterprises, Hyderabad 

xviii) M/s. K.Ramachandra Rao Transmission & Projects Pvt.Ltd., Hyd. 

2 Galvanised Bolts and 

Nuts and Washers 

i)  M/s Nexo Industries, Ludhiana 

ii)  M/s HR Steel Industries, Howrah 

iii)  M/s NL Engineers Pvt. Ltd., Mohali 

iv)  M/s Himalaya Engg. Works Pvt. Ltd., Hyderabad   

v)  M/s Naveen Metal Industries, Kolkata (Washers) 

vi)  M/s Spring Lock Industries, Vadodara (Washers) 

vii)  M/s. Remax (India), Ludhiana 

viii)  M/s. BRK Industries, Ludhiana 

 

3 Control and Relay Panels i)  M/s G.E. Power Controls, Banglore 

  ii)  M/s C&S Electric Ltd,  

 

4 LT AC Panels  

 

i)  M/s G.E.Power Controls, Banglore 

ii)  M/s Easun Reyrolle ltd., Hossur 

iii)  M/s. Areva T & D India Ltd, Chennai 

iv)  M/s ABB  Ltd.,  Baroda  

v)  M/s Popular Switchgears Pvt Ltd., Nasik 

vi)  M/s. Jain Enterprises, Rajahmundry 

vii)  M/s Bose Corpration, Kolkata 

viii)  M/s Bodapati Controls 

 

5) Steel Brands  for use in 

Reinforcement and for 

Structures &  Towers   

 1) VSP  2) SAIL and 3) TISCO 

 

 

6) Cement Brands  1) ACC Limited 2) Kesoram Cements 3) Orient Cements 4) Zuari 

Cements 5) CCI Limited 6) Andhra Cements 7) Coramandel 

Cement 8) Raasi Cement 9) Sri Vishnu Cements 10) Madras 

Cements 11) Ultra Tech Cement Limited – APCW 12) KCP 

Limited 13) Penna Cements 14) Panayam Cement 15) Grasim                

16) Rajashree Cement 17) Mysore Cement 18) Century 

Cement 19) Ambhuja Cement and 20) Priya Cement 

    

 

 

 

 

 

 

 

 

 

 

 

 



 

 

LIST OF THE APPROVED BANKS FOR ISSUING BG /DD 

 

S.No. NAME OF THE BANK 

1 Allahabad Bank  

2 Andhra Bank  

3 APCO. Bank, Main Branch, Hyderabad. 

4 Bank of Baroda  

5 Bank of India 

6 Bank of Maharashtra  

7 Bank of Punjab Ltd  

8 Central Bank of India  

9 Centurion Bank Ltd  

10 City Bank 

11 Corporation Bank  

12 Federal Bank  

13 HDFC Bank,   

14 HSBC BANK 

15 I.C.I.C.I Bank 

16 I.D.B.I. Bank  

17 Indian Bank  

18 Indian Overseas Bank  

19 ING Vysya Bank Ltd  

20 Karnataka Bank 

21 Karur Vysya Bank  

22 Kotak Mahindra Bank  

23 Lakshmi Vilas Bank  

24 Oriental Bank of Commerce  

25 Punjab National Bank  

26 Standard Chartered Bank  

 27 State Bank of India and other State Bank Group Banks / Associate Banks.  

28 Syndicate Bank  

29 U.T.I. Bank Ltd  

30 Union Bank Of India  

31 Vijaya Bank 

32 YES Bank Ltd  

33 Development Credit Bank 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

COMPLETION PERIOD - SCHEDULE – C 

 

Program of execution:   

 

The successful bidder shall execute the works as per the program given in below work. 

  

The over all completion period of the project is as per the Project Data Sheet. The commencement date of the 

Project will be reckoned from the date of issue of detailed Contract award letter or   from the date of issue of the 

approved layout for Sub-Station which ever is later.   

          

1 Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection 
of 1No.New  132KV (P+6) tower at Loc.No.23   for improving 
clearance across BT road crossing of Enugallu to Nekkonda at 
Enugallu village in Parvathagiri (M) Warangal rural (Dist.) between 
Location No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line 
in OMC Circle, Warangal. 

  3 months 

 

             

 

                 I/We agree to the above-mentioned completion period.   

 

 

 

    Signature of the Bidder/ 

               (Along the seal) 

 

 

 

 

 



 

 

TRANSMISSION CORPORATION OF TELANGANA LIMITED 
 

SCHEDULE – B 

  

SUMMARY OF PRICES 

 

SPECIFICATION No: e- SEOMCWGL 01/2021-22 

 

NAME OF THE WORK Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection of 
1No.New  132KV (P+6) tower at Loc.No.23   for improving clearance across BT road crossing 
of Enugallu to Nekkonda at Enugallu village in Parvathagiri (M) Warangal rural (Dist.) 
between Location No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line in OMC Circle, 
Warangal.            

Sl. No.    Item     Total Price 

 

1. Total value of schedule items (Quantities         Rs. 8,46,220.00               

    and prices as per Schedule appended to                   (Rupees Eight Lakhs Forty Six Thousand               

the specification)                                     Two Hundred and Seventeen only) 

                                                                                                           (Total Estimated Value) 

 

 

 

2. Percentage Rate quoted below / at par / excess over                                                                         

    the total value vide item 1 above 

 

 

a) In figures  

b) In words  

 

3.  Total value of schedule after loading the                                                                                     

percentage rate quoted against S.No. 2 above 

 

a) In figures       Rs. 

b) In words                                                                                                                                                       

 

NOTE:  

 

1. Percentages is to be rounded off up to two decimals. 

2. Amounts are to be rounded off to nearest rupee. 

3. The total estimated value under item 1 and total value offered by the bidder under item 3 are 

inclusive of all taxes and the details of taxes applicable are given in the Volume-I of the 

specification. 

 

 

 

 

                                                                              SIGNATURE OF THE BIDDER 

                                                                   WITH DATE & SEAL
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Specification No. : Bid No. e-seomcwgl01/2021-22

Scope of Supply / Work : Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection of 1No.New  132KV (P+6) tower at Loc.No.23   for improving
clearance across BT road crossing between Location No.22 to 23 Enugallu to Nekkonda road at Enugallu village,Parvathagiri (M),
Warangal Rural(Dist.) of 132KV Nekkonda - Wardhannapet DC line.

Schedule of Material Quantities and Prices (PR No.1200003178)
(All Financial Figures in Rs.)

ERP
Item
No.

Schd.
No.

Material
Code

Material Description HSN
Code

Qty. Unit Total
price/Uni

t

GST
Rate(
%)

GST/
Unit

Total
Landed

Cost
/Unit

Total Amount
Excl. GST

Total
Amount Incl. GST

3 4000002713 NUMBER PLATE 83100010 1 NO 245.45 18% 44.18 289.63 245.45 289.63 

4 4000002911 RYB PHASE PLATE 83100010 2 NO 230.76 18% 41.54 272.30 461.52 544.60 

5 4000000279 132KV DANGER BOARD 83100010 1 NO 238.94 18% 43.01 281.95 238.94 281.95 

6 40000211 CIRCUIT PLATE 83100010 2 SET 200.00 18% 36.00 236.00 400.00 472.00 

7 40000206 ANTICLIMBING DEVICE 73269099 1 NO 3,018.49 18% 543.33 3,561.82 3,018.49 3,561.82 

8 40000429 BOLT,U,16MM 73181500 1 NO 245.06 18% 44.11 289.17 245.06 289.17 

NOTE: CGST and SGST amounts shall be shown in separate columns in the vendor invoices Total 4,609.46 5,439.17 

Schedule of Service Quantities and Prices (PR No.1200003178)
(All Financial Figures in Rs.)

ERP Item
No./

Sub-Item
No.

Schd
No.

Service
Code

Service Description HSN
Code

Qty.  Unit Rate/Unit Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

1 Erection of 1No.(P+6) tower

1 /1 SM00046 Dismantling The Existing Rcc By Mannual Means And
Carefully Stacking The ReusefulMaterial At Site And
Disposing The Unserviceable Metraial To Any Remote
Place 1000 MtsDistance Away From Site With All
Leads And Lifts Includung Cost Of T&p ,labour AndAs
Per The Directions Of The Engineer-in - Charge For
Finished Item Of Work.

995429 0.81 M3 2,805.91 2,272.79 18% 409.10 2.27 411.37 2,684.16 
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ERP Item
No./

Sub-Item
No.

Schd
No.

Service
Code

Service Description HSN
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1 /2 SM00001 Earthwork Excavation In All Types Of Soils (up To
Stone Matrix) Which Can Be ExcavatedWith Pick Axe
And Crow Bars And Do Not Require Blasting In All
Conditions Such As Dry,Wet And Slushy Etc. Covering
Initial Lead And Lift Etc And Backfilling The
Foundations(after Laying Foundations) With Excavated
Earth And Consolidation In Up To 0.15 M LayerAnd
Constructing Of Platforms 150mm Height Around
Foundations Utilizing The ExcavatedEarth Etc.
Complete As Directed By Er - In - Charge.

995429 140 M3 265.05 37,107.00 18% 6,679.26 37.11 6,716.37 43,823.37 

1 /3 SM00005 Extra Towrds Dewatering Charges Over An Above The
Excavation Rate For Excavated EarthQuantity Where
Water Table Met At 0.75 To 1.50 M Depth Below G.l

995429 40 M3 227.11 9,084.40 18% 1,635.19 9.08 1,644.27 10,728.67 

1 /4 SM00002 Excavation In Hdr, Soft Rock, F&f (requiring Blasting
Where Ever Necessary. The RateIncludes Labour
Charges, Cost Of Blasting Materials, Tools And
Tackles, Safety Measures,Disposal Of Unuseful
Excavted Material At All Leads And Lifts, Complete
For FinishedItem Of Work As Per Directions Of The
Engineer-in-charge.

995429 2 M3 367.07 734.14 18% 132.15 0.73 132.88 867.02 

1 /5 SM00003 Excavation In Hard Rock (requiring Blasting) The Rate
Includes Labour Charges, Cost OfBlasting Materials,
Tools And Tackles, Safety Measures, Disposal Of
Unuseful ExcavtedMaterial At All Leads And Lifts,
Complete For Finished Item Of Work As Per
DirectionsOf The Engineer-in-charge

995429 2 M3 931.12 1,862.24 18% 335.20 1.86 337.06 2,199.30 

1 /6 SM00007 Stone Crusher Dust Filling Below The Foundations As
Per The Standard Specifications OfApdss In Uniform
Horizontal Layers Including Cost And Conveyance Of
All Materials,Watering And Ramming, Tools &

995429 7 M3 926.51 6,485.57 18% 1,167.40 6.49 1,173.89 7,659.46 
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Tackles, All Labour Charges, All Leads & Lifts
Etc,Complete For Finished Item Of Work As Per
Directions Of The Engineer-in-charge.

1 /7 SM00011 Laying Of Cement Concrete (1:4:8) Mix Using 40mm
Size Hbg Metal Machine Crushed ForFoundations
Including Cost And Conveyance Of All Materials At All
Leads And Lifts,Ramming, Consolidating, Curing
Etc,complete. For Finished Item Of Work As Per
DirectionsOf The Engineer-in-charge.

995429 4 M3 4,411.33 17,645.32 18% 3,176.16 17.65 3,193.81 20,839.13 

1 /8 SM00012 Providing High Yield Strength Deformed (hysd)/
Thermo Mechanically Treated (tmt) (fe 415Grade As
Per Is 1786-1979) Of Tisco/ Sail/ Vsp Make, Different
Diameters For Rcc Works, Including Labour Charges
For Straightening, Cutting, Bending To Required Sizes
AndShapes, Placing In Position With Cover Blocks Of
Approved Materials And Size And TyingAnd
Lap-splicing With Binding Wire Of 18 Swg, Forming
Grills For Reinforcement Work AsPer Approved
Designs And Drawings, Including Cost And
Conveyance Of Steel Bars,Including All Wastages Such
As Overlaps, Couplings, Chairs, Spacer Bars Including
CostAnd Conveyance Of Binding Wire, Cover Blocks
And All Incidental, Operational, LabourCharges Such
As Cutting, Bending, Placing In Position, Tying Etc.,
Complete For FinishedItem Of Work ( Apss No.126)
-switch Yard Works And Line Works

995429 0.22 MT 54,029.36 11,886.46 18% 2,139.56 11.89 2,151.45 14,037.91 

1 /9 SM00013 Rcc M- 20 Nominal Mix (cement 400 Kgs ) Using
20mm Size Graded Machine Crushed HardGranite
Metal (coarse Aggregate) From Approved Quarry
Including Cost And Conveyance OfAll Materials Like
Cement, Fine Aggregate (sand) Coarse Aggregate,
Water Etc., To SiteAndincluding All Operational,

995429 16 M3 9,423.19 150,771.04 18% 27,138.79 150.77 27,289.56 178,060.60 
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Incidental And Labour Charges Such As Machine
Mixing,Laying Concrete, Curing And Centering,
Etc.,complete But Excluding Cost Of Steel And
ItsFabrication Charges For Finished Item Of Work As
Per The Directions OfEngineer-in-charge.(cement 400
Kg , Sand 0.45 Cum And Metal 0.90 Cum)

1 /10 SSC0000
091

995429 15 M3 181.36 2,720.40 18% 489.67 2.72 492.39 3,212.79 

1 /11 SSC0000
126

Filling Below The Foundations With Borrowed
Excavated Material As Per The StandardSpecifications
Of Apdss In Uniform Horizontal Layers As Per
Standard SpecificationIncluding Cost And Conveyance
Of All Materials, Watering And Ramming, Tools &
Tackles,All Labour Charges, All Leads & Lifts Etc,
Complete For Finished Item Of Work As PerDirections
Of The Engineer-in-charge.

995429 15 M3 219.89 3,298.35 18% 593.70 3.30 597.00 3,895.35 

1 /12 SSC0000
031

Disposing Off Excess Excavated Earth Available (not
Usable) After BackLling Obtained From Foundations
Etc. With A Lead Upto 1 Km Complete AsR The
Directions Of The Engineer In Charge For The Finished
Item OfRk.

995429 15 M3 36.44 546.60 18% 98.39 0.55 98.94 645.54 

1 /13 SSC0000
151

Seignioarage Charges Including Smet 995429 3197.7 RS 1.00 3,197.70 18% 575.59 3.20 578.79 3,776.49 

2 Electical labour&Material portion

2 /1 CL1-1 Check Survey, Peg Marking The Tower Positions On
Ground, Conforming To The ApprovedProfile And
Tower Schedules Using Gps, Total Stations, Digital
Theodolites Etc.the RateIs Also Applicable For
Re-check Survey If Any Done Due To Row Problems"
220 & 132kv
Special Allowance %

998344 1 RKM 4,228.59 4,228.59 18% 761.15 N/A 761.15 4,989.74 
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2 /2 CL10-A Setting Of Stubs With Stub-setting Template : Erection
Of Stubs, Stub Template, FixingOf Jacks For
Supporting Template, Allignment And Levelling For
Exact Location Of StubsOf Stubsetting Template,
Dismantling Of Template After Completion Of Initial
Curing OfC.c., Movement Of Template From One
Location To Other Location (a Minimum Lead Of 1
KmIs Adopted). 220 & 132kv 132 Kv P, R & S-type
Towers
Special Allowance %

995429 1 LOC 7,547.49 7,547.49 18% 1,358.55 N/A 1,358.55 8,906.04 

2 /3 CL18-6-A Erection Of Tower Structures, Including All Types Of
Extensions Except Jc Type Towers(stub Template
Erection And Dismantling Are Not To Be Included)
(including 3 Mtr., 6Mtr. , 9 Mtr., & 12 Mtr. Extensions)
220 & 132kv
Special Allowance % , A)Works under SD

995429 4.2 MT 7,375.22 30,975.92 18% 5,575.67 N/A 5,575.67 36,551.59 

2 /4 CL43-9 Earthing Of Towers Including Cost Of Excavation,
Back-filling, Including Cost Of 25 MmDia 2.5 Mm
Thick, Class 'c' G.i. Pipe Of 3.00 Mtrs Length With
50x6 Mm G.i. Flat 4.05Mtrs Long, Bh Coke, Salt Etc.,
And Measuring Tower Footing Resistance. 220 &
132kv
Special Allowance %

995429 1 NO 4,336.34 4,336.34 18% 780.54 N/A 780.54 5,116.88 

2 /5 CL42: 8 Stringing Of Earthwire: Fixing Hardware, Paving Out
Earth Wire,Inting, Tensioning, Stringing And Clamping
Of 7/3.15 Mm High TensileLvanised Steel Wire. 220 &
132kv

995429 2.5 RKM 10,067.56 25,168.90 18% 4,530.40 N/A 4,530.40 29,699.30 

2 /6 OM30-E Re-stringing Of Power Conductor On The Existing
Lines (for Correction Of Sag) IncludingFixing Of
Tension Insulators / Suspension Insulators, Hardware
And Accessories, RoughSagging, Jointing, Tensioning,
Clipping And Fixing Of Performed Armour Rods
AndVibration Dampers, Measuring Ground Clearances
Wherever Necessary. Which Includes TheWorks

995429 2.5 KM 44,815.80 112,039.50 18% 20,167.11 N/A 20,167.11 132,206.61 
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Involved In The Crossing Of Lt, 11 Kv & 33 Kv Power
Lines Viz Dismantling AndRestringing Of Conductor.
220 & 132kv 6. Nos. Panther Conductors
(Dismantling of 6Nos. ACSR Panther Power conductor
on the existing linesor correction of sag ) incluyding
fixing of tension insulatorsuspension insulators,
hardware and accessories, rough sagging,inting
tensionning, clipping and fixing of performed armour
rods andbratino dampers, measuring ground clearances
wherever necessary.)
Special Allowance % , B)Works under SD

2 /7 OM30-E Re-stringing Of Power Conductor On The Existing
Lines (for Correction Of Sag) IncludingFixing Of
Tension Insulators / Suspension Insulators, Hardware
And Accessories, RoughSagging, Jointing, Tensioning,
Clipping And Fixing Of Performed Armour Rods
AndVibration Dampers, Measuring Ground Clearances
Wherever Necessary. Which Includes TheWorks
Involved In The Crossing Of Lt, 11 Kv & 33 Kv Power
Lines Viz Dismantling AndRestringing Of Conductor.
220 & 132kv 6. Nos. Panther Conductors
Special Allowance % , A)Works under SD

995429 2.5 KM 59,754.41 149,386.03 18% 26,889.49 N/A 26,889.49 176,275.52 

2 /8 CL47-13 Half Round Welding Of G.i.bolts And Nuts Of Towers
In The SectionTween Ground Level & Upto Bottom
X-arm Level Including All BoltsNnecting The Bracings
At The Bottom X-arm Level And Painting TheLded
Portion With One Coat Of Zinc Rich Paint. 220 &
132kv
Special Allowance %

995429 520 EA 17.78 9,245.60 18% 1,664.21 N/A 1,664.21 10,909.81 

2 /9 CL51-17 Dismantling & Re Stringing Of 33 Kv Conductor (all
Types Of Conductors) For Crossing Of33 Kv Line
During Stringing Of Eht Lines. 220 & 132kv
Special Allowance %

995429 9 NO 2,754.64 24,791.76 18% 4,462.52 N/A 4,462.52 29,254.28 

2 /10 CL52-18 Dismantling & Re Stringing Of 11 Kv Conductor (all
Types Of Conductors) For Crossing Of11 Kv Line

995429 15 NO 1,507.28 22,609.20 18% 4,069.66 N/A 4,069.66 26,678.86 
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During Stringing Of Eht Lines 220 & 132kv
Special Allowance %

2 /11 CL53-19 Dismantling & Re Stringing Of Lt Conductor/cables For
Crossing Of Lt Line (all Types)During Stringing Of Eht
Lines 220 & 132kv
Special Allowance %

995429 26 NO 948.57 24,662.82 18% 4,439.31 N/A 4,439.31 29,102.13 

2 /12 LNE0000
029

Transportation Of Material In Line Works
(Transportation charges for C+9 tower parts with
Bolts& Nuts and hardwarecluding Loading&
Un-Loading charges.)

996519 9 TO 1,499.30 13,493.70 18% 2,428.87 N/A 2,428.87 15,922.57 

2 /13 LNE0000
003

Dismantling Of Tower Structure, Including All Types
Of Extensions.
Special Allowance % , A)Works under SD

995429 2.8 MT 5,531.42 15,487.98 18% 2,787.84 N/A 2,787.84 18,275.82 

2 /14 LNE0000
002

Dismantling Of High Tensile Galvanised Steel Earth
Wire.

995429 2.5 RKM 7,550.67 18,876.68 18% 3,397.80 N/A 3,397.80 22,274.48 

2 /15 ST3- II Loading / Unloading Of Tower Parts 220 & 132kv 996719 4.2 MT 441.34 1,853.63 18% 333.65 N/A 333.65 2,187.28 

NOTE: CGST and SGST amounts shall be shown in separate columns in the vendor
invoices

Total 712,316.15 840,780.70 

                                                     Grand Total:          846,219.87 
Amount in words :  Eight Lakh Forty Six Thousand Two Hundred Nineteen Rupees Eighty Seven Paise


