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TRANSMISSION CORPORATION 

OF 

TELANGANA LIMITED 

  
 

 
Tender No: CE/MZ/O&M/ew-07/2021-22 

OF METRO ZONE/HYDERABAD  
 
 
 

Name of the Work: 
 
 
 
 

CONSTRUCTION OF 15 NOS. PLATFORMS (20X10 M) 8” HEIGHT 
WITH A RAMP AT TLC STORES, SHAPURNAGAR HYDERABAD 

 
 
 
       Sd/- 

CHIEF ENGINEER, METRO ZONE 
OPP. CTI, GTS COLONY 

ERRAGADDA, HYDERABAD. 
Ph.No.040-23836703. 
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TENDER NOTICE NO.CE/MZ/HYD/O&M/ew-07/2021-2022 OF CHIEF ENGINEER/ 
METRO ZONE 

 

NOTICE INVITING TENDER (NIT)  
 

1. Department Name Transmission Corporation of Telangana Limited 

2. Tender Subject Construction of 15 Nos. Platforms (20X10 m) 8” height with a 
ramp at TLC Stores, Shapurnagar Hyderabad 

3. Estimated Contract value. Rs. 47,49,391.00/-(Including Taxes)  

4. Period of Contract 6 months 
5. Form of Contract LS 
6. Tender Type Open on e-procurement platform 
7. Tender Category Works  

8. EMD/BID SECURITY 

2% of Estimated Contract Value i.e., Rs. 94,988/- (*EMD 
Exempted for the Individuals and Societies belonging to 
SCs/STs/Wadera/Sagara as per T.O.O (CE-Civil) Ms.No.511, 
Dt.03.01.2020.) 

9. Bid Security Payable to 

In the shape of online payment or challan generation in favour of 
Superintending Engineer/OMC/Metro-Central/Hyderabad payable 
at Hyderabad and shall cover a period of 30 days over and above 
the period of bid validity. 

10. Bid validity 90 Days 
11. Transaction fee Rs. 1,682/- which includes Goods and service tax 

12. Transaction fee payable along 
with tender to Payable on line to MD, TSTS, Hyderabad. 

13. Schedule Available Date 27/07/2021 at 06:00 PM (IST) 
14. Schedule Closing Date 27/08/2021  at 01:00 PM (IST) 

15. Bid Submission closing Date & 
time 27/08/2021 at 03:00 PM (IST) 

16. Bid Submission Online 
17. Bid Opening Date & Time  27/08/2021  at 04:00 PM (IST) 
18. Place of bid opening At the office of Chief Engineer/Metro Zone/TSTRANSCO/Hyd. 
19. Officer Inviting Bids Chief Engineer/Metro Zone /TSTRANSCO/Hyderabad. 

20. Address: Chief Engineer, Metro Zone , TSTRANSCO, 
Opp. CTI, GTS Colony, Erragadda, Hyderabad – 500 045. 

21. Contact details / Telephone Phone:040-23836703,e-mail:ce.metro@tstransco.in 
For details visit www.tender.telangana.gov.in 
 

1. ELIGIBILITY CRETERIA: 
 

a) The bidder should be a valid registered Contractor with TSTRANSCO/ 
TSGENCO/TS DISCOMs/Government or Govt. undertaking departments in 
Telangana state. 

 
b) Bidder should have achieved annual turnover equal to 100% of the value of the 

works proposed in the bid specification in any financial year during the last five 
financial years including current financial year duly certified by competent 
authority and enclose documentary evidence of works compulsorily. 
 

 

c) The bidder in his name should have executed civil works previously in 
TSTransco/TSGenco/TSDiscoms or Government or Government under taking 
departments OR any substation/line/bay works in any EHT substation or EHT lines 
within the last Ten(10) years and should enclose work completion certificate, 
performance certificate etc., issued by not less than Divisional Engineer/Executive 
Engineer Rank Officer. 
 

d) Copy of Goods and Service Tax Registration certificate. 
 
The bids shall be treated as non-responsive in case of not uploading the above 
mandatory documents. However TSTRANSCO decision is final in Accepting 
(or) Rejecting any Tender. 

mailto:Phone:040-23836703,e-mail:ce.metro@tstransco.in
http://www.tender.telangana.gov.in
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TENDER NOTICE NO.CE/MZ/HYD/O&M/ew-07/2021-2022 OF CHIEF ENGINEER/ 

METRO ZONE  
 

NAME OF WORK:  Construction of 15 Nos. Platforms (20X10 m) 8” height with a ramp at  
                                    TLC Stores, Shapurnagar Hyderabad. 
 
I. OFFICER INVITING BIDS: Chief Engineer/Metro Zone/ TS Transco/Erragadda 

/Hyderabad 
 
1. Bids are invited on the e-procurement platform for the above-mentioned work from the 

Contractors / Contracting firms/Company. The details of Tender conditions and terms can 
be downloaded from the electronic procurement platform of Government of Telangana i.e. 
www.tenders.telangana.gov.in 

 
2. Approximate Estimated Contract value of work:  Rs. 47,49,391/- (Rupees Forty Seven 

Lakhs Forty Nine Thousand Three Hundred and Ninety One Only.) 
 
3. Contractors would be required to register on the e-Procurement Market place 

www.tenders.telangana.gov.in and submit their bids online.  The department will not 
accept any bid submitted in the paper form. 

 
4. E.M.D. to be paid through online payment in e-procurement platform for Rs. 94,988/- 

(Rupees Ninety Four Thousand Nine Hundred and Eighty Eight Only) (i.e., 2% of 
ECV) drawn in favour of Superintending Engineer/OMC/Metro-Central/Hyd. This will be 
retained with TSTransco as part of Security Deposit, in the case of successful tenderer, & 
the balance Security Deposit @ 3 % of Contract Value (total constituting to 5% of the 
Contract value) to be paid at the time of concluding agreement. All the bidders shall 
invariably upload the scanned copies of online payment status ID in the E-procurement 
system and this will be the primary requirement to consider the bid as responsive.  

The successful bidder shall invariably furnish the all original Certificates/Documents of the 
uploaded scanned copies to the tender inviting authority (Chief Engineer/ Metro Zone/              
TS Transco/Erragadda/Hyderabad) before entering into the agreement personally. 

However, EMD Exempted for the Individuals and Societies belonging to SCs/STs/Wadera/ 
Sagara as per T.O.O (CE-Civil) Ms.No.511, Dt.03.01.2020. 

NOTE:- 

If any successful bidder fails to submit the original Hard copies of uploaded certificates 
/Documents, Online Payment ID towards EMD within the stipulated time or if any variation 
is noticed between the uploaded documents and the hard copies submitted by the bidder, the 
successful bidder will be suspended from participating in the tenders on                e-
procurements platforms for a period of 3 years. The e-procurement system would deactivate 
the user ID of such defaulting successful bidder based on the trigger / recommendation by 
the Tender inviting Authority in the system. Besides this, the Department shall invoke all 
process of law including criminal prosecution of such defaulting bidder as an act of extreme 
deterrence to avoid delays in the tender process for execution of the development schemes 
taken up by the Government. 

5. Period of completion of work  :  6 (Six) months 
 

6. The bidders can view/ down load the tender documents from the ‘e’ market place. 
 

7. Form of contract – Lump sum contract. 
 
II. Procedure for submission of Bids/ Preparation of Tenders:  

 
8.1  Bidders need to contact Chief Engineer/Metro Zone /TS Transco / Erragadda / Hyderabad for 

information on e-Procurement. 
 

8.2  Bidders need to register on the electronic procurement market place of Government of 
Telangana i.e., www.tenders.telangana.gov.in. On registration on the e-Procurement market 
place, they will be provided with a user Id and password by the system using which they can 
submit their bids online. 
 

8.3  While registering on the e-procurement market Place, Bidders need to sign, scan and upload 
the required documents as per the Tender requirements onto their profile. 

http://www.tenders.telangana.gov.in
http://www.tenders.telangana.gov.in
http://www.tenders.telangana.gov.in.
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i) As per GO Ms No: 174, I & CAD (PW-Reforms) Dept. dated: 01-09-2008, the 
following changes are made. Submission of original Hard copies of the uploaded scan 
copies of DD/online payment ID towards EMD by participating bidders to the tender 
inviting authority before opening of the price bid is dispensed forthwith. 

 
ii) All the bidders shall invariably upload the scanned copies of DD/online payment status 

ID in e-procurement system and this will be the primary requirement to consider the bid 
as responsive. 

 
iii) The Department shall carry out the bid evaluation solely based on the uploaded 

certificates / documents, EMD in the e-procurement system. 
 
iv) The Department will notify the successful bidder for submission of original hard copies 

of all uploaded documents, DD prior to entering into agreement. 
 
III. Language of the Tender. 

      All documents relating to the tender shall be in the English Language only. 
 

9. DOCUMENTS COMPRISING OF THE TENDER SUBMISSION.  
i. The bidders who are desirous of participating in e-Procurement shall submit their technical 

bids, price bids etc., in the standard prescribed in the tender documents, displayed at e market 
place. The bidders should upload the scanned copies of all the relevant certificates, 
documents etc., in the e market place in support of their technical bids. The bidders shall sign 
on all the statements, documents, certificates, uploaded by him, owning responsibility for 
their correctness/authenticity.  

 
If any bidder uploads the bid without paying BID SECURITY, the bid will be rejected and the 
bidder will be black listed. Similarly, if any of the certificates, documents, etc., furnished by the 
bidder is/are found to be false / fabricated / bogus, the bidder will be blacklisted and his BID 
SECURITY forfeited.  

 
The bids shall be submitted with all particulars called for in the schedules enclosed to 
specification.   Bid rates shall be furnished in the enclosed schedules only. There shall not be any 
deviation from the contents of the schedule.  One copy of the schedule enclosed to the price bid 
shall be marked 'Original' and shall be given precedence and shall govern, should there be any 
conflict between the original and duplicate.   

 
The information sought-for under schedules regarding qualification, financial status etc., shall be 
submitted in separate typewritten sheets in the formats attached, without interlineations, 
alterations or modifications.  The bidder shall sign all pages of the bid at the modification.   

 
Standard printed conditions attached to the bid will not be considered or accepted. 
Deviations from the provisions of the specification will not be considered. 

 
It is the responsibility of the Bidder to submit all the documents in the PDF format required 
to prove regarding his responsiveness to participate in this bidding as per the Qualification 
Requirements.  

 
The bids once submitted on e-procurement platform cannot be withdrawn after schedule bid 
submission closing date and also during bid validity period. 
 
If any bid is withdrawn during the above period the bidder will be blacklisted apart from forfeiting 
of bid security. 
  
9.1  Submission of Price Bids:    

The estimated value of the works is given in the Schedule. The bidder has to quote in the 
percentage excess/ on par/ less on the total estimated value of the works given in the 
Schedule. 
   

 (i) As per G.O. Ms. No. 174 dated 01-09-2008 of I&CAD (PWR) submission of original hard copies 
of the uploaded copies of  EMD receipt and other certificates & departments by participating 
bidders to the tenders inviting authority is dispensed herewith.  

 
(ii) All the bidders shall invariably upload the scanned copies of online payment or challan generation 

in e-procurement system and this will be the primary requirement to consider the bid as 
responsive. 
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(iii) The Department shall carry out the technical bid evaluation solely based on the uploaded 
certificates/documents, EMD receipt in the e-procurement system and open the price bids of the 
responsive bidders. 

 
(iv) The Department will notify the successful bidder for submission of original hard copies of all 

uploaded documents, EMD receipt prior to entering into agreement.  
  

(v) The successful bidder shall invariably furnish EMD receipt, certificates/ documents of the 
uploaded scanned copies to the Tender inviting authority before entering into agreement either 
personally or through courier or post and the receipt of the same within the stipulated date shall be 
the responsibility of the successful bidder. The department will not take any responsibility for any 
delay in receipt/non receipt of EMD receipt, certificates/documents, from the successful bidder 
before the stipulated time.  On receipt of documents the department shall ensure the Genuinity of 
Payment towards EMD and all other certificates/documents uploaded by the bidder in                           
e-procurement system in support of the qualification criteria before concluding the agreement. 

 
(vi) If any successful bidder fails to submit the original hard copies of uploaded certificates/ 

documents, EMD receipt within the stipulated time or if any variation is notices between the 
uploaded documents and the hard copies submitted by the bidder, the successful bidder will be 
suspended from participating in the tenders on e-procurement plat form for a period of 3 years. 
Besides this, TSTRANSCO the department shall invoke all processes of law including criminal 
prosecution of such defaulting bidder as an act of extreme deterrence to avoid delays in the tender 
process for execution of the development schemes taken up by the Government.  

 
9.2    Bids will be opened at the time, date and place indicated in the NIT.   

9.3    The bidders shall carefully examine the specification and all its enclosures and if they have any 
doubt as to the meaning of any portion of the specification or enclosures thereto, they shall 
obtain the required clarifications from the officer to whom the bids are to be addressed.  

 
9.4 THE BIDS RECEIVED BY, OTHER THAN E-PROCURMENT PLATFORM SHALL NOT 

BE ENTERTAINED UNDER ANY CIRCUMSTANCES.  
 

9.5  Clarifications, amplifications, and/or any other correspondence from the bidder subsequent to 
the opening of bid will not be entertained.  The bidders are therefore advised to ensure that their 
bids are sent in complete shape in the first instance itself. Post bid rebates, revisions or deviation 
in quoted price and/or conditions or any such offers which will give benefit to the bidder over 
others will not only be rejected straight but the original bid itself will get disqualified on this 
account and the bidder’s bid security amount will be forfeited.  

 
The tender comprise the following. 
 

(a)  Bid Documents, drawings and price bid (Schedule). [Available online at 
www.tenders.telangana.gov.in] 

(b) Qualification information and supporting documents [to be uploaded by the tenderer] 
 

10.     Bid Offer: 

10.1   Bill of Quantities called “Schedule” and the bid offer accompanies the tender document.  It 
shall be explicitly understood that the Tender Inviting Officer does not accept any 
responsibility for the correctness or completeness of this   Schedule  and this Schedule  is liable 
to alterations by omissions, deductions or additions at the discretion of the tender inviting 
authority or as set forth in the conditions of the contract. The Schedule  shall contain the 
description of items of work and the approximate quantities and unit rates for all items. The 
percentage quoted by the contractor shall be applicable to all items of work mentioned in the 
Schedule . The tenderers will have to state clearly their willingness to execute the work at 
certain specific percentage of excess or less or at par of the ECV indicated at the space 
provided therein in Schedule. The tenderer should quote his lump sum tender based on the 
schedule of quantities.  He should quote his offer as an overall tender percentage.  

 
  The Schedule  (or Price-bid) contains not only the quantities but also the rates worked out by 

the Department and the amount for each item and total value of the estimated contract.  The 
tenderer should workout his own rates keeping in view the work, site conditions and quote his 
overall tender percentage with which he intends to execute the work. The rates shall be 
inclusive of maintenance till the completion of Defects liability period. 
 

10.2  The bid offer shall be for the whole work and not for individual items / part of the work. 
 

10.3 All duties, taxes, and other levies payable by the contractor as per State / Central Government 
rules shall be included in the tender percentage quoted by the tenderer. 

 

http://www.tenders.telangana.gov.in
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10.4  The tendered contract amount as computed based on overall tender percentage is subject to 
variation during the performance of the Contract in accordance with variation in quantities etc. 
 

11. Validity of Tenders: 

a. Tenders shall remain valid for a period of not less than 90 days from the date of 
opening of Price bid specified in NIT.   

 

b. During the above-mentioned period no plea by the tenderer for any sort of modification 
of the tender based upon or arising out of any alleged misunderstanding of 
misconceptions or mistake or for any reason will be entertained. 

 
c. In exceptional circumstances, prior to expiry of the original time limit, the Tender 

Inviting Officer may request the bidders to extend the period of validity for a specified 
additional period.  Such request to the Tenderers shall be made in writing. A Tenderer 
may refuse the request without forfeiting his EMD. A Tenderer agreeing to the request 
will not be permitted to modify his Tender, but will be required to extend the validity of 
his E.M.D. for a period of the extension. 

 
12.  BID Security/Earned Money Deposit: 

12.1  The Tenderer shall furnish, Bid Security an amount of Rs.94,988/- (Rupees Ninety Four 
Thousand Nine Hundred and Eighty Eight Only) (which is equivalent to 2% of ECV 
along with the tender as specified in NIT). This BID SECURITY shall be in the form of 
online payment or challan generation from any Nationalized/Scheduled Bank. 

 

As per T.O.O (CE/Civil), Ms.No.511, Dt. 03-01-2020 clause (II) Exemption of EMD: 
 

i.  Exemption of EMD shall be for the works costing up to 1.00 crore (ECV)  for SCs/STs, 
Waddera and Sagara(Uppara) contract Co-operative societies and individuals, for 
works in TSTRANSCO.  

 

ii. However, in order to provide level playing field to all, EMD will be recovered from 
running bills after expenditure of 25% of the concerned works. This will also inculcate 
the responsibility for completion of the works. 
  

12.2 The Bid security of the successful tenderer can be adjusted as part of Performance 
Security and the balance security deposit @ 3% of total Contract Value shall be paid 
(total 5%) at the time of concluding Agreement by the successful tenderer.  

 
12.3  The Bid Security deposited by the successful tenderer will not carry any interest and it 

will be dealt with as provided in the conditions stipulated in the tender. The Demand 
Draft furnished by the tenderer towards Additional security deposit amount shall be 
released after the work is completed in all respects. 

 
13.  The BID SECURITY shall be forfeited in the following cases:  

 
i. When the successful bidder does not accept the order after issue of preliminary acceptance letter 

or the Letter of Intent.   
 

ii. When the successful bidder fails to furnish the Performance Security within 15 days from the 
date of issue of preliminary acceptance letter or the Letter of Intent. 

 

iii. When a bidder withdraws his bid or alters the prices after schedule bid submission closing date 
and before the expiry of the bid validity period or does not accept the correction of errors made 
in his bid or Offers post Bid rebates, revisions or deviations in quoted prices and / or 
conditions or any such offers.   

 

iv. No alteration which is made by the tenderer in the contract form, the conditions of the contract, 
the drawings, specifications or statements/formats or quantities accompanying the same will be 
recognized; and, if any such alterations are made the tender will not be considered. 

 
v. If, at any time, the Engineer-in-Charge is of the opinion that the Contractor is delaying 

Commencement of the work or violating any of the provisions, if the Contractor is neglecting 
or delaying the progress of the work as defined by the tabular statement “Rate of progress” in 
the Articles of Agreement”, he shall so advise the Contractor in writing and at the same time 
demand compliance in accordance with conditions of Tender notice.  If the Contractor 
neglects to comply with such demand within seven days after receipt of such notice, it shall 
then or at any time thereafter, be lawful for the Engineer-in-Charge to take suitable action in 
accordance with Clause.60 of APSS. 
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13.1  Online payment receipt towards Non-refundable transaction fee of Rs.1,682/-  (Rupees 
One thousand Six Hundred and Eighty Two Only) (0.03% of ECV + GST @ 18 % in  
favour of MD TSTS, HYDERABAD. 

 
13.2 The Tenderer should pay 0.04% of ECV i.e., Rs.2,242/- (Rupees Two Thousand Two 

Hundred and Forty Two Only) in the form of DD to MD, TSTS, Hyderabad towards e-
procurement  corpus fund and hand over the same to Chief Engineer/Metro Zone/ 
Erragadda/TS Transco/Hyderabad at the time of concluding Agreement. 

 
13.3    The tenderer is subjected to be black listed and the EMD forfeited if he is found to have 

misled or furnished false information.  
 
13.4   Even while execution of the work, if found that the contractor had produced false/fake 

certificates of experience he will be black listed and the contract will be terminated. 
 

II.  INSTRUCTIONS TO TENDERERS 
A – GENERAL 

Name of work:  “Construction of 15 Nos. Platforms (20X10 m) 8” height with a ramp at         
TLC Stores, Shapurnagar Hyderabad” 

  
          ECV put to tender : Rs. 47,49,391/- 
 

a) Period of completion :     6 (Six) months 
b) SSR adopted  :   SSR 2020-21 
c) Rates adopted vide sanction No.46/2021-2022 of Chief Engineer/Metro Zone. 

 
a) Cement:             Rs. 5,600/MT 
b) Reinforcement steel            Rs. 55,000/MT  
c) Structural Steel:            Rs. 46,000/MT 

  
d) Details of provisions included in the ECV put to tender 

i) Seigniorage charges: as per clause 11 in other conditions of 
contract in the Tender Document. 

ii) Overhead charges & Contractor’s profit @ 11.765% 
iii) Corpus Fund to NAC- 0.1% 
iv) GST – 18% 

 
e) Reimbursable Provisions. 

i) Technical personnel : - Nil 
ii) Insurance premium : - Nil 

 
1. The Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad invites bids for 

the above work during the period, for which dates and time specified in the NIT and will be 
opened by him at this office on the date and time mentioned in the NIT. 
 

1.1 The intending Tenderers would be required to enroll themselves on the ‘e’-procurement market 
place at WWW.tenders.telangana.gov.in 

 
1.2 The Tenders should be in the prescribed form invited on e-procurement by the Chief 

Engineer/ Metro Zone/TSTRANSCO/Erragadda/Hyderabad (As specified in NIT) that can 
be downloaded at free of cost from the website WWW.tenders.telangana.gov.in 

 
1.3 The dates stipulated in the tender notice are firm and under any circumstances they will not be 

relaxed unless officially extended. 
 

1.4 The Tenderer should upload scanned copies as specified in checklist and produce copies (EMD 
& Transaction Fee) before the date of opening of Price bid.  Contractor should produce the 
originals of all documents for verification if asked for by the Competent Authority within 
specified time. 

 

1.5 The Tender opening authority will not consider any tender received after expiry of date and 
time fixed (As specified in NIT) for receipt of tenders  
 

1.6  The successful Tenderer is expected to complete the work within the time period specified in 
the NIT. 

2. Tenderers / Firms eligible to Tender: 
 

2.0 The Tenderers / Firms who  
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i) Possess the Eligibility Criteria as per Clause I. 
 

ii) Are not blacklisted or debarred or suspended by the Government for whatever the reason, 
prohibiting them not to continue in the contracting business Have complied with the 
eligibility criteria specified in the NIT and are the eligible Tenderers /Firms. 

 
2.1 Tenderers / Firms ineligible to Tender: 
 (i)   A retired officer of the Govt. of Telangana or Govt. of India executing works is disqualified 

from tendering for a period of two years from the date of retirement without the prior permission 
of the Government. 

 
 (ii) The Tenderer who has employed any retired officer as mentioned above shall be                    

considered as an ineligible tenderer. 
 
(iii)  The contractor himself or any of his employee is found to be Gazetted Officer who retired from 

Government Service and had not obtained permission from the Government for accepting the 
contractor’s employment within a period of 2 years from the date of his retirement. 

 
(iv)  The Contractor or any of his employees is found at any time after award of contract, to be such 

a person who had not obtained the permission of the Government as aforesaid before submission 
of the tender or engagement in the Contractor’s service. 

 
(v) Contractor shall not be eligible to tender for works in TS TRANSCO where any of his near 

relatives are employed in the rank of Assistant Engineer or Assistant Executive Engineers and 
above on the Engineering side and Assistant Accounts Officer and above on the accounts side.  
The Contractor shall intimate the names of persons who are working with him in any capacity or 
are subsequently employed.  He shall also furnish a list of Gazetted /Non-Gazetted State 
Government Employees related to him.  Failure to furnish such information tenderer is liable to 
be removed from the list of approved contractors and his contract is liable for cancellation. 

 
Note:  Near relatives include 
Sons, step-sons, daughters, and step-daughters. 
Son-in-law, and daughter-in-law. 
Brother-in-law, and sister-in-law. 
Brothers and Sisters. 
Father and Mother. 
Wife / Husband. 
Father-in-law and Mother-in-law 
Nephews, nieces, uncles and aunts 
Cousins and 
Any person residing with or dependent on the contractor. 
 

3. QUALIFICATION REQUIREMENTS OF THE TENDERERS: 

3.1 The tenderer shall furnish the following particulars in the formats provided online and 
supported documentary evidence shall be uploaded. 

 

Attested copies of documents relating to the Registration of the firm, Registration as 
Electrical Licensed Contractor, Partnership deed, Articles of Association, Commercial 
Tax Registration, Latest Income Tax Clearance certificate / latest IT return, Goods and 
Service Tax and PAN number from IT Department etc. including the mandatory 
documents as per clause (1) of eligibility criteria (Physical Experience). 
 

Note: The Partnership firms, which are registered as Contractors shall intimate the change in 
partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 within one 
month of such change. Failure to notify the change to the registration authority in time 
will entail the firms to forfeit their registration and their tender will be rejected.  The 
intimation of change of partners if any and the acceptance by the Registration authority 
may be enclosed. 

 

 Availability of key personnel for administration /site management and execution viz., 
technical personnel required for the work.  
 
The bids shall be treated as non responsive in case of not uploading the mandatory 
documents 

 

3.2 Tenders from Joint Ventures are not acceptable unless specifically stated otherwise. 
 

3.3 Qualification criteria for opening of the price bid:  Should upload all the mandatory 
documents as detailed in the specification. 
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3.4 Even though the tenderers meet the above qualification requirements, they are liable to be 
disqualified / debarred / suspended / blacklisted if they have 

 

3.4.1 Furnished false / fabricated particulars in the forms, statements and /annexure submitted in 
proof of the qualification requirements and/or  

 

3.4.2  Not turned up for entering into agreement, when called upon within the time specified in 
the letter of acceptance  

 

3.4.3 Record of poor progress such as abandoning the work, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc. and/or  

 

3.4.4 Participated in the previous bidding for the same work and had quoted unreasonably high 
tender percentage and  

 

3.4.5 A history of criminal record in which the tenderer is involved if any. 
 

3.4.6 Even while execution of the work, if found that the work was awarded to the Contractor 
based on false /fake certificates of experience, the Contractor will be blacklisted and work 
will be taken over invoking clause 61 of PS to APSS. 

 

3.4.7 History of litigation with Govt. during the last 5 years in which the tenderer is involved.  
 

3.5 The rate quoted by the bidder less by more than 10% of the TSTRANSCO’s total 
estimated cost will be considered as abnormally low rate.   In the case of abnormally low 
quoted rates i.e. less than 10%, additional security deposit (ASD) to be paid for the less 
percentage below 10% i.e., if the bidder quotes 20% below the total estimated cost then he 
has to pay ASD equivalent to 10% of the total estimated cost. This ASD amount will not 
be accepted by cheque, cash, BG or money order. It shall be paid by way of crossed 
demand draft on any scheduled/Nationalized bank drawn in favour of Superintending 
Engineer/OMC/Metro-Central/Hyderabad. The ASD amount shall be released after 
completion of the work in full shape. 

 
3.6 If the percentage quoted by a tenderer is found to be either abnormally high or within the 

permissible ceiling limits prescribed if any but under collusion or due to unethical 
practices adopted at the time of tendering process, such tenders shall be rejected. 

 
 

B) OTHER CONDITIONS:  
Responsibility for correctness of the information submitted in online bid lies with bidder.  If any 
information furnished in the bid is proved to be false at a later date, the bid will not only be 
rejected but the bidder will be BLACKLISTED. 

 
The bids not complying with the stipulated completion period will be treated as non-responsive. 
 
While being equal or compatible in other aspects preference will be given to those bidders who 
have experience in works similar to that given in the specification during the last five financial 
years. 
If a bidder quoting for the bids is having more than one work on hand, at the time of bidding/ 
tendering and if the performance in these works is poor and not commensurate with the 
agreement, the bid of such bidder will not be considered for award of contract. 
 
C) PERFORMANCE BASED EXPERIENCE: 

In case of any bidders who are already having one or more works awarded to them by 
T.S.Transco which are under execution at the time of bidding and who fails to execute the 
works already awarded as per the stipulated time schedule of completion, bids of  such 
bidders will not be considered.  

 

4.0 One Tender per Tenderer: 
4.1 Each Tenderer shall submit only one Tender for the work. A Tenderer who submits 

more than one Tender will cause dis-qualification of all the Tenders submitted by the 
Tenderer. 

 
5.0 Cost of Tendering 
5.1 The Tenderer shall bear all costs associated with the preparation and submission of his 

Tender and the tender inviting authority will in no case be responsible and liable for 
those costs. 

 

6.0 Site Visit. 
6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and 

examine the Site of Work and its surroundings and obtain all information that may be 
necessary for preparing the Tender for entering into a contract, for construction of the 
work.  The costs of visiting the site shall be at the Tenderer’s own expense. 

 

D) TENDER DOCUMENT 
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7.0 Contents of Tender document. 

7.1 One set of Tender document, comprises of the following: 
   1) Notice Inviting Tenders (NIT) 

2) Instruction to Tenderers 
3)       Forms of Tender and qualification information  
4)  Conditions of Contract. 
5) Specifications. 
6) Forms of Securities. i.e., EMD, Additional Security etc. 
7)     Bill of Quantities and Price bid (Schedule ) 
 

8.0 Clarification on Tender Documents 
8.1 A prospective Tenderer requiring any clarification on Tender documents may contact 

the Tender Inviting Officer at the e-mail indicated in the NIT. The Tender Inviting 
Officer will also respond to any request for clarification, received through mail. 

 
9.0 Amendment to Tender Documents 
9.1 Before the last date for submission of Tenders, the Tender Inviting Officer may modify 

any of the Contents of the Tender Notice, Tender documents by issuing amendment / 
Addendum. 

 
9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the 

Tender Document and it shall either be communicated in writing to all the prospective 
tenderers or notified in the News Papers in which NIT was published. 

 
9.3 To give prospective Tenderers reasonable time to take an addendum / amendment into 

account in preparing their bids, the Tender Inviting Officer may extend if necessary, the 
last date for submission of tenders. 

 
E) SUBMISSION OF TENDERS    

10.  Submission of Tenders: 
The Tenderers who are desirous of participating in ‘e’- procurement shall submit their 
Technical bids/price bids etc., in the Standard formats prescribed in the Tender 
documents, displayed at ‘e’- market place. The tenderers should upload the scanned 
copies in support of their bids. The bidders shall sign on all the statements, documents, 
certificates, uploaded by him, owning responsibility for their correctness / authenticity. 
  

10.6 COMPLETENESS OF BID: 
 

a) The bid shall be quoted for all the works & all the items as per the bid specification. 
b) Part bids or incomplete bids will not be accepted and will be rejected.   
 

10.7 The Department will not hold any risk and responsibility for the loss in transit during 
uploading of the scanned document, for the invisibility of the scanned document online, 
and any other problem(s) encountered by the Tenderers while submitting his bids 
online.  

 
10.8 The certificates, documents etc., as per clause (1) of eligibility criteria are to be scanned 

and uploaded on to the ‘e’- procurement platform at www.tender.telangana.gov.in  
 

Any other condition regarding receipt of tenders in conventional method appearing in 
Tender document may be treated as Non-applicable. 
 

11. Last date / time for Submission of the Tenders. 
a. Tenders must be submitted online not later than the date and time specified in 

NIT. 
 

b. The tender inviting authority may extend the dates for issue and receipt of 
Tenders by issuing an amendment in which case all rights and obligations of the 
tender inviting authority and the Tenderers will remain same as previously. 

 

11. Late Tenders: 
      Tenders will not be received after the last date / time prescribed in NIT. 
 

12. Modification to the Tender. 
a. Tenderers can modify their Tender percentage online before the last date/time 

prescribed in NIT. 
 

b. No Tender shall be modified after the last date /time of submission of Tenders. 
 

F. TENDER OPENING AND EVALUATION 
 

13.  Tender opening: 

http://www.tender.telangana.gov.in
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a. The bids will be opened online by the Chief Engineer/ Metro Zone/ 
TSTRANSCO/Erragadda/ Hyderabad or his assignee at the time and date as 
specified in the tender documents.  All the Statements, Documents, Certificates, 
Demand Draft/ Online payment ID etc., uploaded by the Tenders will be 
verified and downloaded, for bid evaluation.  The clarifications, particulars, if 
any, required from the bidders, will be obtained either online or in the 
conventional method by addressing the bidders.   

 
14.  Clarification on the Bid: 

a. The tender opening authority may call upon any tenderer for clarification on the 
statements, documentary proof relating to the bid.  The request for clarification 
and response thereto shall be in writing and it shall be only on the qualification 
information uploaded online by the tenderer.  The clarification called for from 
the tenderers shall be furnished within the stipulated time, which shall not be 
more than a week. 

 
b. The tenderer if so desirous, shall agree in writing to furnish the clarification 

called for within the stipulated time and, for disqualification and rejection of his 
tender in the event of failure to do so. 

 
15. Examination of Bids and Determination of Responsiveness: 

a. The Tender opening authority and/or his assignee will evaluate whether each 
Tenderer is satisfying the eligibility criteria prescribed in the tender document 
and declares them as an eligible Tenderer. 

 
b. If any alteration is made by the tenderer in the tender documents, the conditions 

of the contract, the drawings, specifications or statements / formats or quantities 
the tender will be rejected. 

 

16. Bid Opening:  
a. At the specified date and time, the bids of all the bidders will be opened online 

by the Tender Opening authority and the result will be displayed on the ‘e’- 
market place which can be seen by all the bidders who participated in the 
Tenders. 

 

b. Tenders shall be scrutinized in accordance with the conditions stipulated in the 
Tender document. In case of any discrepancy or non-adherence to the 
Conditions, the Tender accepting authority shall communicate the same to the 
tenderer, which will be binding on the Tenderer.  In case of any ambiguity, the 
decision taken by the Competent Technically Authority on the tenders shall be 
final. 

 

17. Evaluation and Comparison of Bids 
a. The Tender Opening authority and/or his assignee will evaluate and  

compare the price bids of all the qualified Tenderers. 
 

b. Negotiations at any level are strictly prohibited.  However, good gesture rebate, 
if offered by the lowest tenderer prior to finalization of bids may be accepted by 
the tender accepting authority. 

 

c. Selection of Tenderer among the lowest & equally quoted tenderers will be in 
the following order: 

 
(i) The tenderer whose bid capacity is higher will be selected. 

 
(ii) In case the bid capacity is also same the tenderer whose annual turnover is more 

will be preferred. 
 

(iii) Even if the criteria incidentally become the same, the turnover on similar works 
and thereafter machinery available for the work and then the clean track record 
will be considered for selection. 

 
It is the sole discretion of   TSTRANSCO to award the work to any bidder; mere 
becoming of L1 (Lowest quoted) bidder does not automatically entitle any rights 
on any bidder for award of contract.  The TSTRANSCO reserves the right to reject 
any bid / bids on account of past performance in the earlier awarded works at any 
stage of evaluation of bids.   
 
 

 Process to be Confidential: 
a.  Information relating to the examination, clarification, evaluation and  comparison 

of Tenders and recommendations for the award of a contract shall not be disclosed 
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to Tenderers or any other persons not officially concerned with such process until 
the award to the successful Tenderer has been announced by the tender accepting 
authority.  Any effort by a Tenderer to influence the processing of Tenders or award 
decisions may result in the rejection of his Tender. 
 

b. No Tenderer shall contact the officer inviting tenders or any authority concerned 
with finalization of tenders on any matter relating to this Tender from the time 
of the Tender opening to the time the Contract is awarded. If the Tenderer 
wishes to bring additional information to the notice of tender inviting authority, 
should do so in writing. 
 

c. Before recommending / accepting the tender, the tender recommending / 
accepting authority shall verify the correctness of certificates submitted to meet 
the eligibility criteria. 
 

d. Tenders will be finalized by the authority inviting tenders on the 
recommendation of the competent technical authority. The authority will 
scrutinize the tenders in accordance with the conditions stipulated in the tender 
document. In case of any discrepancy or non-adherence to the conditions, the 
same shall be communicated to the tenderer, which will be binding on the 
Tenderer.  The decision taken by the concerned authority on the tender shall be 
final. 

 
G. AWARD OF CONTRACT 
 

18. Award Criteria: 
a. The Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad will 

award or recommend to the Competent tender accepting authority for award of 
the contract to the Tenderer who is found Technically qualified as per the 
Tender conditions and whose bid is lowest.  

 
b. The tender accepting authority reserves the right to accept or reject any Tender 

or all tenders and to cancel the Tendering process, at any time prior to the award 
of Contract, without thereby incurring any liability to the affected Tenderer or 
Tenderers or any obligation to inform the affected Tenderer or Tenderers of the 
reasons for such action. 

 

19. Notification of Award and Signing of Agreement: 
a. The Tenderer  whose Tender has been accepted will be notified of the award of 

the work by the Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ 
Hyderabad, prior to expiration of the Tender validity period by registered 
letter. This letter (hereinafter and in the Conditions of Contract called “Letter of 
Acceptance”) will indicate the sum that the Corporation (TS TRANSCO) will 
pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Amount”). 

 
b. When a tender is to be accepted, the concerned tenderer shall attend the office of 

the Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad on the 
date fixed in the Letter of acceptance. Upon intimation being given by the Chief 
Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad, of acceptance of 
his tender, the tenderers shall make payment of the balance Security Deposit and 
additional security deposit wherever needed by way of Demand Draft from a 
Nationalized Bank with required validity period and sign an agreement in the 
form prescribed by the department for the due fulfillment of the contract. Failure 
to attend the office of the Superintending Engineer/Civil/Metro/Hyderabad 
on the date fixed, in the written intimation, to enter into the required agreement 
shall entail forfeiture of the Earnest Money deposited.    

 
c. The written agreement to be entered into between the Contractor and the 

Superintending Engineer/ Civil/Metro/TS TRANSCO/Erragadda/Hyderabad as 
may be authorized, shall be the foundation of the rights and obligations of both 
the parties and the contract shall not be deemed to be complete until the 
agreement has first been signed by the contractor and then by the proper officer 
authorized to enter into contract on behalf of the Transmission Corporation of 
Telangana Limited (or ‘TS TRANSCO’ or  ‘Corporation’). 

 

d. The successful tenderer has to sign an agreement within a period of 30 days 
from the date of receipt of communication of acceptance of his tender.  On 
failure to do so his tender will be cancelled duly forfeiting the E.M.D., paid by 
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him without issuing any further notice and action will be initiated for black 
listing the tenderer. 
 

20. Corrupt or Fraudulent Practices: 
(a) The TS TRANSCO requires that the bidders / suppliers / contractors under 

Government financed contracts; observe the highest standard of ethics during the 
procurement and execution of such contracts.   
 

(b) Define for the purposes of the provision, the terms set forth below as follows: 

(i)     “Corrupt practices” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a Government official in 
procurement process or in contract execution: and 

 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Government and includes collusive practice among Tenderers (prior to or 
after Tender submission) designed to establish in Tender prices at artificial 
non-competitive levels and to deprive the Government of the benefits of free 
and open competition. 

 
(c) Will reject a proposal for award if it determines that the Tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract 
in question. 

 
(d) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if 

at any time determines that the firm has engaged in corrupt or fraudulent practices 
in competing for, or in executing a Government Contract. 

 
(e) Further, more Tenderers shall be aware of the provisions stated in the General 

Conditions of Contract. 
 

21. The decision of Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad 
to accept any tender and to reject any or all tenders is final: 
 

a. Not with standing that contained in clause 22, the Superintending Engineer/ 
Civil/Metro/TS TRANSCO/Erragadda/Hyderabad reserves the right to accept or 
reject any tender and to annul tendering process and reject any or all tenders at 
any time prior to the award of contract without thereby incurring any liability to 
the affected tenderer or tenderers on the grounds of its Authority. 
 

I. FINANCIAL 
 
23     PRICES:  
 

23.1 The rates duly loaded with quoted tender percentage for all the items of work covered 
in Schedule shall be firm on all accounts such as increase in quantum of work over that 
provided in the contract, execution of contract beyond the scheduled completion period 
for whatever reasons. The prices shall include all the taxes and duties like Goods 
Service Tax & any other Taxes wherever applicable. Price variation is applicable only 
for the cement; reinforcement steel & earth flat items, and for the remaining items the 
prices are firm. 

 
23.2 VARIATION IN TAXES AND STATUTORY VARIATIONS: 
 
23.2.1   VARIATION IN TAXES:   
The bidder will be entirely responsible for quoting the correct taxes, other local taxes or levies 
if any, license fee etc., he has to incur until completion of the contract. 
 

If the rates of the statutory levies assumed by the bidder are less than the actual rates prevailing 
at the time of bidding, the TSTRANSCO will not be responsible for such errors. If the rates of 
the statutory levies assumed by the bidder are later proved to be higher than the actual rates 
prevailing at the time of bidding, the difference will be passed on to the credit of the 
TSTRANSCO. 
 
23.2.2     STATUTORY VARIATIONS:  Any variation up or down in statutory levy or new 
levies introduced after tender calling date under this contract award/specification will be to the 
account of TSTRANSCO. 
 

           In cases where delivery schedule is not adhered to by the contractor and there are upward 
variation/revision after the agreed delivered date the contractor will bear the impact of such 
levies and if there is downward variation/revision the TSTRANSCO will be given credit to that 
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effect. For the variations beyond the scheduled completion period the payment of taxes shall be 
limited to the tax rates applicable within the scheduled completion period. 

 

            In case of the bought out items statutory variation shall not be applicable on that taxes and 
duties. For this purpose bought out item means the material/equipment not manufactured by 
the bidder i.e., statutory variation will be applicable for the taxes and duties involving direct 
transaction between the bidder and TSTRANSCO only and not for the taxes and duties 
between bidder and his sub-vendors. 

 
23.3 PRICES AND OTHER VARIATIONS: 
The rate quoted by the bidder less by more than 10% of the TSTRANSCO’s total estimated 
cost will be considered as abnormally low rate.   In the case of abnormally low quoted rates i.e. 
less than 10% additional security deposit (ASD) to be paid for the less percentage below 10% 
i.e., if the bidder quotes 20% below the total estimated cost then he has to pay ASD equivalent 
to 10% of the total estimated cost. This ASD amount will not be accepted by cheque, cash or 
money order. It shall be paid by way of crossed demand draft on any scheduled / Nationalised 
bank drawn in favour of Superintending Engineer/ OMC/Metro-Central /Hyderabad. The 
Demand Draft furnished by the tenderer towards Additional security deposit amount shall be 
released after the work is completed in all respects. 

 
24    TAXES AND DUTIES: 
 GST @ 18% is applicable on subtotal on schedule 
 
25   INCOME TAX: 

Income tax at applicable rates as on the date of release of payment will be deducted from the 
gross bills as per the income tax Act. 

 
26   SEIGNORAGE CHARGES: 

Seignorage charges have to be paid by you to the Assistant Director Mines & Geology 
Department and shall be produced along with your work bills or otherwise it will be deducted 
from your as per rules in vogue. 

 
27   Labour Cess:  

Labour Cess @ 1% shall be deducted from work bills as applicable and as per rules in vogue. 
 

28 PRICE VARIATION (PV) Clause 
28.1 PRICE VARAION CLAUSE for Reinforcement Steel & Cement: 
 

Price Variation is applicable in respect of the items cement, reinforcement steel only as 
per the A.P. Government G.O.Ms.No. 94,Dt:16.04.2008, T.O.O.CE(Civil) Ms.No.24 
Dt: 25.04.2008 and G.O.Ms.No.1, Dt:25-02-2012, T.O.O.CE(Civil) Ms.No.84                          
Dt: 12.06.2012. 
 

 The price adjustment shall be applicable with in original contract period or   period 
extended on grounds of the departmental delays and valid reasons and shall not be 
applicable to the extension granted on account of the contractor’s fault.  

 

 Price adjustment shall be applicable for actual components of items of works actually 
carried out during the period of the bill and allow adopting price adjustment for steel and 
cement by the absolute variation between the estimated rate and the rate approved by the 
Govt based on the recommendation of board of Chief Engineers for the month. 

 
 The adjustment scheme will be applied in all cases where the variation between the 

estimated rates and board of Chief Engineers approved rates (increase or decrease) is more 
than 5% for the month.         

            
1)  Henceforth for all price adjustments of works, the concerned officers of TSTransco should 

operate variation in rates only to the extent where it is above 5% over the estimated rates. 
Thus if the price excess is 10%, payment will be made only to the extent of 5% (10%-5%). 
Further, the same procedure should be also followed for Negative price variation.  

 
2)  For the Time extension period due to Department fault-Price variation (Both +ve and –ve) 

is applicable.  
 

3)  For the Time extension period due to Contractors fault-Only –Ve Price variation is 
applicable. 

 

 Necessary supplemental proposal regarding differential rate payable or differential rate 
recoverable on agreement rates of steel and cement due to price adjustment is to be 
submitted to the agreement concluding authority for approval. 
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 After approval of monthly steel & cement price adjustments by the concerned agreement 
concluded authority after scrutiny by SAO/A.O of the zone, the consolidated monthly or 
bimonthly or quarterly supplemental slip (as supplemental slip to original agreement) has 
to be submitted to the LOI issuing authority along with all relevant approved price 
adjustments for authorization for payment. 

 
 The basic rate of the Reinforcement steel and cement vide sanction No. 46/2021-2022 of 

Chief Engineer/Metro Zone as follows: 
 

Sl. No. Description Unit Basic Rate for the month March-
2021 in Rs.       Ps. 

1 Cement MT 5600.00 
2 HYSD/TMT Reinforce Steel bars MT 55,000.00 
 
Further as per the TS standard revised data, 11.765 % extra on estimate value of each item was 
added towards contractor profit and overhead charges contractor. 
 

          The overhead charges include the following elements: 

 Site accommodation, setting up plant, access road, water supply, electricity and general 
site arrangements. 

 Office furniture, equipment and communications Expenditure on: 
 Corporate office of contractor  
 Site supervision 
 Documentation and “as built” drawings 
 Mobilization/ de-mobilization of resources 
 Labour camps with minimum amenities and transportation to work sites. 
 Light vehicles for site supervision including administrative and managerial 

requirements. 
 Laboratory equipment and quality control including field and laboratory testing. 
 Minor T & P and survey instruments and setting outworks, including verification of 

line, dimensions, trial pits and bore holes, where required. Watch and ward. 
 Traffic management during construction. 

 
 
 

** TS revised standard data Special Condition 
Photographs shall be taken by the contractor at all important stages of work like excavation, 
leveling, foundations, laying of columns, beams, slab etc; 
The photographs should be clear and hard copy or soft copy (2Nos) shall be submitted to the 
Engineer in charge immediately. 

 
29.   TERMS OF PAYMENTS: 

All payments will be made to you in the following proportion. 
  

i)   Payments for the works will be made by cheques by way of TSTRANSCO funds upto 90% of 
the running bills at the rates approved in the schedules for the items of work done. For this 
purpose the contractor shall submit monthly bills to the Executive Engineer regularly to ensure 
payments in time. The contractor shall give full details of items of works done against each 
location in support of the bill. Bills submitted without supporting details will not be taken into 
cognizance. 

 

ii)  Out of the balance 10% amount, 5% payments will be released after completion of all the works 
and submission of material accounts and handing over all the materials leftover with the 
contractor to TSTRANSCO. The final 5% payments will be released after the completion of the 
12 months guarantee period (i.e., Retention amount).  

 
iii) The bidder has to furnish Income Tax Pan number and GST registration  

 
Paying Officer is Superintending Engineer/OMC/Metro –Central/Hyderabad or Senior 
Accounts Officer O/o. of the Superintending Engineer/OMC/Metro –Central/Hyderabad 
 
 

30.  ROYALTIES FOR PATENTS ETC.,: 
All royalties for patents or charges for the use of infringement thereof that may be involved in the 
construction or use of any equipment shall be included in the bid prices. The bidder shall protect 
the TSTRANSCO against any and all such claims arising out on account of the use thereof.  
 

31. PERFORMANCE SECURITY: 
The successful bidder shall furnish within 15 days from the date of issue of preliminary 
acceptance letter or the Letter of Intent, performance security equal to FIVE PERCENT (5%) of 
the total accepted bid value for the proper execution and fulfillment of contract which will include 
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the guarantee period of 12 months over and above the specified completion period with Six 
months claim period thereafter.   

 
If the bidder fails to furnish the performance security as specified within 15 days from the date of 
issue of preliminary acceptance letter or the Letter of Intent, the contract is liable for cancellation 
and forfeiture of the bid security. The performance security shall also be forfeited if the successful 
tenderer fails to fulfill the terms of the contract.  

 
Performance security may be made by Demand Draft from any Nationalized   Bank/Scheduled 
Bank in the Headquarters in favour of Superintending Engineer/ OMC/Metro-Central/Hyderabad 
Performance Guarantee period covers a period of 12 months guarantee for satisfactory 
performance and also for the workmanship against faulty erection/civil works for a period of 12 
month from the date of handing over and the formal acceptance of completed work by 
TSTRANSCO. 
 

32. PERFORMANCE GUARANTEE: 
i) The contractor shall warrant for satisfactory performance of material/equipment supplied and 

works executed by him, for minimum of the period of 12 months from date of commissioning 
of the project for proper fulfillment of performance obligations. Where the supplier 
/manufactures provide longer period of warranty than mentioned above, the purchaser shall be 
entitled for such longer warranty. 

 

ii) Equipment, sub-assemblies or spare, or parts replaced / repaired under warranty shall have 
further warrantee of 12 months from the date of replacement repair. 

 

iii) If during the period of guarantee, the Engineer decide and inform in writing to the contractor 
that any equipment, part of equipment, material or works is defective, the contractor on 
receiving details of such defects or deficiencies shall at his own expense, irrespective of 
reimbursement of insurance company, rectify/ replace the defective material or work within 
seven(7) days of his receiving the notice or within such reasonable times as TSTRANSCO may 
deem proper for making it good. The decision whether correction of the defects should be 
through repair or by replacement shall be the sole discretion of the TSRANSCO. 

 

iv) In the event of contractor not responding to the intimation of Engineer as mentioned above, the 
Engineer may arrange for a third party to correct the defects after duly giving the contractor at 
least seven (7) days’ notice of its intention to use a third party to correct a defect. If the 
contractor does not correct the defect himself within this notice period. The engineer may have 
the defect corrected by the third party. The cost of such rectification will be deducted / 
collected from the balance pending bills, retention amounts or performance / additional 
/retention securities or amounts of the contractor either in this contract or other contracts or any 
other securities. 
 

33. EXTENSION OF TIME FOR COMPLETION: 
When a work cannot be completed within the completion period indicated for reasons beyond the 
control of the contractor, the contractor shall represent for the same and extension of time shall be 
granted only on the issue of an undertaking by the contractor that he will not put forth at a later 
date, claims for extra payments towards increased overheads, labour costs etc.   

 
34. EXECUTION OF WORKS NOT COVERED BY THE CONTRACT: 

In the course of the execution of works against the contract, if it becomes necessary to execute 
items of work which are not covered either by the tender specification or your offer or this 
detailed acceptance letter, such works shall be carried out by you at the rates arrived as per 
clauses given below. All such items of works shall, however, be executed only on the written 
directions of the concerned Executive Engineer. 

 

(a) Variation in quantity: 
The quantity indicated in schedule are only provisional and are likely to change during actual 
execution. When quantities of any item are likely to exceed beyond 25% over and above the 
schedule quantity or any new items/ supplemental item arises, the Contractor shall bring the fact 
to the notice of Chief Engineer/Construction well in advance and take prior order for going ahead 
with the work. Without approval of this office, the Contractor shall not go ahead with the work 
whenever the increase in quantity exceeds beyond the 25% over and above the schedule quantities 
or any new items / supplemental items arise. 
For work item covered in schedule:  
For quantities increased over and above the schedule quantities : 
The rates awarded in the contract are applicable for any increase in quantities of work. 

 
  (b) For  Supplemental / new items: 

i) For quantities relating to the schedule where the rate can be deducted from the estimate or 
TSTRANSCO/DISCOM /Common SSR, the  rate applicable will be the estimated/SSR 
rate plus or minus (+/-) tender percentage accepted by the bidder for schedule. The 
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schedule of rates adopted for supplemental items/ new items shall be from the current SSR 
applicable during the execution period. 

ii) For items where the rates of new items cannot be deducted from estimate /SSR, the rate 
payable will be arrived based on prevailing market rates duly enquiring / collecting 
quotations and observing the reasonableness of the rates by purchaser. 

 
35. RESPONSIBILITY OF THE CONTRACTOR: 

The successful bidder is responsible for the safe delivery of the goods in good condition at 
destination and execution of the works ensuring quality. He should acquaint himself of the 
conditions obtaining in regard to supply of the materials. Team of Quality Assurance from Head 
Quarters will visit time to time to verify the quality of works. 
  

36. (i)  PENALTY FOR LATE COMPLETION:  
The completion period of the works mentioned in Schedule (Programme of works of specification 
is the essence of contract). 

 
In case of delay in erection of the scheduled works, whatever be the reasons, the TSTRANSCO 
can levy and collect the penalty @ 0.5% per week or part thereof for the portion of works not 
completed, subject to a maximum of 5% of the total value of works. Once the maximum is 
reached, TSTRANSCO may consider termination of the contract. The right of the 
TSTRANSCO to levy penalty shall be without prejudice to its rights under the law including the 
right to get the balance works executed by other agencies at the risk and cost of the successful 
bidder.  This is in addition to the right of the TSTRANSCO to recover any damages from the 
contractor and also blacklisting. 

 

SPECIFIC ACCEPTANCE OF THIS CLAUSE SHOULD BE IN BLACK & WHITE IN THE 
BID. IF SUCH ACCEPTANCE IS NOT INDICATED, THE BID IS LIABLE TO BE 
OVERLOOKED. 

 

In case the successful bidder fails to execute the works as per the programme, TSTRANSCO 
reserves its right to get the balance works executed by other agencies at the risk and cost of the 
successful bidder, this is in addition to the right of the TSTRANSCO to recover any damage from 
the contractor and also blacklisting. 
 
(i) Scaffolding and gangways will have to be arranged by the contractor at his own cost, 

whenever they are considered desirable or necessary by the Executive Engineer in-charge 
of the work to facilitate the work. 

 
37. PENALTIES IMPOSED FOR DEFICIENCIES IN QUALITY OF WORKS: 

During execution of works, if any deficiencies in quality of works is found in deviation to the 
specification / agreement, a minimum penalty of Rs 5,000/- to  Rs 30,000/- shall be levied for 
deficiencies as per each category as mentioned below.     
 
Category I : Not using (i) prescribed shoring, shuttering and dewatering equipment,   (ii) 
measurement boxes, (iii) Form boxes for different types of foundations and steel measuring 
boxes, (iv) not providing adequate number of chairs to the steel reinforcements, (v) not 
carrying out back filling and compaction of the foundation pits in layers and leveling the tower 
footings properly, (vi) not ensuring that the excavated earth is dumped at least 2 meters away 
from the pit etc., and (vii) not providing copings to the tower legs / stubs,(viii) not providing 
water tanker, Earth rammers/Earth vibrators. 
 
Category II : Use of reinforcement steel without ISI marking, not using vibrators for effective 
consolidation of the concrete during foundation works, not using proper templates for firmly 
keeping the stubs in position when templates are supplied by the contractor & improper fixing 
of stubs, non ensuring of tower verticality, use of rusted stubs and tower parts if supply is by 
the contractor, non painting of butt joints and rusted stubs with zinc rich paint immediately 
after erection of the towers & stringing, non fixing of earth flat to the stub, non deployment of 
technical personnel for supervision of works by the contractor. Also not fixing of vibration 
dampers firmly, repair sleeves wherever necessary, not properly fixing of arcing horns both 
tower side and line side and bird guards etc., as per specification.  
   
Category III : Use of improper grade / quality of raw material like H.B.G. metal, water and 
sand for concreting, using clogged and / or lump / clotted cement for concreting, not ensuring 
proper curing for foundation concrete, not ensuring that all the members of the tower are 
placed in position and firmly fixed with bolts and nuts immediately after erection of tower, not 
ensuring that half round seam welding of the nuts before stringing of the line. For the 
deficiencies in the quality of works noticed by the Engineer, penalties shall  be  levied  as given  
below: 
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Type of 
category 

First instance 
(Rs) 

Second  
instance (Rs) 

Third  instance (Rs) 

Category  I   5,000 /- 10,000/- 15,000 /- 
Category  II 7,500 /- 15,000/- 22,500 /- 
Category  III 10,000 /- 20,000/- 30,000 /- 

 
In the event of fourth instance of noticing the deficiency of quality of works in any of the 
above categories, the bidder shall be debarred from participating in future tenders for a 
minimum period of one year. 
 
The bidder shall give a specific undertaking accepting this clause. 
    
(ii) DELAYS BEYOND CONTRACTOR'S CONTROL:  
The contractor shall not be entitled to claim compensation on account of delays or hindrances to 
the works for any cause whatsoever. Should the cause of delay or hindrance not be the 
responsibility of the contractor, the Chief Engineer will consider whether it is possible or not to 
grant extension of time to compensate for this delay or hindrance. The contractor will not, 
however, be eligible for any compensation by way of increase in the rates for the works executed 
beyond the contract period. 
 

38.   PROGRESS OF WORK:   
If it is found that the progress of work is not commensurate with the programme of completion, 
TSTRANSCO will be entitled to terminate the contract in part or full giving 15 days notice and 
get the balance works completed through other agencies at the contractor's cost and risk. You shall 
also furnish the quantity of material consumed, the details of work and the balance materials held 
by you every month. Every report submitted by you shall be verified and countersigned by the 
concerned Executive Engineer and by you or your authorized representative. The contractor 
should complete all the works in all aspects as stipulated in the schedules and handover to 
Executive Engineer concerned unless otherwise final bill will not be processed.  
 

39.   RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES:  
In every case in which provision is made for recovery of money from the contractor, the 
TSTRANSCO shall be entitled to retain or deduct the amount thereof from any moneys that 
may  be due or may become due to the contractor under these presents and/or under any other 
contract or contracts or any other account whatsoever, Bid Security/Performance Security etc., 
held up by the TSTRANSCO. 

 

40. Payment Certificates: 

1.1 The Contractor shall submit to the Engineer-in-charge monthly statements of the 
estimated value of the work completed less the cumulative amount certified previously. 
 

1.2 The Engineer-in-charge shall check the Contractor’s monthly statement within 14 days. 
 

1.3 The value of work executed shall be determined by the Engineer-in-charge. 
 

1.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

 
1.5 The Engineer-in-charge may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of 
later information. 

 
1. Certificate of Completion of works: 

When the whole of the work has been completed and has satisfactory passed any final test that 
may be prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer-in-Charge accompanied by an undertaking to carryout any rectification work during 
the period of maintenance, such notice and undertaking shall be in writing and shall be deemed 
to be request by the Contractor for the Engineer-in-Charge to issue a Certificate of completion 
in respect of the Works.  The Engineer-in-Charge shall, within twenty one days of the date of 
delivery of such notice either issue to the Contractor, a certificate of completion stating the 
date on which, in his opinion, the works were completed in accordance with the Contract or 
give instructions in writing to the Contractor specifying all the Works which, in the Engineer-
in-Charge'’ opinion, required to be done by the Contractor before the issue of such Certificate. 
The Engineer-in-Charge shall also notify the Contractor of any defects in the Works affecting 
completion that may appear after such instructions and before completion of the Works 
specified there in.  The Contractor shall be entitled to receive such Certificate of the 
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Completion within twenty-one days of completion to the satisfaction of the Engineer-in-
Charge of the Works so specified and making good of any defects so notified. 

 
42.    SIGNING OF THE CONTRACT:  

Within 15 days of award of the contract the duplicate copy of the award letter shall be 
returned by the contractor duly signed and dated.  
A formal agreement will be entered into with the contractor within 30 days of acceptance of 
the performance security. If the contractor does not sign the agreement within 30 days of 
acceptance, the contract awarded may be cancelled and the next lowest responsive bidder will 
be called for negotiations. 
 
DESCRIPTION OF WORK: 
Construction of 15 Nos. Platforms (20X10 m) 8” height with a ramp at TLC Stores, 
shapurnagar Hyderabad. 
 
                                                                                                                      Sd/- 

       CHIEF ENGINEER (I/C),   
                                                                                                 METRO ZONE/HYDERABAD. 
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FORMS OF TENDER QUALIFICATION INFORMATION  
Annexure –I 

CHECKLIST TO ACOMPANY THE TENDER 

 

Notes:- 

1. All the statements, copies of the certificates, documents etc., enclosed to the bid shall 
be given page numbers on the right corner of each certificate, which will be indicated in 
column (4) against each item.  The statements furnished shall be in the formats 
appended to the tender document. 

 
2. The information shall be filled-in by the Tenderer in the checklist and shall be enclosed 

to the bid for the purposes of verification as well as evaluation of the tenderer’s 
Compliance to the qualification criteria as provided in the Tender document. All the 
Certificates, documents, statements as per check-list shall be submitted by the tenderer. 
      

     
DECLARATION 

 

I / WE ……………………………………………………………….  have gone through 
carefully all the Tender conditions and solemnly declare that  I / we will abide by any penal 
action such as disqualification or black listing or determination of contract or any other action 
deemed fit, taken by, the Department against me / us, if it is found that the statements, 
documents, certificates produced by me / us are  false / fabricated. 
I / WE hereby declare that, I / WE have not been blacklisted / debarred / Suspended / demoted 
in any department in Telangana or in any State due to any reasons.  

            
                       Signature of the Tenderer 

 
 
 
 
 
 
 
 

Sl. 
No Description Submitted Page No. (see 

Note below) 
1 2 3 4 
1 The bidder should be a valid registered Contractor with 

TSTRANSCO/ TSGENCO/TS DISCOMs/Government or 
Govt. undertaking departments in Telangana state. 

Yes / No  

2 Bidder should have achieved annual turnover equal to 
100% of the value of the works proposed in the bid 
specification in any financial year during the last five 
financial years including current financial year duly 
certified by competent authority and enclose documentary 
evidence of works compulsorily. 

Yes / No  

3 The bidder in his name should have executed civil works 
previously in TSTransco/TSGenco/TSDiscoms or 
Government or Government under taking departments OR 
any substation/line/bay works in any EHT substation or 
EHT lines within the last Ten(10) years and should enclose 
work completion certificate, performance certificate etc., 
issued by not less than Divisional Engineer/Executive 
Engineer Rank Officer. 

  

4 Copy of Goods and Service Tax Registration certificate. Yes / No  
5 Copy of GST Registration Certificate.  Yes / No  
6 Copy of Firm Registration & Partnership deed in case of 

firms. 
Yes / No  

7 Transaction fee as prescribed through On line   Yes / No  
8 EMD (2% of ECV) in favour Superintending Engineer/ 

OMC/Metro-Central/Hyd or through online payment in e-
procurement platform. 

Yes / No  

9 
 

A self declaration by the tenderer in proof of going through 
carefully all the tender conditions mentioned in the bid 
document. 

Yes / No  
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STATEMENT– I 

 
Availability of Key Personnel: 

Qualification and experience of Key Personnel proposed to be deployed for execution 
of the Contract. 

 

Sl. 
No. Name Designation Qualification Total 

Experience 

Working with 
the Tenderer 

since 

(1) (2) (3) (4) (5) (6) 

      
 
 

                                                                           Signature of the Tenderer 

 
STATEMENT – II 

 
Information on litigation history in which Tenderer is the Petitioner. 
 

S. 
No 

Case No. / 
Year 

Court 
where 
filed. 

Subject Matter / 
Prayer in the 

case. 

Respondents 
i.e., SE / CE Present Stage. 

1 2 3 4 5 6 
      

 

 

STATEMENT – III 

Physical quantities executed by the Tenderer in the last five financial years. [work wise / year 

wise]. 

Sl.  
No. 

Financial 
Year  

Name 
of work 

Agt.
No 

Quantities executed / Year wise. 
Any 
other 
items. 

PCC RR 
Masonry 

Brick 
work   plastering RCC  

1 2 3 4 
 
5 
 

 
6 7 8 9 10 

1 
 2017-18         

2 2018-19         
3 2019-20         
4 2020-21         

5 Current 
Year         

 
 Attach certificates in support of the above quantities issued by the Executive Engineer 

concerned and countersigned by the Superintending Engineer duly showing the quantities 

executed year wise. 

Signature of the Tenderer 
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STATEMENT – IV 

 

Details of Existing Commitments. 

Details of  works on hand and, yet to be completed as on the date of submission of the 
Tender and works for which Tender s have been submitted are to be furnished. 

   
A) Existing Commitments on ongoing works: 

 

Sl.No Name 
of work 

Address of 
Agt. 

Concluding 
authority 

Agt. 
No. & 
Date  

Value 
of 

contract 

Stipulated 
period of 

completion 

Value 
of work 
done so 

far 

Balance 
Value of 
works to 

be 
completed 

Anticipated 
date of 

completion 

Updated 
value of 
balance 
work 

1 2 3 4 5 6 7 8 9 10 

                    
 

Attach certificates issued by the Executive Engineer concerned and countersigned by 
Superintending Engineer, indicating the balance work to be done, and likely period of 
completion. 
 

Signature of the Tenderer 

 
 
B) Details of works for which Tenders are submitted [awarded / likely to be awarded] 

Sl. 
No. 

Name of 
work 

Address of 
Agt. 

Concluding 
authority 

Estima-
ted value 
of work 

Stipulated 
period of 

completion 

Date on which 
tender was 
submitted 

Present stage 
of Tender. 

1 2 3 4 5 6 7 

       
 

 

Signature of the Tenderer 

STATEMENT – V 

C) Availability of Critical Equipment: 
 

The tenderer should furnish the information required below, regarding the availability 
of the equipment, required for construction / quality control. 

 
Sl. 
No. 

Details of 
Equipment 

Number 
required 

Number 
Owned Leased To be procured 

1 2 3 4 5 6 
  

 
 

 
   

 

Signature of the Tenderer 

 

 A declaration regarding the equipment owned shall be produced by the Tenderer on a 

non-judicial stamp paper of Rs………………………… as below; 
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DECLARATION 

 “I ……………………………………. do hereby solemnly affirm and declare that I /we 
own the following equipment for using on the subject work and also declare that I / We will 
abide by any action such as disqualification or determination of Contract or blacklisting or any 
action deemed fit, if the department detects at any stage that I/we do not possess the equipment 
listed below. 
 

Sl. 
No. 

Details of each 
Equipment 

Year of 
purchase 

Regn. 
Number Capacity Any other 

data. 

Is it in 
working 
condition 

1 2 3 4 5 6 7 
       

 
 

STATEMENT – VI. 
Availability of Key Personnel 

Qualification and experience of Key Personnel proposed to be deployed for execution 
of the Contract. 

 
Sl. 
No Name Designation Qualification Total 

Experience 
Working with the 
Tenderer since. 

1 2 3 4 5 6 

      

 

 

Signature of the Tenderer 

STATEMENT –VII 
Details regarding Financial Standing of the Tenderer: 

 
(Here the balance sheet for the last financial year, annual turnover, debt equity ratio and other 

relevant financial parameters and the proof of their credits standing may be furnished) 

The following particulars may be filled in: 
 

Sl. 
No. 

Name of the Bank Actual Balance at 
the credit of the 
Contractor 

Permissible 
over draft 

Total        
Remarks 

(1) (2) (3) (4) (5) (6) 
 
 
 

     
 
 
 
 
 

 
Signature of the Tenderer 

 
 

CONDITIONS OF CONTRACT 

TENDER FORM 
 

[To be submitted along with the Hard copies of work done certificates] 
 
To 
The Chief Engineer/Metro Zone, 
Erragadda, TS TRANSCO, 
Hyderabad. 
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Sir, 
 

I / We hereby tender, if this tender be accepted to undertake to execute the work of 
“Construction of 15 Nos. Platforms (20X10 m) 8” height with a ramp at TLC Stores, 
Shapurnagar Hyderabad.” as shown in the drawings and as described in the specifications 
deposited in the office of the Chief Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ 
Hyderabad with such variations by way of alterations or additions to and omissions from the 
said works and method of payment as provided for in the conditions of contract for the sum of 
Rs. . . . . . . . . . .. /- (Rupees  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..     Only) or such other sum as may be arrived at 
under the clause of the standard preliminary specification relating to Payment on lump sum 
basis or final measurement at unit prices. 
 
I / We have quoted percentage excess/at par with/less on E.C.V., in Schedule  annexed (in 
words and figures) for which I / We agree to execute the work when the lump sum payment 
under the terms of agreement is varied by payment on measured quantities. 
 
I/WE have quoted Percentage excess or less on E.C.V., in Schedule both in words & figures. 
 
I / We agree to keep the offer in this tender valid for a period of 90 days from the date of 
opening of Price bid as specified in NIT and not to modify the whole or any part of it for any 
reason within the above period.  If the tender is withdrawn by me / us for any reason 
whatsoever within the validity period, the Earnest money deposited by me / us will be forfeited 
to T.S.TRANSCO. 
 
I / We hereby distinctly and expressly declare and acknowledge that before the submission of 
my / our tender, I / We have carefully followed the instructions in the tender notice and have 
read the APSS and the Preliminary specifications and quantities and of the location wherever 
the said work is to be done and such investigation of the work required to be done and in 
regard to the materials required to be furnished and inspected the quarries so as to enable me / 
us to thoroughly understand  the intention of the same and the requirements covenants, 
agreements stipulations and restrictions contained in the contract and in the said plans and 
specifications and distinctly agree that I / We will not hereafter make any claim or demand 
upon the T.S.TRANSCO based upon or arising out of any alleged misunderstanding or 
misconception or mistake on my/ our part of the said requirements covenants, agreements, 
stipulations restrictions and conditions. 
 
               I / We enclose herewith a demand draft drawn in favour of Superintending 
Engineer/OMC/Metro-Central/Hyderabad, on the Nationalized / Scheduled Bank payable at 
Hyderabad for an amount of Rs. . . . . . . . . . . /- (Rupees  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . only) towards Earnest Money which 
does not bear interest.  If my / our tender is not accepted, this sum shall be returned to me / us 
on my / our application when intimation is sent to me / us of rejection or at the expiration of 90 
days or extended period from the date of this tender whichever is earlier. 
 
              I / We fully understand that on acceptance of my / our tender, the EMD paid by me / 
us at the time of tendering shall be retained by the TS TRANSCO as part of security deposit 
for the due fulfillment of this contract.  If upon written intimation to me / us by the Chief 
Engineer/ Metro Zone/TSTRANSCO/ Erragadda/ Hyderabad, I / We fail to attend the office 
before the end of the period specified on such intimation the tender will not be considered and 
if, upon intimation being given to me / us by the Chief Engineer/ Metro Zone/TSTRANSCO/ 
Erragadda/ Hyderabad of acceptance of my/our tender and if I / we fail to make the 
performance security deposit or to enter into the required agreement, then I / We agree to the 
forfeiture of the Earnest money.  Any notice required to be served on me / us hereunder shall 
be sufficiently served on me / us personally or forwarded to me / us by post (registered or 
ordinary) or left at my / our address given herein.  Such notice shall if sent by post be deemed 
to have been served on me / us at the time when in due course of post, it would be delivered at 
the address to which it is sent. 
 
          The T.S.TRANSCO direct that in the case of both Lump sum and K2 contract of Rs. 
50,000/- and above in value, the contractor irrespective of his clause shall be required to 
employ the personnel as follows on the concerned works at his own cost whether technical 
skill is required or not. 
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Qualified personnel at site 

             Cost of Work                    Scale of Technical Staff 
Between Rs. 5.00 lakh & Rs. 15.00 lakh One Diploma holder. 
Between Rs. 15.00 lakh to Rs. 50.00 lakh One Graduate Engineer and one Diploma 

holder 

Above 50.00 lakh 
One Graduate Engineers and two Diploma 
holders 

          
The appointment of staff shall be on full time basis and they shall be available at the work site 
whenever required by the Engineer-in-Charge to take instructions. 
 
In case of failure of the contractor to employ Technical Staff as above the recovery shall be 
made from his bill at the rate based on the prevailing SSR rates including allowances and 
taxes. 
             Cost of Work                  Rate of recovery per month 
Between Rs. 5.00 lakh & Rs. 15.00 lakh Rs.1,500/- 
Between Rs. 15.00 lakh to Rs. 50.00 lakh                Rs.2,500/- 
Above 50.00 lakh Rs. 6,000/- 
       
                           

Yours  faithfully, 
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TENDERER’S /CONTRACTOR’S CERTIFICATE: 

           I/WE hereby declare that I/We have perused in detail and examined closely the Telangana 
Standard Specifications, all clauses of the preliminary specifications with all amendments and have 
either examined all the standards specifications or will examine all the standard specifications for 
items for which I/We tender, before I/We submit such tender and agree to be bound and comply 
with all such specifications for this agreement which I/We execute in the Transmission Corporation 
of Telangana Limited (TS TRANSCO). 

 
          I/WE certify that I/We have inspected the site of the work before quoting my Percentage 
excess, at par or less on ECV. I/We have also inspected the quarries and network of roads and 
satisfied myself/ourselves about the quality, adequate availability and transport facilities for stone, 
metal, bricks, sand, cement and reinforcement steel etc., through the network of available roads and 
pathways, required for the work and verified the correctness of the leads statement. 

 
   I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when 

called upon to do so without any reservations. 
 

          I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions, 
the difference between 90% of ECV and my/out tender amount, in case if my / our offer is less by 
more than 10%. 

 
          I/WE hereby declare that I am/we are accepting to reject my tender in terms of condition, if 
my /our offer is more than 5% of ECV. 

 
 I/WE hereby declare that I/We will not claim any price escalation. 
 
 I/WE hereby declare that I am/We are accepting for the defect liability period as 12 months 
instead of 6 months under clause 28 of APSS. 
 

I/WE declares that I/WE will procure the required construction materials including earth and 
use for the work after approval of the Engineer-in-Charge.  The responsibility for arranging and 
obtaining the land for borrowing or exploitation in any other way shall rest with me/us for the 
materials for construction; I/WE shall ensure smooth and un-interrupted supply of materials. 

 
I/WE declare that the responsibility for arranging and obtaining the land for disposal of 

spoil/soil not useful for construction purposes shall rest with me/us. 
 
I/WE declare that I/WE shall not claim any compensation or any payment for the land so 

arranged for disposal of soil and the land for borrow area.  My/our quoted percentage excess, at par 
or less on ECV., are inclusive of the land so arranged and I/We will hand over the land so arranged 
for disposal of soil to the AP Transco after completion of work. 

 
I/WE declare that I/WE will not claim any extra amount towards any material used for the 

work other than the quoted works for respective schedule items. 
 
 I/We declare that I/WE will execute the work as per the ‘Rate of Progress’, and if I/WE fail to 

complete the work as per the above programme, I abide by the condition to recover liquidated 
damages as per the tender conditions.  

 
   I/We declare that I/WE will abide for settlement of disputes as per the tender conditions. 
 
 

TENDERER 
 

DECLARATION OF THE TENDERER. 
 
       I/WE have not been black listed in any department in Telangana due to any reasons. 
 

        I/WE have not been demoted to the next lower category for not filing the tenders after 
buying the tender schedules in a whole year and my/our registration has not been cancelled for 
a similar default in two consecutive years. 
 
         I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 
summarily reject my/our tender. 
 
Address of the Tenderer: 
 
 

Phone No.:     Fax No.: 
TENDERER 
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I. OTHER CONDITIONS 
1. Engineer-in-Charge’s Decision: 

 It shall be accepted as in separable part of the contract that in matters regarding materials, 
workmanship, removal of improper work, interpretation of the contract drawings and contract 
specification, mode of the procedure and the carrying out the work, the decision of the 
Engineer-in-Charge, which shall be given in writing, shall be binding on the contractor. 
 

2. Settlement of disputes: 
If any dispute of difference of any kind whatsoever arises between the  department and the 
Contractor in connection with, or arising out of the Contract, whether during the progress of 
the works or after their   completion and whether before or after the termination, abandonment 
or breach of the Contract, it shall in the first place, be referred to and settled  by the Engineer-
in-charge who shall, within a period of thirty days after being  requested by the Contractor to 
do so, give written notice of his decision to    the Contractor. Upon receipt of the written notice 
of the decision of the Engineer-in-Charge the Contractor shall promptly proceed without delay 
to comply with such notice of decision. 
 
If the Engineer-in-Charge fails to give notice of his decision in writing within a period of thirty 
days after being requested or if the Contractor is dissatisfied with the notice of the decision of 
the Engineer-in-Charge, the Contractor may within thirty days after receiving the notice of 
decision appeal to the Department who shall offer an opportunity to the contractor to be heard 
and to offer evidence in support of his appeal, the Department shall give notice of his decision 
within a period of thirty days after the Contractor has given the said evidence in support of his 
appeal, subject to arbitration, as hereinafter provided.  Such decision of the Department in 
respect of every matter so referred shall be final and binding upon the Contractor and shall 
forthwith be given effect to by the Contractor, who shall proceed with the execution of the 
works with all due diligence whether he requires arbitration as hereinafter provided, or not.  If 
the Department has given written notice of his decision to the Contractor and no claim to 
arbitration, has been communicated to him by the Contractor within a period of thirty days 
from receipt of such notice the said decision shall remain final and binding upon the 
Contractor.  If the Department fail to give notice of his decision, as aforesaid within a period of 
thirty days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 
decision, then and in any such case the contractor within thirty days after the expiration of the 
first named period of thirty days as the case may be, require that the matter or matters in 
dispute be referred to arbitration as detailed below:  

 
      All and any disputes or differences arising out of or touching the order based on this 

specification shall be decided by a panel of arbitrators as detailed below in the case of Indian 
Nationals tendered for the work. 

 

  Value of claim          Panel of arbitrators 
i) Disputes involving amounts               Superintending Engineer of the  
      up to Rs. 10,000/- and below              T.S.TRANSCO., Other than the circle    to which 
                                                                   the disputes  relate. 

 
ii) Disputes involving amount                 Any Chief Engineer of the 

            from Rs. 10,000/- to Rs. 50,000/- .     T.S.TRANSCO.  
  

 

 There shall not be any reference of disputes, the value of which is above Rs. 50,000/- to 
arbitration.  The parties shall approach the competent Civil Courts having jurisdiction, if any 
such disputes shall arise within Hyderabad and Secunderabad only. 

 

3. TIME FOR COMPLETION 
Program of work: 
a. The total period of completion is (as specified in the NIT) 6 (Six) months from the date 

of handing over of site or premises to proceed including rainy season.  Keeping in 
view, the schedule for handing over of site, the work should be programmed such as to 
achieve the milestones as in “Rate of progress statement” enclosed. 

 

b. The program of work to be done from time to time is indicated below.  However, the 
Executive Engineer in-charge of the work will decide the priority of various items of 
work and their location and direct the successful tenderer for execution so as to 
complete the entire work as required.  The date of commencement of this program will 
be the date on which the site (premises) is handed over to the contractor.  The 
agreement shall be concluded before the site is handed to the contractor and the work is 
commenced by him. 

 

c. After signing the agreement, the contractor shall forthwith begin the work, shall 
regularly and continuously proceed with them. 
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d. Rate of progress: 
Work programmed for the above work is as follows: 
       
 

 
 

e. Further, it shall also be noted by the tenderer, if on any account, work gets dislocated 
due to the site being not available for work on any day or due to any other reason it is 
not binding on the T.S.TRANSCO to pay any compensation to the contractor but the 
corresponding extension of time will be granted to the contractor. 

 
NOTE: The periods entered above for the purpose of defining the rate of progress may 
be altered by the Engineer in-charge or appropriate authority authorized by 
T.S.TRANSCO to suit the plant requirement of project completion. Early completion of 
work before schedule time will be appreciated.  

 
 If due to any other reasons beyond the control, of the contractor, the progress is slow 

during any period above, the same shall be made up in subsequent periods and the 
program shall be complied within minimum possible time. The Executive Engineer in-
charge shall direct the sequence and pace of the parts of the work and the contractor 
shall comply with them.  Payment will be effected as per actual work completed and 
billed for. 

 
4.  QUALITY CONTROL 

 

a. Identifying Defects:  
 The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor 

for any Defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Engineer-in-Charge may instruct the Contractor to verify the 
Defect and to uncover and test any work that the Engineer considers may be a Defect. 

 

b. Tests: 
If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the Contractor shall pay for 
the test and any samples. 

 
c.  Correction of Defects: 

The Engineer-in-Charge shall give notice to the Contractor of any Defects before the 
end of the Defects Liability Period, which begins on Completion.  The defects liability 
period shall be extended for as long as defects remain to be corrected by the Contractor. 

 
d.  Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer-in-Charge’s notice. 
 

e.   Uncorrected Defects: 
If the contractor has not corrected the defect within the time specified in the Engineer-
in-Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect 
corrected and the contractor will pay this amount. 
 

f. The Engineer-in-Charge may also introduce checklists, which shall be kept in Bound 
registers by the construction supervision staff.  The contractor may be required to fill 
up these lists in the first instance and shall be subsequently checked by the Construction 
/ Quality Control engineers. 
 

g. Quality Control: 
In addition to the normal inspection by the regular staff in charge of the Construction of 
work, the work will also be inspected by the Executive Engineer /Superintending 
Engineer Quality control Circle or by the Vigilance Cell Unit and any other authorized 
external Agency if any sub-standard work or excess payments are noticed with 
reference to measurement books etc., during inspection, action will be taken based on 
their observations and these will be effected by the Engineer-in-Charge of the execution 
of the work. 

 
5. PENALTY: 

 
a) Penalty for late completion: As per Clause no. 36 (i) mentioned in Award of Contract in 

the document.  
 
 
 
 

At the end of Month Cumulative Progress of work  
6 months 100% 
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6. Taxes included in the bid: 
a. The percentage quoted by the contractor shall be deemed to be inclusive of taxes on all 

materials that the contractor will have to purchase for performance of this contract. All 
taxes, duties etc., payable to the Government / Quasi Government bodies, including 
sales tax on works contract / turnover at the rates as on date of opening of tender are 
deemed to be included in the quoted value.  Statuary variations in the applicable rates 
or newly taxes / duties after opening of tenders will to be T.S. Transco’s account.  The 
contractor shall first pay the same and claim reimbursement from T.S. TRANSCO, to 
the extent admissible as above.   However, the T.S. TRANSCO., will not be responsible 
for payments / excess payments made under misapprehension of law. 

 
7. GOODS AND SERVICE TAX: 

    Goods and Service Tax at the prevailing rate given as per schedule of labour portion and 
Material Portion shall be given from work bills i.e., to be reimbursed to contractor on 
proof of payment of Goods and Service tax by contractor. 

 
8. Recoveries : 

 Recoveries due from contractor shall be made from bills approved for payment every 
month or at other periods, when the bills are prepared for the various items in the 
following order of priorities and extents. 

 

a) penalty in full, if levied :    
b) expenditure, if any, incurred by the TSTRANSCO., on the contractor’s behalf on labour 

or materials in full : 
c) hire charges for machinery, if any : 

d) other recoveries : 
e) Recovery of advance and secured payments or payments for 

f)  Preliminary works in full or installment due if the same may have  been  allowed. 
g) Charges on account of supplies of materials actually supplied by the TS Transco. used 

upon various items of works billed for. 
h) Outstanding recoveries, if any, shall be made from the succeeding bills with the 

provision that outstanding payment for any item shall for purpose of recovery, be added 
to the  same item for recovery in the aforesaid succeeding bills. 

 
8. Cost of Repairs: 
 Loss or damage to the Works or materials to the Works between the Start Date and the end 

of the Defects Correction Periods shall be remedied by the Contractor at the Contractor’s 
cost if the loss or damage arises from the Contractor’s acts or omissions. 

 
9. SEIGNIORAGE CHARGES: Seignorage charges have to be paid by you to the Assistant 

Director Mines & Geology Department and shall be produced along with your work bills or 
otherwise it will be deducted from your as per rules in vogue. 

 
The seigniorage charges for the materials covered under this works are as follows: 

 
Sl. No. Material          Seigniorage charges 

 

a.  Sand     Rs.40.00 / Cum 
b.  Metal     Rs.75.00 / Cum 
c.   Gravel      Rs. 30.00 / Cum 
d.   Stone Crusher Dust              Rs. 75.00 / Cum 
e.   Bricks                            Rs. 6000.00 / kiln / annum  

 
 The seigniorage charges are liable to be revised and amended from time to time by the 

State Government by notification in the “Telangana Gazette”.  If the revised seigniorage 
fee is more than the above mentioned, the recovery from the contractor’s bills will be as 
per revised rates. Additional seigniorage charges over and above should be borne by the 
contractor. 
 

11.1 Tolls & Seigniorage: 
 

The contractor shall, unless otherwise specially stated in the tender notice and subsequently on 
this basis in the contract be responsible for the payment wherever payable of all import duties, 
tolls control duties, seigniorage, quarry fees etc., on all materials and articles that he may use.  
Seigniorage and local cess charges payable on the materials used by the tenderer in the work 
will be recovered at rates fixed by competent authority from the contractors bills and the same 
will be remitted to Mines & Minerals Department. 
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 No sales tax will be collected from the contractor for the materials supplied by the 
T.S.TRANSCO. 
2% SMET on Seigniorage charges will be recovered from the contractors bills in addition to 
the Seigniorage charges. 
 

II. SUPPLEMENTAL CONDITIONS TO THE PRELIMINARY SPECIFICATIONS  
The following conditions shall also be followed in addition to those mentioned in P.S. to the T.S.S.S. 
 

1. DATA  AND DRAWINGS TO BE FURNISHED BY THE CONTRACTOR:  
The contractor shall furnish the following information to the Executive Engineer for approval within 
the time stipulated against each item from the date of handing over of site to the contractor for 
starting the work. 

 

  i) Layout plan of construction plant and equipment for the execution of the work which 
the contractor proposes to adopt at site within 2 weeks from the date of receipt of Letter 
of Intent by the Contractor. 

 
ii)      (a) Prior to the commencement of the work, the contractor shall submit to the Executive 

Engineer, for approval, drawing or prints in triplicate showing the location of stores, 
buildings, staff housing facilities if any, roadways, unloading facilities and storage 
yards etc., which he proposes to put up at the site.  

 

(b) Any changes in the approved layout will be subject to further approval. 
 

(c) Detailed schedule for each working season, showing the program proposed to be 
achieved month by month for each major item and get the same approved. The 
Executive Engineer is further empowered to ask for more detailed schedule or 
schedules, say week by week for any such item or items and the contractor shall 
supply the same as and when called for, without any reservation whatsoever. 

 

(d) The contractor shall furnish every month or at any intervals as may be desired the 
progress schedules in the form of progress charts, statements and reports as may be 
approved by the Executive Engineer. 

 

(e) The contractor shall maintain proper charts and details regarding machinery, 
equipment, labour personnel and other matters as may be specified by the 
Executive Engineer.  He shall further submit returns in the proforma and details as 
may be specified by the Executive Engineer from time to time. 

 

 

2. DEPARTMENTAL SUPPLY OF MATERIALS:  
 

The contractor shall submit his requirements of materials well in advance and his indents must   be 
commensurate with actual needs.  
The TS. TRANSCO will be responsible for the supply of only such materials and only to such an 
extent according to availability and such rates as may be specified.  Delay in the supply of such 
stores, due to any reasons whatsoever shall not entitle the contractor to claim any compensation, 
but the Executive Engineer-in-charge will, on the written application of the contractor, give such 
extension of time as he deems reasonable.  Any other materials or stores, required for bonafide use 
on works, available with the Department, may be issued by the Executive Engineer in-charge at the 
book rate or market rate on the date of issue whichever is higher.  This specifically covers the 
issues of HSD Oil, Petrol and other lubricants, AC sheet and other materials to the extent 
department may be able to spare. 
 

In case, materials issued to contractor departmentally are left over unused due to short use or excess 
or any other cause, the materials will be taken back if returned in good condition at the rates at 
which they were supplied by the TS. TRANSCO.  If the materials are not returned or not in the 
opinion of the Executive Engineer-in-charge of the work in a fit condition for use, they will be 
treated as sold to the contractor.  

                               
 

3a.MATERIALS, TOOLS AND PLANT BROUGHT ON TO THE SITE OF WORK  
 All the materials, tools and plant of the contractor brought to and delivered upon the site for 

purpose of the work shall from the time of their being so brought, be deemed to be in the 
possession of T.S.TRANSCO., to be used for that purpose only and shall not, on any account, be 
removed or taken away by the contractor or any other person without the express permission in 
writing of the Executive Engineer but the contractor shall nevertheless be solely liable and 
responsible for any loss or destruction thereof or damage thereto. 

 

3b. Possession of the Site. 
The Department shall give possession of the site to the Contractor.  If possession of a part site is 
given, the Department will ensure that the part site so handed over is amenable to carry out the 
work at site by the Contractor. 
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4. PROGRESS SCHEDULE :  
 The contractor shall furnish within two weeks of the order to start the works, a progress schedule in 

quadruplicate including the date of start, the monthly progress expected to be achieved and the 
anticipated completion, date of each major item of work to be done by him, also indicating the date 
of procurement and setting of materials, plant and machinery. 

 
The schedules should be such as is practicable of achievement towards completion of the whole 
work in the time limit and in keeping with the rate of progress specified in the tender notice and 
shall have the approval of the Executive Engineer. Further, dates for the progress schedule shall be 
kept up to date.  In case, it is found subsequently necessary to alter this schedule, the contractor 
shall submit in good time a revised schedule incorporating the necessary modifications proposed 
and get the same approved by the Executive Engineer.  No revised schedule shall be operative 
without such acceptance in writing. 

 
The Executive Engineer shall have at all time the right without any way vitiating this contract or 
forming grounds for any claim, to alter the order of the works or any part thereof and the contractor 
shall after receiving such directions, proceed in the order directed.  The contractor shall also revise 
the progress schedule accordingly and submit four copies of the revised schedule to the Executive 
Engineer within 7 days of the Executive Engineer’s direction to alter the order of work. 

 

 The contractor shall furnish sufficient plant equipment and labour and shall work such hours and 
shifts as may be necessary, to maintain the progress on the work as per the approved progress 
schedule.  The working shift hours shall comply with all T.S.TRANSCO, regulations in force. 

 
5. SPEED OF WORKS: 

The contractor shall, at all times maintain the speed of works to confirm to the latest operative 
progress schedule, but the Executive Engineer may, at any time in writing, direct the contractor to 
slow down any part of the work for any reason (which shall not be questioned) whatsoever and the 
contractor shall comply with such orders of the Executive Engineer.  The compliance of such order 
shall not entitle the contractor to any claim or compensation.  Such order of the Executive Engineer 
for slowing down the work will, however, is duly taken into account while granting extension of 
time that may be requested by the contractor. 
 

6 (i). SUPERVISION, SKILLED & UN SKILLED LABOUR : 
 The contractor shall provide supervising engineers, sufficiently technically qualified and 

experienced.  The Chief Supervising Engineer of the contractor or his agent shall have full 
powers as the representative of the contractor to enter into negotiations at site in regard to the 
execution of the contract. 
 
6 (ii) LABOUR CONDITIONS : 
 
(a) The contractor shall comply with the labour rules and regulations as may be specified 

from time to time. 
 
 (b) The contractor shall, as far as possible, obtain his requirements of all workers through 

the nearest employment exchange.  No person below the age of 15 years shall be 
employed as labourer. 

 
(c) The contractor shall pay fair and reasonable wages (whether or not such wages are 

controlled by any laws existing at the time) to the mazdoors employed by him for the 
work.  In the even of any dispute arising between the contractor and his workers on the 
grounds that the wages paid are not fair or reasonable, the dispute shall, in the absence 
of legal or other relief to the workers, be referred to the Executive Engineer who shall 
decide the same.  The decisions of the Executive Engineer shall be conclusive and 
binding on the contractor but such decision or any other decision in this behalf that the 
contractor’s workman may obtain by recourse to law or other legal means available to 
them shall not in any way affect the conditions in the contract, regarding payments  to 
be made by the T.S.TRANSCO. 

 
(d) While employing skilled or unskilled labourers, the contractor shall give first 

preference to the persons certified to him by the Executive Engineer or his duly 
authorized representatives as persons who are adversely affected by the other projects, 
displaced persons of the submersible villages if any, due to this project and also 
retrenched labour of Upper Sileru, Lower Sileru and other projects and shall be bound 
to pay such persons wages not below the minimum which T.S.TRANSCO., may have 
fixed in this behalf. 
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(e) The contractor shall provide reasonable facilities to the satisfaction of the Executive 
Engineer for the labour employed by him where no such natural facilities exist.  The 
usual facilities are weather proof shelters for rests and meals, supply of wholesome 
drinking water facilities for women workers, suitable residential accommodation, 
recreational and cultural activities general sanitation and health measures etc. 

 
(d) The implementation of any provisions of this clause shall in no way entitle the 

contractor to claim any compensation over and above the rates provided in the contract. 
 

(e) During continuance of the contract, the contractor and his sub contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be passed or 
notifications that may be issued under any labour law in future either by the State or the 
Central Government or the local authority and also applicable labour regulations, health 
and sanitary arrangements for workmen, insurance and other benefits.   

 
7. Drawing to be kept at site: 

One copy of the drawings furnished to the contractor shall be kept by the contractor on the site and 
the same shall at all reasonable time be available for inspection and use by the Engineer-in-Charge 
and the Engineer-in-Charge’s representative and by any other persons authorized by the Engineer-
in-Charge in writing. 
 
B.I.S. [I.S.I.] books and APSS to be kept at site: 
A complete set of Indian Standard specification referred to in “Technical Specifications” and 
A.P.S.S. shall be kept at site for reference. 

 

8. Site Order Book: 
An order book shall be kept at the site of the work.  As far as possible, all orders regarding the 
work are to be entered in this book.   All entries shall be signed and dated by the Department 
Officer in direct charge of the work and by the contractor or by his representative. In important 
cases, the Executive Engineer or the Superintending Engineer/Civil will countersign the entries, 
which have been made.  The order book shall not be removed from the work, except with the 
written permission of the Executive Engineer. 

 

9.  Safety measures: 
1. The contractor shall take necessary precautions for safety of the workers and preserving their 

health while working in such jobs, which require special protection and precautions.  The 

following are some of the measures listed but they are not exhaustive and contractor shall add to 

and augment these precautions on his own initiative where necessary and shall comply with 

directions issued by the Executive Engineer or on his behalf from time to time and at all times. 

2. Providing protective foot wear to workers situations like mixing and placing of mortar or 

concrete sand in quarries and places where the work is done under much wet conditions. 

3. Providing protective head wear to workers at places like underground excavations to protect 

them against rock falls. 

4. Providing masks to workers at granulates or at other locations where too much fine dust is 

floating about and sprinkling water at frequent intervals by water hoses on all stone crushing 

area and storage bins abate to dust. 

5. Getting the workers in such jobs periodically examined for chest trouble due to too much 

breathing in to fine dust. 

6. Taking such normal precautions like fencing and lightening in excavation of trenches, not 

allowing rolls and metal parts of useless timber spread around, making danger areas for blasting 

providing whistles etc. 

7. Supply workmen with proper belts, ropes etc., when working in precarious slopes etc. 

8. Avoiding named electrical wire etc., as they would electrocute the works. 

9. Taking necessary steps towards training the workers concerned on the machinery before they are 

allowed to handle them independently and taking all necessary precautions in around the areas 

where machines hoists and similar units are working. 
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10. Indemnity bond: 
Name of work “Construction of 15 Nos. Platforms (20X10 m) 8” height with a ramp at TLC 
Stores, Shapurnagar Hyderabad” I/We …………….... Resident of 
……………………………………………… do hereby bind myself to pay all the claims may 
come (a) under Workmen’s Compensation Act. 1933 with any statutory modification 
thereof and rules there under or otherwise for or in respect of any damage or 
compensation payable in connection with any accident or injury sustained (b) under 
Minimum wages Act 1948 (c) under payment of wages Act.1936 (d) under the Contractor 
labour (Regulation and Abolition) Act. 1970 by workmen engaged for the performance of 
the business relating to the above contract i.e., Failing such payment of claims of workmen 
engaged in the above work, I/We abide in accepting for the recovery of such claims, 
effected from any of my assets with the departments.     
         

Signature of Tenderer 
11. Liabilities of the contractor: 

a. Accident Relief and workmen compensation: 

The contractor should make all necessary arrangements for the safety of workmen on the occurrence of 
the accident, which results in the injury or death of any of the workmen employed by the contractor, the 
contractor shall within 24 hours of the happenings of the accident and such accidents should intimate in 
writing to the concerned Asst. Engineer / Asst. Executive Engineer of the Department the act of such 
accident.  The contractor shall indemnify Government against all loss or damage sustained by the 
Government resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or fines if any payable by Govt. as a consequence of Govt. failure to give notice 
under workmen’s compensation Act or otherwise conform to the provisions of the said Act.  In regard 
to such accident. 

 
b. In the event of an accident in respect of which compensation may become payable under the 

workmen’s compensation Act VIII 23 whether by the contractor, by the Government it shall be lawful 
for the Executive Engineer to retain such sum of money which may in the opinion of the Executive 
Engineer be sufficient to meet such liability.  The opinion of the Executive Engineer shall be final in 
regard to all matters arising under this clause. 

 
c. The contractor shall at all times indemnify the Govt. of A.P. against all claims which may be made 

under the workmen’s compensation act or any statutory modification thereafter or rules thereunder or 
otherwise consequent of any damage or compensation payable in consequent of any accident or 
injuries sustained or death of any workmen engaged in the performance of the business relating 
to the contractor. 
 

12. Contractor’s staff, representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and 

Supervisors of sufficient experience of similar other jobs to assure that the quality of work 
turned out shall be as intended in the specifications.  The contractor shall also maintain at the 
works, a Work Manager or sufficient status, experience and office and duly authorize him to 
deal with all aspects of the day-today work. All communications to any commitments by the 
Work Manager shall be considered as binding on the Contractor. 

 
(b) The Contractor shall at all times submit details of skilled and unskilled labour and equipment 

employed to the Engineer-in-Charge in prescribed proforma as he may require to assess and 
ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a fine of Rs. 
25,000/- will be imposed.  If he does not employ for 30 days, thereafter it becomes a 
fundamental breach of contract. 

 
13 A. SITE CONDITIONS 

This work is proposed to be carried out at  - at TLC stores Shapurnagar The tenderer’s 
special attention is drawn to the aspect of the restricted site conditions. The tenderer has to plan 
and execute various storage and working areas and work in such a way that then in least 
disturbance to the working of the offices.  Any damages to the structures, vehicles or personnel 
shall be made good at tenderers expense.  The tenderer will be required to adjust the working 
hours who suitably, as required and as directed by the Engineer-in-charge. 
 
Before submitting the tender, the tenderer shall familiarize him with the site conditions and quote 
accordingly.  No claim towards any restriction on storage space, movements, working hours or 
methods shall be entertained for any reason whatsoever. 
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13 B. USE OF SITE: 
 

The contractor will be permitted to use the site without any charge and all lands required for 
the permanent occupation of the works.  He will also be allowed during the period of his 
contract the use of any other lands in the vicinity of the works as and when the Executive 
Engineer may consider such use to be necessary for the bonafide purpose of the works subject 
to availability.  The contractor shall not commence any operation on such lands except with 
prior approval of the Executive Engineer. 
 

13 C. CONSTRUCTION OF THE CONTRACT:  
The contract shall in all respects be constructed and operated as contract as defined in the 
Indian Contract Act, 1872 and all payments to be made there under shall be made in ` Rupees ` 
unless otherwise specified. 
 

13 D. SUSPENSION OF WORKS BY THE CONTRACTOR: 
If the Contractor shall suspend the works, or sublet the work without sanction of the Engineer 
in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to proceed with due 
diligence in the performance of his part of the Contract as laid down in the Schedule rate of 
progress, or if he shall continue to default or repeat such default in the respects mentioned in 
clause.27 of the APSS Engineer-in-Charge shall take action in accordance with Clause 61 of 
APSS. 
 
If the Contractor stops work for 28 days and the Stoppage has not been authorised by the 
Engineer-in-Charge the Contract will be terminated under Clause 61 of APSS. 
 
If the Contractor has delayed the completion of works the Contract will be terminated under 
Clause.61 of APSS. 
 

14. FIRST AID: 
At the work site, there shall be maintained in readily accessible place first aid appliances and 
medicine including an adequate supply of sterilized dressing and sterilized cotton wool.  The 
appliances shall be kept in good order.  They shall be placed under the charge of a responsible 
person who shall be readily available during the working hours. 

 
15. Safety: 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

III. GENERAL CONDITIONS 
 
1. G E N E R A L:- 
 The work to be performed under this contract consists of providing labour, materials, plant, 

equipment supplies including POL transportation and all incidental items not shown or specified 
but reasonably implied or necessary for the proper completion of work (except items specified to be 
furnished by the Engineer-in-charge) all in strict accordance with the drawings, schedules and 
specifications, including revisions and amendments thereto and such detailed drawings as may be 
provided by the Engineer-in-charge during the execution of contract. 

 
2. SCOPE: 

The scope of work covered by this technical specification is for the civil works for the 
“Construction of 15Nos. Platforms (20X10 m) 8” height with a ramp at TLC Stores, 
Shapurnagar Hyderabad.” The work involves earth work excavation , RR masonry , flush 
pointing and other related works required for the completion of the work as per APDS 
specifications and as specified by the Engineer –In - Charge. 
 

3. WORKING CONDITIONS: 
The contractor shall take special note of the following aspects of restricted working conditions 
while executing the work and should quote his rates accordingly.  The contractor shall ensure the 
following strictly at no extra cost under all conditions. 

 
a) The work shall be carried out with least disturbance and inconvenience to the office staff and 

visitors. 
b) Necessary precautions and safety arrangements shall be taken for carrying out the work safely 

and effectively without causing damage to the existing structure and to prevent accidents as 
directed by Engineer-in-charge. 

c) Minimum area to the extent possible shall be used for stacking of construction materials and 
machinery, duly leaving parking space for TSTRANSCO vehicles and employees vehicles, as 
per the approval of Engineer-in-charge. 
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d) The contractor shall make his own arrangements for erection of barricades around the area 
earmarked for stacking the construction materials, construction Tools & tackles and equipment 
as directed by Engineer-in-charge. 

e) The working hours for certain works may have to be adjusted in such a way that cause least 
disturbance to the working of the office in strict compliance to the instructions of the Executive 
Engineer-in-charge, whose decision shall be final. 

f) The contractor shall make good all losses/damages suffered by structures or persons connected 
or not connected with work or TSTRANSCO as a result of the activity of the contractor.  The 
contractor shall take necessary insurance covering the same. 

 
 4. SUBSTANDARD WORK/MATERIAL: 

The contractor shall promptly remove from the premises all materials/work condemned by the 
Executive Engineer/Civil or his authorized representative, as failing to conform to the contract, 
whether incorporated in the work or not, and the contractor shall promptly replace and re-execute 
such work in accordance with the contract and without expense to the TSTRANSCO.  If the 
contractor does not remove such condemned work and materials within three days of written notice 
to him the owner may remove and the expenses of such removal within ten days time thereafter 
will be debited to contractors account.  The owner may upon ten days written notice sell such 
materials at auction or private sale and shall account for the net proceeds thereof after deducting all 
the costs and expenses that should have been borne by the contractor. 

 

 

5 Testing of works and materials 
 All materials used and works done shall be subject to approval of the Engineer. 

The contractor shall arrange sufficiently in advance to test materials and portions of works in order 
to prove their soundness and efficiency if required, including samples and supporting test results 
from the approved laboratory and other documentary evidence from the manufacturer, wherever 
applicable, and indicate the types of materials and their respective sources.  The delivery of 
materials at site shall commence only after the approval of the quality, grading and sources of the 
materials by the Engineer. 

 

The quality of all materials approved shall be maintained throughout the period of construction and 
periodical tests shall be carried out to ensure that it is maintained. The contractor shall conduct tests 
at work site/approved laboratories and shall maintain test reports at site for cement, coarse 
aggregates, fine aggregates, water, steel, bricks and concrete at the following frequency :- 

 
Sl. No. Description of material Frequency of test Allowable limits 
1. CEMENT : (IS : 8112-

1989) 
a) Fineness 

 
One for each source 
of supply in a month 

 
Shall not be less than 
3500 sqcm / gm 

 b) Setting time -do- Initial setting time shall 
not be less than 30 
minutes and final setting 
time shall not be more 
than 600 minutes. 

 c) Soundness -do- Expansion (unaerated) 
shall be not more than 
10mm by “Le Chatelier” 
method; if it fails, 
expansion of aerated 
sample shall be not more 
than 5 mm. 

 d) Compressive strength of 
cement mortar cubes 1:3 
(1 cement :3 standard 
sand) by mass 

-do- Compressive strength for 
7 days shall not be less 
than 330 kg/cm2 and 
compressive strength for 
28 days shall not be less 
than 430 kg/cm2 

2. Coarse aggregate : (IS383-
1970) 
a) Gradation 
 
 
 
 
 
b) Aggregate impact value 

One test for 15 Cum 
or atleast on the day 
of concrete if 
concrete quantity is 
less than 15 cum. 
 
Once for each source 
of supply or when 
ever change in texture 
is noticed. 

40mm Metal : a)Seive 
analysis : -63mm – 100% 
40mm- 85 to 100% 
20mm-0-2-%; 10mm-
0.5% 
b) Flakeness Index : shall 
be less than 30% by 
weight 20mm Metal : 
a)Sieve analysis : -Limits 
: 40mm – 100%; 20mm-
95 to 100%; 10mm-25 to 
55%; 4.75-0 to 10% 
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Sl. No. Description of material Frequency of test Allowable limits 
b) Flakiness Index : less 
than 25% 
c) Aggregate impact 
value: 20-40(IS 2386-
1963) 

3. FINE AGGREGATE 
(IS383 –m1970) 
a) Gradation for concrete 

 
 
One test for every 15 
cum. 

 
 
Fineness modules : Fine 
sand limit 2.2 to 2.6 

 b) Gradation for masonry Atleast once on the 
day of work 

Medium sand limit 2.6 to 
2.9 

 c) Gradation for finishing -do- Coarse sand limit 2.9 to 
3.2 

 d) Bulkage Three for each day of 
work i.e. morning 
noon and evening 

b) Silt Content : shall be 
less than 4% by weight 

 e) Silt content Atleast once on the 
day of work 

 

4. WATER : Chemical test One test for each 
source 

The water quantity shall 
be as per clause 5.4 of 
ISI 456-2000.  The PH 
value of water shall not 
be less than 6. 

5. STEEL : (Fe 415 (IS1786-
1985)) 
a) 0.2% proof stress 

 
 
One for each source 
of supply and once in 
six months for fresh 
supply 

 
 
4150 kg/cm2 (Minimum) 

 b) Elongation -do- Percentage of elongation 
14.5% minimum 

 c) Tensile strength -do- Ultimate tensile strength 
4900 kg/cm2 (Minimum) 

    
    
    
6. CONCRETE : 

(IS456:2000) 
a) Cube strength 
 
 
 

 
Frequency of testing 
as per clause 15.2 of 
IS 456-2000 for 
example 6 cube 
specimens, 3 each for 
7 days & 28 days 
strength for every 15 
cum. Cube shall be 
prepared, cured and 
tested in accordance 
with the requirement 
of IS 516. 

a) Compressive strength 
(7 days) 
M15-100 Kg/cm2 
(Minimum) 
M20-135 KG.cm2 
(Minimum) Compressive 
strength (7 days) 
M25-170 Kg/cm2 
(Minimum) 
M30-200 KG.cm2 
(Minimum) 
 
b) Compressive strength 
(28 days) 
M15-150 Kg/cm2 
(Minimum) 
M20-200 Kg/cm2 
(Minimum), 
Compressive strength 
(28 days) 
M25-250 Kg/cm2 
(Minimum) 
M30-300 Kg/cm2 

(Minimum) 
 
 

 b) Slump Thrice in a day of 
concrete in morning, 
noon and evening 

a)  Foundation footing –  
    10mm to 25mm 
b)  Column beams and  
     slabs – 25mm to         
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Sl. No. Description of material Frequency of test Allowable limits 
     40mm      
     (with normal   
     reinforcement) 
c) Beams, slabs – 40mm 
to 50mm (with congested 
reinforcement) 

A Register of record of material testing and Register of daily events showing materials received, 
labour engaged, outturn of work etc. shall be maintained at site and shall be signed by the 
contractor or his authorized representative and the Engineer 

 
6. Rejection of Materials/works 

 Any material brought to site which in the opinion of the Engineer is  defective,  sub-standard, 
damaged, contaminated, deteriorated or does not comply with the requirement of the specification 
shall be rejected. The contractor shall remove from site such materials within 4 hours of notice 
from site. 

 
If the work or portion of the work which in the opinion of the Engineer is found to be defective or 
unsound, the contractor shall pull it down and re-execute the same work at his own cost. 

 
7. Measurement Materials 

Materials requiring mixing should be measured separately in boxes of appropriate size before being 
mixed in the specified proportions. 

   
8. Storage of Materials: Adequate safe, dry storage shall be provided for all materials particularly 

cement. 
 

9. Codes 
a. Unless mentioned otherwise, current versions of all codes, specifications and standards issued 

by the Indian Standards Institution and Indian Roads Congress shall be fully applicable to these 
specifications. In the absence of appropriate publications by ISI or IRC, adoptable specification 
of the International Organization for Standardization shall apply. 
 

b. In case of any conflict in meaning between the specifications mentioned hear in and those of 
ISI or IRC, the provisions of these specifications shall prevail. 
 

c. The following codes shall be applicable for the purpose.  However the latest revision of these 
codes shall only be used. 
 
i) IS:383-1970 - Specification for coarse and fine aggregates from natural sources for concrete. 

(Second revision) 
ii) IS:2386-1963 (Part I to Part III) - Methods of Tests for aggregates of concrete. 
iii) IS: 9103-1979 - Specification for admixtures for concrete. 
iv) IS:8112-1989 -  Specification for  43 grade ordinary  portland  cement  (first revision with  

amendment No.3.) 
v) IS:516-1959 - Methods of test for strength of concrete. 
vi) IS:1121-1974 (Part I to Part IV) - Method of test for determination of strength properties 

of natural building stones. 
vii) IS: 7779-1975 (Part I to Part III) - Schedule of properties and availability of stones for 

construction purposes. 
viii) IS:1077-1976 - Specification for common burnt clay building bricks (Third revision) 
ix) IS:3495-1976 (Parts I to IV) - Methods of test for burnt clay building bricks (Second 

revision) 
x) IS:1003-1977 (Parts I & II)- Specification for timber paneled and glazed door, window and 

ventilator shutters. 
xi) IS:432-1982 (Parts I & II) - Specification of mild steel and medium tensile steel bars and 

hard drawn steel wires for concrete reinforcement. 
xii) IS:1786-1985 - Specification of Cold - worked steel, high strength deformed bars for 

concrete reinforcement (revised). 
xiii) IS:226-1975 - Specification for structural steel (Standard quality) (Fifth revision). 
xiv) IS:14687-1999 - Guidelines for false work for concrete structures. 
xv) IS:1597-1967 (Parts 1 & 2) - Code of practice for construction of stone masonry. 
xvi) IS:2212-1962 - Code of practice for brick work. 
xvii) IS:2572-1963 - Code of practice for construction of hollow concrete block masonry. 
xviii) IS:4326-1993 - Code of practice for earthquake resistant design and construction of 

buildings (Second revision). 
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xix) IS:456-2000 - Code of practice for plain and reinforced concrete (Fourth revision). 
xx) IS:800-1984 - Code of practice for general construction in steel (Second revision). 
xxi) IS:3370-1967 (Parts I to IV) - Code of practice for concrete structures for the storage of 

liquids. 
xxii) IS:1893-1984 - Criteria for earthquake resistant design of structures. 
xxiii) IS:4082-1996 - Recommendations on stacking and storage of construction materials at 

site (Second revision). 
xxiv) IS:1642-1960 - Code of practice for general engineering drawings (Second revision). 
xxv) IS:696-1972 - Code of practice for general engineering drawings (Second revision). 
xxvi) IS:962-1967 - Code of practice for architectural and building drawings (First revision). 
xxvii) IS:1161-1979 - Specification for steel tubes for structural purposes (Third revision). 
xxviii) IS:816-1969 - Code of practice for use of metal arc welding for general construction in 

mild steel. 
xxix) IS:3414-1968 - Code of practice for design and insulation of joints in buildings. 
xxx) IS:1331-1992 (Part I & II) - Methods of non-destructive testing of concrete soils : 

general requirement (third revision) 
xxxi) IS:1904-1986 - Code of practice for design and construction of foundations in soils : 

general requirement (Third revision) 
xxxii) IS:2502-1963 - Code of practice for bending and fixing of bars for concrete 

reinforcement. 
 

10. Execution of Works 
a. All the works shall be executed in strict conformity with the provisions of the contract 

documents, explanatory detailed drawings and specifications. 
b. The site should be cleared of all obstructions, vegetation, loose stones and materials before 

start of work. 
c. The Engineer in charge, Supervisor will inspect the work on a Day-to-Day basis. 

 
11. Work in Monsoon 

a. The construction may entail working in monsoon also. The contractor must maintain a 
minimum labour force and execute the construction according to the prescribed schedule. 

b. Contractor is responsible for keeping the construction work site free from water. 
c. Damages due to rain or flood either in cutting or in banks shall have to be made good by the 

contractor till the work is handed over to the Department.  The responsibility of de-silting and 
making good for the damages due to rain or flood rests with the contractor. No extra payment 
is payable for such operations and the contractor shall therefore, have to take all necessary 
precautions to protect the work done during the construction period. 

 

12. Plinth Levels 
A proper level should be maintained, in terms of horizontal and vertical alignment. A 
minimum acceptable plinth level above road level shall be maintained. The plinth level shall be 
agreed with the Engineer’s representative. 

 
13. Ramps: 

Ramps required during execution may be formed wherever necessary and same are to be 
removed after completion of the work.  No separate payment will be made for this purpose. 
 

14. DETAILED SPECIFICATIONS OF MATERIALS 
a. Water (APSS No. 129) 

Water should be clean, fresh and free from all chemicals, salts and deleterious materials and 
vegetable growth. Water has to meet the requirements mentioned in Cl. 5.4 of IS:456-2000.  
Storage for water should be sufficient and adequate for the regular consumption of works and 
for the use of labour on site. 
 

b. Earth (APSS No. 309 & 310) 
For filling, the soil shall be free from all rubbish, organic or vegetable growth including roots, 
weeds etc.  Black cotton soil should not be used for basement filling. 
 

c. Sand (APSS No. 110) 
Sand shall be clean river or pit sand of approved quality and free from salt, earth, dust or other 
impurities. Sand for plain and reinforced concrete shall confirm to IS : 383-1970. Sand for 
various purposes shall confirm grading as below. 
Sand for Masonry   --- table 110-A of APSS No.110 
Sand for Plastering --- table 110-B & 110-C of APSS No. 110 
 
Sand for Plain and Zone I to III of table 110-D of APSS No.110 
Reinforced concrete 
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d. Stone for Masonry (APSS No. 107) 
Stones used shall be strong, durable, dense, compact, close grained, homogeneous, fire 
resistant and shall be obtained from sources approved by Engineer.  Stones shall additionally 
be hard, sound, free from cracks, decay and other flaws or weathering and shall be easily 
workable.  Stones with round surfaces shall not be made use of. 
 
 

Stones shall have a crushing strength of not less than 1000 Kg/cm2.  Stones with lesser 
crushing strength may be used in works with prior approval of the Engineer. Stones shall be 
non-porous and when tested in accordance with IS:1124-“Method of Test for Determination of 
Water Absorption” etc., shall show water absorption of less than 5% of its dry weight when 
soaked in water for 24 hours.  Tests for durability and weathering shall be done in accordance 
with IS:1126 and IS:1125 respectively.  The working of stones to required sizes and their 
dressing shall be as per IS:1127 “Recommendations for dimensions and workmanship of 
natural building stones for Masonry work” and IS:1129  “Dressing of Natural Building 
Stones”. Stones especially limestones and sand stones, shall be well seasoned by exposure to 
air before use in construction works. 
 

e. Cement (APSS No. 112) 
Cement should comply with the requirements of IS:8112-1989 and should be 43 grade 
ordinary Portland Cement, for making plain and reinforced concrete, mortar etc. The quality of 
cement shall be inconformity to the performance characteristics given in IS : 8112 - 1989. The 
contractor shall procure bulk cement required for the works only from reputed cement factories 
(main producers) acceptable to the Engineer and should obtain, furnish from suppliers of 
cement a test certificate for every consignment of cement. The cement bag shall bear the 
manufacturer's name or their registered trade mark. Cement shall be tested in accordance with 
IS : 4031-1988 and IS : 4032-1988. 
 
When storing the bags, the floor should be raised 30 cms., above the ground and stacked in 
rows not exceeding 10 bags high, 60 cms clear from the walls in a closed water proof building 
protected from flood, rain and moisture and deterioration in such a manner that easy access and 
proper inspection and counting is possible. 
 
The cement should be delivered to the site in sound dry bags and shall be stored properly.  
Cement packed in LDPE Bags may be preferred to ensure protection from moisture and 
dampness. 
 

f. Coarse Aggregate (APSS No. 108) 
The coarse aggregate shall be from hard granite crushed stone conforming to IS : 383-1970. 
The pieces of aggregate shall be non porous, hard, strong durable clean and free from clay, 
rounded in shape and shall have granular or crystalline non powdery surfaces. The aggregate 
shall be well graded. Tests where required shall be carried out in accordance with IS : 2386 - 
1963. 
 

g. Steel Reinforcement (APSS No. 126) 
Reinforcement shall be free from pitting due to corrosion and free from loose rust, mill scale, 
paint, oil, grease, adhering earth etc. The over laps in the reinforcement shall be as per  IS : 
456-2000 wastage in steel will be at the cost of contractor. 
  
The contractor shall procure MS and HYSD rods 415/500/550 Grade required for the works, 
only from the main manufacturing steel units (TISCO/ SAIL/ VSP /JINDAL make)to the 
prescribed specification of Bureau of Indian Standards or equivalent and licensed to affix to ISI 
or other equivalent certifications, marks and acceptable to the Engineer-in-charge. The 
contractor should obtain and furnish from suppliers of steel, necessary ISI test certificate for 
every consignment of steel, before use on work.  
 
Mild steel bars shall conform to Grade I of IS:432. 
 
High yield steel strength deformed bars shall conform to IS:1786.  Binding wire shall conform 

to IS:280.  
 
Erected and secured reinforcement after fabrication shall be inspected and approved by the 

Engineer prior to placement of concrete. 
 

h. Handing over of work site 
On completion of work, the Contractor shall remove all rubbish, debris, surplus materials, 
temporary work etc., from the site.  The site shall be handed over in a tidy.  
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i. CRS Masonry in CM (1:6) in 1st sort (APSS 107 & APSS 611) 
The work shall consist of a facing of selected stones hammer dressed at faces and joints with 
only a small proportion of smaller stones in the hearting. 
 

 The face stones shall be set in regular courses of uniform thickness from bottom to the top 
throughout.  The height of the course should be uniform throughout by using stones of same 
height.  The face stones shall be laid in headers and stretchers alternately so as to break joint by 
atleast 75mm and headers shall project atleast 100mm beyond stretchers.  The stones shall be 
solidly bedded, set  full in  mortar with joints not exceeding 12mm in thickness  and  shall  
extend  well  back into the hearting. 
 
 
Bond stones shall be placed in the wall @ interval of 2m in length and 600mm in height and 
shall run through the wall if the wall is not more than 600mm thick.  If the wall is more than 
600mm thick line of headers shall be laid from face to back each header overlapping the other 
by atleast 150mm. 
 
The heart portion shall be filled with good flat bedded stones set as close as possible, well set 
in mortar. 
 
The work on interior face shall be precisely the same as on the exterior face unless the work is 
to be plastered in which case the side joints need not be vertical. 
 

j. Coursed Rubble Masonry in CM (1:6) 2nd sort: (APSS NO. 612) 
This work shall be executed similar to the specifications for C.R.S. masonry 1st sort with the 
exception that the hearting and backing shall conform to the standard specification for random 
rubble masonry and bond with the face stones being carried up continuously with the face 
work. 
 

k. RR Masonry in CM (1:6) (APSS 107 & APSS 615) 
The face stone be hammered dressed on the face, side and the beds to enable to come into close 
proximity with the neighboring stone. Face stone shall be of not less width in plan than 150mm 
for walls of 400mm thick, 200mm for walls of 450mm thick. The face stone shall be laid in 
headers and stretchers alternatively so as to break joints by at least 75mm. Care is to be taken 
to break joints vertically. 
 
Bond stones should built in the wall at intervals of 2m in length and 600mm in height and shall 
run through the wall if the wall is not more than 600mm thick. The heart portion shall be filled 
with good flat bedded stone set as close as possible, well set in mortar. 

l.  Cement Plastering in two coats CM 1:6 & CM 1:4 (APSS 901 & 904) 
The surface of the wall shall be kept wet for 2 hours before plastering. 

The Mortar in 1:6 proportions shall be dashed and pressed over the surface and then brought to 
smooth and uniform surface by means of float and trowel.  The plaster shall be well pressed 
into the joints.  Plaster shall be started from the top and worked down towards plinth. The work 
shall be tested frequently with a plumb bob and straight edge. 

After the first coat the surface is left rough to receive the second coat.  The final coat shall be 
applied a day or two after the first coat put on has set, but the first coat shall not be allowed to 
dry.  The final coat shall consist of 1 part of cement to 4 parts of fine sieved sand and shall be 
applied as in the first coat and brought to a uniform surface and then finished with a sponge to 
give granular appearance. 

 The finished surface shall be watered for a period of at least 10 days. 
 
Construction: The block board core shall confirm to the requirements specified in clause 

7.1.1. of IS 2202 (Part I) : 1991. The frame constructed of stiles and rails shall be 
provided for holding the core.  

m. Reinforced cement concrete (A.P.S.S. 402 & 403) 

i. Reinforced cement concrete shall correspond to M20 grade as per IS 456 - 2000 Nominal mix / 
Design MIX (400 Kg/1 cum) 

ii. All R.C.C. work shall be carried out in strict accordance with latest IS specification. No 
concrete work shall be cast in the absence of the works-in-charge/Engineer. All the materials 
used should be of good quality as mentioned in Sec. 4.0 above. 
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iii. Reinforcement shall be steel and shall be free from corrosion, oil, grease or paint. Bars shall be 
hooked or bent accurately and placed in position as per design and drawing, and bound 
together tight using M.S. binding wire properly annexed tying wire. 

iv. Binders, stirrups, links should be securely wired to the main ring.  Reinforcement shall be lap 
jointed or spliced only if unavoidable.  Not more than 33% of the bars as specified in drawing 
shall be lapped at one section. 

v. Proper cover shall be maintained between the reinforcement and the shuttering. 

vi. All cement concrete shall be machine mixed and machine vibrated. 

vii. The proportions of cement concrete specified in the above schedule are nominal and are 
indication of approximate proportion of cement, fine aggregate and coarse aggregate which 
may have to be altered suitably at site to obtain desired strength and workability. However, the 
quantity of cement shall not be less than specified below. 

                M20 Nominal mix /Design mix                          400 kg of cement/1 cum of CC 

 Nominal Mix Cement in bags of 50 Kgs per 
                   one Cubic metre (net) of cement concrete 

                 1:1.5 :3                                                 8.84 bags of 50 kg 
 a. 1:2:4 6.6 bags of 50 Kg.  
 b. 1:3:6 4 42 bags of 50 Kg. 
 c. 1:4:8 3.24 bags of 50 Kg. 
  

viii. The quantity of water shall be varied to suit the moisture content of the aggregate and shall be 
just sufficient in produce a dense concrete with workability. Workability should be checked at 
frequent intervals as per IS:1199. 

ix. The Cement and aggregates shall be mixed thoroughly in the specified proportion in a 
mechanical mixer until the mixture is of uniform colour. Where machine mixing is done the 
concrete shall be mixed, until the mixture is of uniform colour and, in no case, for less than 
two minutes. 

x.   Transportation, placing, compaction and curing of concrete. 

xi. After mixing, the concrete shall be transported from the mixer to the position of placing as 
rapidly as possible by appropriate mean without causing separation or segregation of concrete, 
maintaining the required workability. 

xii. Concrete shall only be placed after the Engineer has inspected the shuttering and 
reinforcement. The concrete shall be placed and compacted before initial setting of concrete 
commences and should not be subsequently disturbed. 

xiii. Concrete after depositing should be compacted thoroughly by means of a mechanical vibration. 
Over vibration and under vibration of concrete are harmful and should be avoided. Use of 
polythene sheet is recommended above the shuttering to arrest the slurry loss through the 
shuttering joints while placing and compacting the concrete. 

xiv. Concreting shall be carried out continuously upto construction joints already planned.  Joint 
shall be kept where shear force is minimum. 

xv. Rigid supervision shall be maintained for curing the concrete after laying.  All exposed faces of 
concrete shall be kept moist for a minimum period of 21 days by spraying water or using 
gunny bags. 

n. PROGRESS REPORTS:-  
Weekly progress reports showing the actual progress made in the receipt of the materials by the 
contractor and in completion of various works shall be regularly submitted in duplicate by the 
contractor to the Engineer. The performance monitoring  shall be carried out with the help of 
computer aided system on MS project and Excel etc. 

 
O. RESPONSIBILITY OF THE CONTRACTOR:-   

The contractor shall guarantee and be entirely responsible for the execution of the contract in 
accordance with the general conditions of contract, specifications, schedules and appendices. He 
shall further guarantee and be responsible for proper erection within the guaranteed completion 
and performance periods.  The contractor should give binding certificate necessarily stating that 
he has considered supply of all items excluding specified items to be provided by the 
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TSTRANSCO listed in the Appendix-II for completion of Substation /Bay’s works.  The 
contractor should also specify in the binding certificate that he has furnished the additional items 
with unit rates & approximate quantities required to complete the work and not covered in the 
schedules of bill of quantities. The lumpsum amount shall be quoted for finished item of work as 
per Specification of APSS. No extra payment over and above the quoted amount will be 
entertained.  In case any work is not executed based on site condition suitable amount will be 
deducted and mutually agreed rates. 
  

PART- B 
 

 
1. INDIAN STANDARDS:    

The aggregates both fine and coarse shall comply with the requirements of I.S.456 for 
concrete and I.S.383 for sand for use in rendering, plastering and mortar except as 
hereinafter stated and shall be delivered to and maintained at the site, clean, washed and 
free from dirt.    

 
2. SAMPLES:     

 Samples shall be submitted to the Engineer and all aggregates used in the work  shall 
be at least equal to the approved sample. 
The aggregates such as sand, metal shall be obtained from the source as approved by 
the engineer-in – charge. 

 
3. FINE AGGREGATE:      

The fine aggregate for concrete, shall consist of naturally occurring and graded in 
accordance with the requirements of IS.383 for grading Zone-2 or grading Zone-3 
except that no particle shall exceed 3/16 inch. It shall be free from excessive sharpness. 
Fine aggregate for cement mortar and rendering plastering shall comply with IS 383.   
 

4. COARSE AGGREGATE:    
Coarse aggregate shall be graded to produce sound concrete and for  reinforced  
concrete  shall  be  such that at least 5% by weight will pass a mesh of a size 1/4 per 
inch less  than  the minimum  lateral  distance between the reinforcing bars or 1/4 inch 
less than the minimum cover, whichever is smaller.  
 

5.       WATER FOR CONCRETE:  
            Clean fresh water shall be used for mixing concrete grout and mortar and curing.  The 

water used for mixing and curing shall be free from deleterious matter and acids  and  
alkaline substances in a solution or suspension. Potable water  shall generally be used 
for mixing and curing concrete.    

 
6. CEMENT   

Ordinary Portland cement of Grade 43 manufactured as per IS 8112 of 1989 shall only 
be used. 

 

Storage, certification, delivery and testing of the cement shall conform to IS:269, 
IS:8112 or the latest issue.  
IS certification mark is obligatory. 
Cement procured from major cement manufacturing plants such as  

 
1)  ACC Limited 2) Kesoram Cements 3) Orient Cements 4) Zuari Cements 5) CCI Limited 6) Andhra 

Cements 7) Coramandel Cements 8) Raasi Cements 9) Sri Vishnu Cements 10) Madras Cements 11) 
Ultra Tech Cement Limited – APCW 12) KCP Limited 13) Penna Cements 14) Panayam Cements 15) 
Grasim 16) Rajashree Cements 17) Mysore Cements 18) Century Cements 19) Ambhuja Cements  20) 
Priya Cements 21) Duncan cements 22) Parashakthi cements 23) Maha cements. 24) Dalmia Cements. 
25) Deccan Cements 26) JSW cements. 27) Bharathi Cements. 28) Sagar Cements and 29) Nagarjuna 
Cements. 

 
will only be accepted  for which prior approval shall be obtained from the Er-In _ charge. Copies of 
invoices and test certificates from the cement manufacturers shall be submitted by the contractor to 
the Engineer and his clearance obtained before actual use. Such clearance will be provided within a 
maximum period of one week. 

 
7. REINFORCEMENT 

Steel required for reinforcement will be procured by the contractor The contractor shall 
workout the requirement immediately after taking over the site and receipt of working 
drawings and take the approval of the site Engineer and arrange for procurement. 
 
Approved brands for Reinforced steel TMT TISCO/ SAIL/ VSP/ JINDAL 
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8. SCAFFOLDING:  
 The rates quoted by the tenderers for all civil works shall be inclusive of   scaffolding 
charges required if any.  Materials and labour required for scaffolding shall be arranged 
by the contractor himself.   
 

9.        Materials, Workmanship, period and certificate of maintenance and defect liability   
Quality 
All the materials and workmanship shall be of the respective kinds described in the 
contract and in accordance with Executive Engineer instruction and shall be subjected 
from time to time to such tests as the Executive Engineer   may direct at the place of 
manufacture or fabrication or on the site or at such other place or places as may be 
specified in the contract or at all or any of such places.  The contractor shall provide 
such assistance, Instruments, Machines, Labour and materials as are normally required 
for  examining, measuring and testing the work and the quality weight or quantity of 
any materials used and shall supply samples of materials before in corporation in the 
works for testing as may be selected and required by the  Executive Engineer. 
 

10. Tests, Inspection of defective materials 
The contractor shall without extra cost provide samples and co-operate in the testing of 

materials.  The Executive Engineer /ASST Executive Engineer shall have access at all times to 
the places of storage and where materials are being manufactured and proceeded for use in the 
works under contract to determine whether their manufacture and process are proceeding in 
accordance with the drawings and specifications.  The Executive Engineer / Deputy Executive 
Engineer shall during the progress of the works have power to orders in writing form time to 
time in respect of the following. 

 
a) The removal from the site, within such time or times as may be specified in the order, 
of any materials which in opinion of the Deputy Executive Engineer are not in accordance with 
contract. 
 
b) The subscription of proper and suitable materials and 
 
c) The removal and proper re-execution, not with standing of any work which in respect 

materials or workmanship is not in the opinion of the Executive Engineer, in 
accordance with contract. 

 
The Contractor shall carry out such order at no extra cost to the Executive Engineer.  In case of 
default on the part of the contractor in carrying out such  order, the Executive Engineer shall be 
entitled to employ and pay other persons to carry out the same and all expenses consequent 
thereon or incidental there to shall be recoverable from the contractor by Executive Engineer  
or may be deducted by the Executive Engineer from any monies due to or which may become 
due to the contractor. 
 
In lien of removing the work or materials not in accordance with the contract, the Executive 
Engineer / Deputy Executive Engineer may order such work of materials to remain and in that 
case such may be paid at the reduced rates as may be decided by Executive Engineer.  
However any action by the Executive Engineer /Asst Executive Engineer under this para shall 
not in any way absolve the contractor from his responsibility and liabilities as per conditions of 
contract. 
 
11. Steel 
The contractors shall procure mild steel (MS) bars and  HYSD, Fe-415 reinforcement bars, 
High yield strength deformed bars (HYSD bars), rods and structural steel etc., required for the 
works, only from the main producers manufacturing steel (Tata, Vizag steel, SAIL) to the 
prescribed specifications of Bureau of Indian Standard . Necessary test certificated are to be 
produced to the Engineer - in – Charge before use on works.  
 
             The Diameter and Weight of Steel should be as follows: 

  
S.No Diameter of rod Sectional weight in KG / RM both for Plain and 

HYSD steel 

1 6 MM 022 

2 8 MM 0.39 

3 10 MM 0.62 
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4 12 MM 0.89 

5 14 MM 1.21 

6 16 MM 1.58 

7 18 MM 2.00 

8 20 MM 2.47 

9 22 MM 2.98 

10 25 MM 3.85 

11 28 MM 4.83 

12 32 MM 6.31 

13 33 MM 6.71 

14 36 MM 7.99 

15 34 MM 9.86 

16 36 MM 10.88 

 

a) Note: If any rods other than those diameters specified above are procured the 
weights shall be as per Standard Steel tables. 
 

12. The work to be carried out as per following specification materials to be procured 
 
Sl No.   Short Title               I.S.Number 
 
 I          CEMENT: 

1.   43 Grade ordinary port land cement      8112-1989 
2. Methods of physical tests for hydraulic cement            4031 (part 1 to 15)1988 

 
II           AGGREGATES: 
       1.    Aggregates (coarse and fine) from natural source    383-1970 
               for concrete.  
         
       2.     Specification for sand for masonry:            2116- 1980 
       3.    Method of tests for aggregates for concrete:             2386 (part 1 to partIv)1963 
 
III         BUILDING STONES: 

1. Method of Tests for determination of strength 
Properties of natural building stones                          1121 (part1 to IV) 1974 
Part-1 : Compressive strength 
Part-II:Transverse strength 
Part-III:Tensile strength 
Part-IV:Shear strength 

         
2. Quarrying stones for construction purpose 

Recommended practice            83831-1977 
3. Measurement of buildings and civil 

Engineering works                  1200-(part-IV)1976 
4. Stone Masonry: specifications for dressing 

Natural building stones                 1129-1972(part-IV) 
      5.    Drilling and permeability tests                               5529(partiii)-1973 

6. Code of practice for permeability tests 
(during and after construction)      11216-1985. 

 
IV          STEEL: 
 

1. Code of practice for bending and fixing of bars  
Concrete reinforcement       2502-1963 

       2.   Specifications for High Strength Deformed                  1781-1985 
             steel bars and wires for concrete reinforcement 

3   Recommendation for detailing of reinforcement 
  In reinforced cement concrete works                          5525-1969 

       4.   Mild steel and medium tensile steel bars for              432 (part-VIII)-1982 
             concrete reinforcement 
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5.   Measurement of building and Civil Engineering  
  Works(part-VII steel works and iron work)                   1200(part-VIII)1993. 
 

V         MASONRY: 
        1.   Code of practice for construction of stone masonry 1597(part-1)-1992 
            Rubble stone masonry 

2. Measurement of building and Civil Engineering 
             works plastering and pointing     1200(part-XII)-1976 
 
VI  CONCRETE: 
          1. Measurement of building and civil Engineering         1200(part-ii)-1974 
              works method of concrete works   
           2. Concrete works: code of practice for plain   456-2000 
               and reinforced concrete 
           3.  Precast concrete coping blocks     5751-1984 
           4.  Method of Testing for strength of concrete               516-1959 
           5.  Specification for –Admixtures for concrete   9103-1979 
           6.  Method of sampling and analysis of concrete          1791-1963 
           7.  Concrete mixer – batch type     1791-1963 
           8.  Concrete vibrators- immersible type                        2505-1980 
 
VII       EARTH WORK: 
 1. Measurement of building and Civil Engineers 
               works method for earth work           1200(part-1)-1974 
           2. Safety code for filling and other deep foundations       5121-1969 
           3. Safety code for excavation works                                3701-1966 
            4.  Code of practice for earth work on canals             4701-1982 
           5. Method of testing for soils determinations of                2720(part11)1973  
               water content 
           6. Determination of water content dry density               2720(part-VIII)-1980 
               relation using light compaction 
           7. Determination of dry density of soils in place  
               by sand replacement method (first revision)           2720(partXXvii)-1974                    
           8. Determination of Dry density of soils in – situ  
               by the core cutting method (first revision)                  270(part-xx1x)-1975 
 
VIII.    OTHER SUBJECTS: 
             1.  Safety code for scaffolds     3698(part-1)-1968 
            2.  Safety code for ladders     3696(part-ii)-1966 
            3.  Recommendation of stacking and storage of         
                 construction materials at site                                   4082-1977 

           
IV. I.S. 383 / 1970 TABLE -1         
14.           
COARSE AGGREGATE 

I.s.Sieve Percent passing for Single – Sized 
Percent passing for 
graded - Aggregate 

Designatio
n Aggregate of Metal Size of Nominal Size 
                
  63 mm 40 mm 20 mm 16 mm 12.50 mm 10 mm 40 mm 20 mm 16 mm 12.50 mm 
                      
80 mm   100 -- -- -- -- -- 100 -- -- -- 
63 mm 85-100 100 -- -- -- -- -- -- -- -- 
40 mm 0-30 85-100 100 -- -- -- 95-100 100 -- -- 
20 mm 0-5 0-20 85-100 100 -- -- 30-70 95-100 100 100 
16 mm -- -- -- 85-100 100 -- -- -- 90-100 -- 
12.5 mm -- -- -- -- 85-100 100 -- -- -- 90-100 
10 mm 0-5 0-5 0-20 0-30 0-45 85-100 10-35 25-55 30-70 40-85 
4.75 mm -- -- 0-5 0-50 0-10 0-20 0-5 0-10 0-10 0-10 
2.36 mm -- -- -- -- -- 0-5 -- -- -- -- 
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TABLE – III 

XI ALL - IN AGGREGATE GRADING 
     

I.S sieve Designation   40 mm Nominal   20 mm Nominal 

          

80 mm   100   -- 

40.00 mm   95-100   95-100 

20.00 mm   45-75   30-50 

4.75 mm   24-75   10-35 

600.00 microns   8-30   0-6 
150.00 microns   0-60   -- 
     
XII  For Vibrated  Reinforced Concrete items (V.R.C.C.) 
     
TABLE – IV 
CHARACTERISTIC STRENGTH OF CUBE AT THE AGE OF 28 DAYS OF CURING 
M-30  30 N/ mm2 = 300 kgs/cm2 

M-25  25 N/ mm2 = 250 kgs/cm2 

M-20  20 N/ mm2 = 200 kgs/cm2 

M-15  15 N/ mm2 = 150  Kgs/cm2 
 

 

 
Coarse Aggregate: Sieve Analysis / Bulk Density / Flakiness and Elongation  
For every 10 cum of R.C.C. work – or part there of 1 No. 
 
Fine Aggregate Sieve Analysis / Bulking of sand / silt content 
For every 10 cum of R.C.C. work – or part thereof  - 1 No. 
 
 
13. TESTS TO BE CONDUCTED  
 

S.No Material Tests conducted  
1 Cement Normal consistency & Compressive 

strength (6 cubes will be cast and 
tested for 3 days & 7 days strength) 

 

2 Steel  Diameter & Weight  
3 Concrete Compressive Strength  
4 Bricks/ Stone 

blocks / Flyash 
G Blocks/ 
Aerated 

Dimensions, Compressive strength, 
Water Absorption  

 

TABLE  - II 
X. FINE AGGREGATE 

     

I.S sieve Designation Grading Zone  - I Grading Zone - II 
Grading Zone – 
III 

Grading Zone - 
IV 

          

10 mm 100 100 100 100 

4.75 mm 99-100 90-100 90-100 95-100 

2.36 mm 60-95 75-100 85-100 95-100 

1.18 mm 30-70 55-90 75-100 90-100 

600.00 microns 15-34 35-59 60-79 80-100 

300.00 microns 5-20 8-30 12-40 15-50 

150.00 microns 0-10 0-10 0-10 0-15 
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(Cellular) 
Autoclaved 
Concrete 
Blocks 

5 Concrete Mix Design  
6 Coarse 

Aggregate  
Sieve Analysis  

  Bulk Density  
  Flakiness & Elongation  
7 Fine Aggregate Sieve Analysis   
  Bulking of sand  
  Silt Content  
8 Wood Water Absorption  
  Compressive Strength  

 
Note: The Charges towards tests conducted have to be borne by the contractor  
 
 
a) Sub-contracting: 

If the prime contractor desires to sub-let a part of the work, he should submit the same 
at the time of filing tenders itself or during execution, giving the name of the proposed 
Sub-contractor, along with details of his qualification and experience.   The Tender 
Accepting Authority should verify the experience of the Sub-contractor and if the Sub-
contractor satisfies the qualification criteria in proportion to the value of work proposed 
to be sub-let, he may permit the same.  The total value of works to be awarded on sub-
letting shall not exceed 50% of contract value.  The extent of subletting shall be added 
to the experience of the sub-contractor and to that extent deducted from that of the main 
contractor. 

 
b) Other Contractors: 

The Contractor shall cooperate and share the Site with other contractors, Public 
authorities, utilities, and the Department. The Contractor shall also provide facilities 
and services for them as directed by the Engineer-in-charge. 

 

14. Special Note: 
 

The quoted tender percentage shall also include the work of any kind necessary for the due 
and satisfactory construction, completion and maintenance of the works according to the 
drawings and these specifications and further drawings and orders that may be issued by 
the Engineer-in-Charge from time to time.  The quoted tender percentage shall include 
compliance by the Contractor with all the general conditions of contract, whether 
specifically mentioned or not in the various clauses of these specifications, all materials, 
machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, offices, 
stores, workshop staff, labour and the provision of proper and sufficient protective works, 
diversions, temporary fencing and lighting.  It shall also include safety of workers, first aid 
equipments suitable accommodation for the staff and workmen, with adequate sanitary 
arrangements, the effecting and maintenance of all insurances, the payment of all wages, 
salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of 
works and the regular clearance of rubbish, reinstatement and clearing-up of the site as may 
be required on completion of works safety of the public and protection of the works and 
adjoining land. The work of Building in quality control / assurance shall be deemed to be 
covered in the quoted percentage. 

 
The Contractor shall ensure that, the quoted tender percentage shall cover all stages of 
work such as setting out, selection of materials, selection of construction methods, 
selection of equipment and plant, deployment of personnel and supervisory staff, quality 
control testing etc.  The work quality assurance shall be deemed to be covered in the tender 
percentage. 

 
a)  The special attention of the tenderer is drawn to the conditions in the tender 

notices wherein reference has been made to the Telangana Standard 
Specifications [APSS] and the Standard preliminary specifications containing 
therein.  These preliminary specifications shall apply to the agreement to be 
entered into between the contractor and the Government of Telangana and shall 
form an in-separable condition of the contract along with the estimate.  All these 
documents taken together shall be deemed to form one contract and shall be 
complimentary to another. 
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b) The tenderer shall examine, closely the A.P.S.S. / MORTH and also the 

standard preliminary specifications contained therein and sign the 
Superintending Engineer’s office copy of the APSS / MORTH and its addenda 
volume in token of such study before submitting his overall tender percentage 
which shall be for finished work in-situ.  He shall also carefully study the 
drawings and additional specifications and all the documents, which form part 
of the agreement to be entered into by the successful tenderer.  The APSS / 
MORTH and other documents connected with contract such as estimate plans, 
specifications, can be seen on all working days in the office of the 
Superintending Engineer/Civil. 

 
The tenderers attention is directed to requirements for materials under the clause ‘materials 
and workmanship’ in the preliminary specifications of APSS.  Materials conforming to the 
Bureau of Indian Standards specifications, APSS etc., shall be used on the work and the 
tenderers shall quote his overall tender percentage accordingly. 

 
The tenderer has to do his own testing of materials and satisfy himself that they conform to 
the specifications of respective I.S.I. Codes before tendering. 

 
The contractor shall himself procure the required construction materials of approved 
quality including the earth for formation of embankment and water from quarries / sources 
of his choice.  All such quarries / sources of materials required for the work shall be got 
approved by the Engineer-in-Charge in writing well before their use of the work. 

 
The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, 
metal, soils, etc., and such other materials required for the work well in advance.  The 
contractor has to bear the cost of materials for conveyance.  The department will not take 
any responsibility for fluctuations in market in cost of the materials, transportation, extra 
leads for materials and for loss of materials etc. 
 
Inspection of site and quarries by the tenderer:  Every tenderer is expected before quoting 
his overall tender percentage, to inspect the site of proposed work.  He should also inspect 
the quarries and satisfy himself about the quality, and availability of materials.  The best 
class of materials to be obtained from quarries, or other sources shall be used on the work.  
In every case the materials must comply with the relevant standard specifications.  Samples 
of materials as called for in the standard specifications or in this tender notice, or as 
required by the Executive Engineer, in any case, shall be submitted for the Executive 
Engineer’s approval before the supply to site of work is begun. 

 
The tenderer’s particular attention is drawn to the sections and clauses in the A.P. standard 
specification dealing with 

 
a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 

 
The contractor should closely peruse all the specification clauses, which govern the overall 
tender percentage he is tendering. 
 
The defect liability period of contract is twelve months. 
 
The estimate rates for items shown in the Schedule “A” include all construction materials.  
No escalation in rates will be paid unless specified in the tender document.  The tenderer has 
to quote an overall tender percentage considering all the aspects of the tender to complete 
the finished item of work as per the APSS / MORTH / B.I.S. specifications, the special 
specifications appended, Drawings etc. 
 
If there is any contradiction between APSS / MORTH and B.I.S. specifications, listed and 
detailed technical specifications, work shall be carried out in accordance with the written 
instructions of the Engineer-in-charge. In case of a job for which specifications are not 
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mentioned in the Schedule or in tender document, the job is to be executed as per the APSS / 
MORTH / B.I.S. specifications 
 
In case of a job for which specifications are not available with the Schedule or in APSS / 
MORTH or B.I.S. code and are required to be prescribed, such work shall be carried out in 
accordance with the written instructions of the Engineer-in-charge. 
 
The contractor should use the excavated useful soils and stone for construction purpose.  
Soils used for construction either for homogeneous section in hearting or in casing zone 
based on the suitability will be at free of cost and the cost of stone used for construction 
purpose will be recovered from the contractor’s bill. 
 
The contractor should quote his tender percentage keeping in view of the above aspects. 
 
Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 
tender. 
 
“The purchase Manual of TSTRANSCO shall govern where ever the Specification  
clauses are silent”. 
 
    BILL OF QUANTITIES 
 
1. The quantities here given are those upon which the lump sum tender cost of the work is 

based but they are subject to alterations, +-  , deductions or additions as provided for in the 
conditions of this contract and  not necessarily show the actual quantities of work to be 
done.  The unit rates noted below are those governing payment of extras or deductions or 
omissions according to the conditions of the contract as set forth in the preliminary 
specifications of the Telangana Standard Specification and other conditions and 
specifications of this contract. 
 

2. The rates given in the tender will be binding on the contractor till the work is completed 
and increase in quantities for the individual item of work up to plus 10% (Ten  percent) 
over the corresponding quantities given in the Bill of Quantities. 

 
3. For all items of work which are more than 10% in excess of the quantities shown in the 

Bill of quantities the rate payable for excess quantities beyond 10% shall be at awarded 
rate. 

 
4. The items of work in the Bill of Quantities are based upon the estimates done by the 

department.  If in the opinion of the contractor, any more items or work beyond those 
provided in the Bill of Quantities are necessary to complete the work as specified under “ 
Scope of the Works “ he should furnish details of such item of work and quote his rates 
for the same. 

 
 
 
                                                                                                                      Sd/- 

       CHIEF ENGINEER (I/C),   
                                                                                                METRO ZONE/HYDERABAD. 
 


