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	TRANSMISSION CORPORATION OF TELANGANA LIMITED

Website: tstransco.telangana.gov.in.  CIN No. U40102TG20148SGC094248


	From: 




The Chief Engineer/P&MM,

TSTRANSCO



Vidyut Soudha, 



Hyderabad – 500 082.

Ph/Fax: 040-23317638.
	To:
M/s GE T & D India Limited,

Pallavaram Works, 19/1, 

G.S.T Road, Pallavaram,

Chennai - 600 043.


Contract award SAP P.O.No.4500003057 / 622-PMM/2021/ CE(P&MM)/SE(P&MM)/DE24/ SAS additional panels/ D.No.56 / 2021, Dt.28-09-2021.

Sirs,



 Sub: Supply, Installation, Testing, Commissioning, Configuration & Integration of additional Control & Relay panels with Automation required for upcoming bays at existing 220kV, 132kV & 400kV substations – Detailed Purchase Order – Issued.
Ref: 1) Lr. No.CE(P&MM) /SE(P&MM)/DE24/Automation panels/D.No.24 /2021, Dt.20-04-2021.

            2) Lr. No.CE(P&MM) /SE(P&MM)/DE24/Automation panels/D.No.26 /2021, Dt.26 -04-2021.
             3) Your offer letter ref: tender GA-04, dt.14-06-2021.   
 4) Your negotiated offer letter ref: GE/Rev-03, dt.22-07-2021.
 5) Your revised negotiated offer letter ref: GE/Rev-04, dt.14-09-2021.     

 6) Your Break up prices letter ref: GE/Rev-05, dt.25-09-2021.     

***
          I, acting for and on behalf of and by the order and direction of the Transmission Corporation of Telangana Limited herein after called the “TSTRANSCO", accept your negotiated offer given in the reference (4) cited read with letter reference (5) cited along with your break up prices furnished vide reference (6) cited, for Supply, Installation, Testing, Commissioning, Configuration & Integration of additional Control & Relay panels with Automation required for upcoming bays at existing 220kV, 132kV & 400kV substations alongwith Ethernet Switches and award the contract for a total value of Rs.1,12,21,800.00 (Rupees One Crore, Twelve Lakhs, Twenty One Thousand and Eight Hundred Only)  including all taxes as detailed in the Schedule-A enclosed, subject to the conditions set out in this order.  

2. SCOPE OF CONTRACT  : 


This contract relates to the Supply, Installation, Testing & Commissioning of various 220kV, 132kV & 33kV C&R panels with BCU alongwith Ethernet Switch with configuration & integration to the existing 220kV, 132kV & 400kV substations, complete design, manufacture, packing, insurance, transport and delivery to sites, unloading & stacking at site, to control and operate the equipment. 
The rates indicated in Schedule-A appended to this are for supply of equipment/material, used for installation & commissioning works of control & relay panels and configuration & integration to the existing SAS substations, inclusive of all taxes. The material that is to be supplied by you shall be delivered to the places of work sites. 

3. ABSTRACT OF SCHEDULES:

	Description
	Amount (Rs.)

	Supply, Installation, Testing & Commissioning of additional 220kV, 132kV & 33kV Control & Relay panels with BCUs alongwith Ethernet Switches with configuration & integration required for upcoming bays at existing 220kV, 132kV & 400kV substations. (M/s.GE make SAS) (Schedule – A) (including all the accessories required like LIU’s, FO cable, patch chord etc.)
	Rs.1,12,21,800.00

	Total:
	Rs.1,12,21,800.00


4. GENERAL CONDITIONS : 

Except where otherwise agreed to in this detailed order, all the terms and conditions stipulated in the purchase order, is binding on you and these shall form part of this contract. 

5. STANDARD OF WORK: 

The material to be supplied and works to be executed under the contract shall be carried out in accordance with the TSTRANSCO SAS tender specification and confirms to the latest scientific and technical standards. Where the work done or any part thereof, does not, in the opinion of the concerned TSTRANSCO Engineer (whose opinion shall be final), confirm to the Specification or standards, the TSTRANSCO may require the work to be redone by you at no extra cost to the TSTRANSCO or have it redone by another agency at your cost and risk.
6. PRICES:

6.1
For Equipment & Materials: 
The rates for all the items of Equipment & Materials covered in Schedules-A, shall firm on all accounts such as increase in quantity of Equipment / Materials over that provided in the contract, execution of contract beyond the scheduled completion period for whatever reasons, increase in the rates of material and labour both during and beyond the completion period etc. 

6.2 For Works: 


The rates accepted for individual items of material / equipment shall hold good even for the increased quantities up to + 50% of above the agreement quantities.
7.
TAXES:
a) The prices indicated in Schedule-A from item Nos. (1) to (18) is firm.

b) In respect of items (1) to (18) of Schedule-A, the total prices are including all taxes, freight &   insurance and all other incidents. 

c) TCS @ 0.1% on sale amount is applicable on sale payment made on or after 01-04-2021, if company’s aggregate sales consideration during the relevant financial year exceeds rupees Fifty Lakhs and total sales, gross receipts or total turnover including GST if any exceeds Rupees Ten Crores in the financial year immediately preceding the financial year of subject sales. The Payment of TCS shall be subjected to furnishing of necessary documents by the seller, which are to be verified by DDOs while processing the bills.
Contractor / manufacturer shall be entirely responsible for payment of all taxes, levies, duties, license fees, etc., incurred until delivery of the contracted goods to the purchaser. In respect of supply portion, the contractor / manufacturer shall pay all types of fees, levies, taxes, duties etc. required to be paid by any National or State statute, ordinance or other law or any regulation or bye-law of any local or other duly constituted authority in relation to the execution of works. Nothing in the contract shall relieve the contractor / manufacturer from his responsibility to pay any tax that may be levied by the Government on the turnover / profits etc., made by him in respect of the contract.

7.1
INCOME TAX:

Income tax at applicable rates as on the date of release of payment will be deducted from the gross bills as per the Income Tax Act. 

7.2
INSURANCE:

The Goods supplied under this Contract shall be fully insured against loss or damage incidental to manufacture or acquisition, transportation, storage, delivery and erection .In case of domestic goods the insurance shall be at least for an amount equal to 100% of the cost of the goods from "warehouse to warehouse (final destination)" and storage up to commissioning thereafter on "All Risks" basis including War Risks and Strike Clauses.  

You shall have the insurance coverage as specified in Purchase orders. All insurance premiums shall be borne by you. The Contractor / manufacturer shall provide the purchaser with a copy of all the insurance policies and documents taken over by him in pursuance of the contract. Such copies of documents shall be submitted to the purchaser immediately after such insurance coverage. 
8. STATUTORY VARIATION:
For Schedule-A, any variation up or down in statutory levy or new levies introduced after award of the contract under this specification will be to the account of TSTRANSCO. 

In cases where delivery schedule is not adhered to by the contractor / manufacturer and there are upward variation/ revision after the agreed delivered date the contractor / manufacturer will bear the impact of such levies and if there is downward variation / revision the TSTRANSCO will be given credit to that effect. For the variations beyond the scheduled completion period the payment of taxes shall be limited to the tax rates applicable within the scheduled completion period.

In case of the bought out items statutory variation shall not be applicable on that taxes and duties. For this purpose bought out item means the material / equipment not manufactured by the bidder i.e. statutory variation will be applicable for the taxes and duties involving direct transaction between the bidder and TSTRANSCO only and not for the taxes and duties between bidder and his sub-vendors.
9.
EXECUTION OF WORKS NOT COVERED BY THE CONTRACT:  

In the course of the execution of works against the contract, if it becomes necessary to execute items of work which are not covered either by the Tender Specification or your offer or this detailed acceptance letter, such works shall be carried out by you at the mutually agreed rates keeping in view the departmental estimated rates. All such items of works shall, however, be executed only on the written directions of the concerned Executive Engineer. 
10.
SUPPLEMENTAL QUANTITES / ITEMS:  

The quantities indicated in the Schedule-A (Materials / Equipment / Works) are only provisional and are likely to change during actual execution.  When quantities of any item are likely to exceed beyond 50% over and above the scheduled quantity or any new items / supplemental items arises, the Contractor / manufacturer shall bring the fact to the notice of the competent Authority of TSTRANSCO well in advance and take prior orders for going ahead with the work.  Without approval of the competent Authority of TSTRANSCO, the Contractor / manufacturer shall not go ahead with the work wherever the increase in quantities exceeds beyond 25% over and above the scheduled quantities or any new items / supplemental items arises.

The contractor / manufacturer is bound to execute all Increased / supplemental / new items that are found essential, incidental and inevitable during execution of the contract at the rates to be worked out as below: 
10.1
Increased Quantities:

i. For Material / Equipment (Sl.No.1 to 10) covered in Schedule-A: The rates accepted for individual items of material / equipment shall hold good even for the increased quantities up to and beyond 50% over and above the agreement quantities.    

ii. For work items (Sl.No.11 to 18) covered in Schedule-A: The rates accepted for individual items of material / equipment shall hold good even for the increased quantities up to and beyond 50% over and above the agreement quantities.
10.2
For Supplemental / New Items: 

For the items relating to the Schedule-A, where the rates of new items cannot be deduced from the estimate, the rate payable will be arrived based on the prevailing market rates duly enquiring / collecting quotations and observing the reasonableness of the rates by the Purchaser.

10.3
The contractor / manufacturer shall plan and procure the materials indicated in the   schedule-A duly verifying with the approved drawing, so that the procured quantities match with actual requirement to avoid excess supply of materials.

10.4
The Schedule time required to complete the new / supplemental items including the balance work will be indicated in the approval letter issued for new / supplemental items.

11.
TERMS OF PAYMENT: 

All payments will be made to you for supply of material / equipment. 

i)    [a]   80% payment will be made within 45 days for the material / equipment supplied in complete shape subject to their delivery on its receipt at destination stores/site in good condition (i.e. from check measurement date in Form-13). The concerned AEE/construction/OMC will receive the equipment/material in full shape at site and the concerned EE/construction/OMC will do the check measurement and issue the Form-13. The check measurement shall be done within five days from the date of receipt of materials. 


[b]   10% payment will be made after installation of equipment / material.

 
[c] Balance 10% payment will be made after commissioning of equipment/material.

  ii)
The Contractor / manufacturer shall furnish the following documents in duplicate for arranging payment for the equipment / material supplied. 

a) Copies of the invoices showing Contract No., Goods description, quantity, unit   price and total amount.

b) Acknowledgement of receipt of material from consignee i.e. Form-13 

c) Proof of payment of GST (Not applicable for bought out items)

d) Acknowledgment of Consignee on Delivery Challan in original.

e) Detailed packing list 

f) Documentary proof for the freight.

g) Copies of Insurance Certificate / policies

h) Test certificates approval and Dispatch clearance. (Not applicable for furniture and general items) 

i) Certificate certifying that the defects, if any, pointed out during inspection have been rectified.
iii)    No payments will be made for the supplies made prior to scheduled delivery date or for materials which are not in full shape.
iv)
The payments against Schedule-A are subject to Performance Security with a validity of         24 months plus 2 months claim period as on the date of Check Measurement for proper fulfillment of performance obligations.  
11.1
 Payments will be made by cheque / by way of Electronic Fund Transfer / RTGS from capital funds of TSTRANSCO / Bank Funding. Once RTGS system is established, the bank account details submitted are final and cannot be changed till completion of the contract. For payments through PFC the connected PFC/Bank charges are to be borne by the contractor / manufacturer. 
Bank account details for payment through RTGS system:

i. 
Name of the Bank

:  CITI BANK N.A 
ii.
Branch Address

:  2, Club House Road, Chennai.
iii.
City



:  Chennai-600002
iv.
Account No.


:  100024012
v.
MICR Code


:  600037002
vi.
IFSC Code


:  CIT10000003
vii.
PAN



:  AAACG2115R
viii.
GST Registration No.

:  33AAACG2115R1ZO
ix.
Date of GST Registration 
:  26-06-2017

x.
Place of GST Registration 
:  Chennai

12.
COMPLETION PERIOD:


List of Material / Equipment mentioned in Schedule-A shall be supplied within 3months from the date of issue of this purchase order. However, it is requested to expedite the supplies, as the same are urgently required at site.


In case of installation, testing, commissioning & configuration the Engineer will reach the site within 10days from the date of intimation letter and  the  work shall be completed within one week thereafter.
13.
PENALTY FOR LATE SUPPLIES / COMPLETION: 
Penalty will be levied as follows for the delay in executing the SAS works or supply of equipment/ material.
(a) 
For SAS Works: 

In case of delay in scheduled works compared with completion period mentioned in Clause (12), whatever  be the reasons, the TSTRANSCO can levy and collect the penalty @ 0.5% per week of delay or part thereof.

(b) 
For Supply of Material: 

In case of delay in supply of material / equipment beyond overall completion period, whatever may be the reasons; the TSTRANSCO shall levy and collect the penalty @ 0.5% per week of the delay or part thereof.



However the sum of the penalties stated above in (a) & (b) is subject to a maximum of 5% of the total value of the contract. Once the maximum is reached, TSTRANSCO shall consider termination of the contract.

 
The right of the TSTRANSCO to levy penalty shall be without prejudice to its rights under the law including the right to get the balance works executed by other agencies at the risk and cost of the successful bidder.  This is in addition to the right of the TSTRANSCO to recover any damages from the contractor / manufacturer and also blacklisting.


In case the successful bidder fails to execute the supplies/works as per the program or in the opinion of purchaser, the supplies/works are progressing at a slow pace, TSTRANSCO reserves its right to get the balance or part of supplies/works executed through other agencies at the risk and cost of the successful bidder, this is in addition to the right of the TSTRANSCO to recover any damage from the contractor / manufacturer and also blacklisting.

14.
PERFORMANCE SECURITY:  

You are requested to submit performance security equal to ten percent (10%) of total contract value i.e., Rs.11,22,180/- (Rupees Eleven Lakhs, Twenty Two Thousand, One Hundred and Eighty only) for the proper fulfillment of contract with a validity to cover the completion period plus 24 months guarantee period plus 2 months claim period. The Performance security may be made by a Banker’s cheque or crossed DD or pay order payable at Hyderabad in favour of Pay officer, TSTRANSCO, Hyderabad or by way of Bank Guarantee from a State Bank Of India or its associated Banks / Nationalized Bank in favour of Chief Engineer/P&MM/TSTRANSCO in the prescribed proforma.  

The performance security shall be forfeited if you fail to fulfill the terms of the contract. You are requested to extend the validity of the Bank Guarantee furnished towards performance security as and when requested by TSTRANSCO.
The Performance Security will be 
a) Issued by a State Bank of India or its associate Banks/ Nationalized Bank acceptable to the  purchaser, in the form provided in the bidding documents in favour of tender inviting authority, in the prescribed proforma.
OR
b) A Banker’s cheque or crossed DD or pay order payable at the Head Quarters of the purchaser in favour of Pay Officer, TSTransco, Vidyut Soudha, payable at Hyderabad drawn on State Bank of India or its associate Banks / Nationalized Bank.

15.
PERFORMANCE GUARANTEE:
i)
The contractor shall guarantee the materials / equipment / SAS supplied for satisfactory operation for a period of at least 24 months from the date of supply or 18 months from the date of commissioning of SAS in full shape, whichever is earlier. Where the supplier / Manufacturers provide longer period of warrantee than mentioned above, the purchaser shall be entitled for such longer warrantee.

ii)   
Equipment, sub assemblies or spares, or parts replaced/ repaired under warrantee shall have further warrantee of 18 months from the date of replacement/ repair.   
iii)
If during the period of guarantee, the Engineer decide and inform in writing to the contractor that any equipment, part of equipment, material or works is defective, the contractor on receiving details of such defects or deficiencies shall at his own expense, irrespective of reimbursement of insurance company, rectify/replace the defective material or works within seven (7) days of his receiving the notice or within such reasonable time as TSTRANSCO may deem proper for making it good.  The decision whether correction of the defects should be through repair or by replacement shall be the sole discretion of the TSTRANSCO.

iv)
In the event of contractor not responding to the intimation of the Engineer as mentioned in para 15(iii) above, the Engineer may arrange for a third party to correct the defects.
v)   
The Engineer  is  to  give  the contractor /  manufacturer at least seven (7) days notice  of  its  intention to use  a third party  to correct  a  defect.  If  the  contractor  does  not correct the  defect  himself  within  this  notice  period,  the Engineer  may  have  the  defect corrected by the third party. The cost of the correction will be deducted/ collected from the Retention amounts or performance / additional / retention securities or amounts/bills pending to contractor either in this contract or other contracts or any other securities.  
16.
PAYING OFFICER:
The Paying Officer details are as follows:

	Sl. No.
	Description of Material
	Paying Officer

	1
	220/132kV, 100/160MVA PTR CB Relay Panel - HV Side  for 400kV Suryapeta SS.
	SE/OMC/Nalgonda

	2
	220/132kV, 100/160MVA PTR Protection Panel - HV Side for 400kV Suryapeta SS.
	SE/OMC/Nalgonda

	3
	132kV CB Relay Panel - LV Side  for 400kV Suryapeta SS.
	SE/OMC/Nalgonda

	4
	220kV Feeder C&R panels with BCU for 220kV Huzurnagar SS.
	SE/OMC/Nalgonda 

	5
	220kV Bus Coupler C&R panel with BCU for 220kV Husnabad SS.
	SE/OMC/Metro-Central

	6
	132kV Feeder C&R panel with BCU for  220/132kV Renjal SS.
	SE/OMC/Metro-Central

	7
	33kV Twin Feeder C&R panel with BCU for 220kV Kothuru SS. 
	SE/OMC/Metro-Central

	8
	33kV Twin Feeder C&R panel with BCU for 132kV Khaitalapur SS. 
	SE/OMC/Metro-Central


17.
QUALITY ASSURANCE PLAN:
The Quality Assurance Plan of TSTRANSCO is appended to the specification. You shall adhere to the Quality Assurance Plan during execution of works.

You shall maintain the quality standards as per specification and shall attend the remarks of TSTRANSCO Quality Control wing on top most priority without any reminders from TSTRANSCO. 

18.
QUALITY CONTROL & INSPECTIONS:

Standard: The goods supplied under this contract shall conform to the standards mentioned in the Technical Specifications and when no applicable standard is mentioned, the standard specified by the Institution of Central/State Government or internationally recognized Institutions shall be applicable and such standards shall be of latest version issued by the concerned institution.

Inspections and Tests:
i)     The purchaser or his representative shall have access to the Contractor / manufacturer’s or Manufacturer’s work at any time during working hours for the purpose of inspecting and testing the materials during manufacturing of the materials / equipment and may select test samples from the materials going into plant and equipment.  
ii) 
The inspections and tests may be conducted in the premises of the manufacturer/supplier, at the point of delivery and/or at the final destination stores i.e. at the site. Where tests are conducted in the premises of Manufacturer / supplier, all reasonable facilities and assistance including access to drawings and production data shall be furnished at no extra charge to the Purchaser.
iii)    Should any inspected or tested materials fail to conform to specifications, the inspection officer may reject them and the Manufacturer / supplier shall either replace the rejected materials or make all alterations necessary to meet specification requirements free of cost to the Purchaser.
iv) The Purchaser’s right to inspect, test and where necessary, reject the materials/equipment after their arrival at the site, shall in no way be limited or waived by reason of the materials/equipment having been previously inspected, tested and passed by the Purchaser or his representative prior to the dispatch.
v) The cost of making any test shall be borne by the contractor / manufacturer, if such test is clearly intended by or provided for in the contract.
Cost of tests not provided for: TSTRANSCO may decide to conduct certain other tests not covered in the TSTransco SAS specification on the materials supplied by the bidder by an independent person or agency at any place other than the site of the place of manufacture of the materials. The cost of such tests shall still to be borne by the contractor / manufacturer.  If the tests show that the workmanship or quality of materials are not in accordance with the provisions of the contract the same may be replaced with new one conforming to specification at Contractor / manufacturer’s cost.
Quality of Materials and Workmanship: All materials and workmanship shall be of the respective kinds described in the contract and in accordance with the Engineer’s instructions and shall be subjected to change from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication or on the site or at all or any such places. The contractor / manufacturer shall provide such assistance, instruments, machines, labour and materials that are normally required for examining, measuring and testing any work and the quality, weight or quantity of any materials used and shall supply samples of materials before incorporation in the works, for testing as may be selected and required by Engineer.
19.
INSPECTION, DURING ERECTION:

The provisions of the clauses entitled in the specification for other sections Inspection, Testing and Inspection Certificates shall also be applicable to the erection portion of the Works. The PURCHASER/ENGINEER shall have the right to re‑inspect any equipment though previously inspected and approved by him, at the Contractor / manufacturer’s works, before and after the same are erected at Site. If by the above inspection, the PURCHASER/ENGINEER rejects any equipment, the CONTRACTOR / MANUFACTURER shall make good for such rejections either by replacement or modifications/repairs as may be necessary to the satisfaction of the PURCHASER/ENGINEER. Such replacements will also include the replacements or re‑execution of those works of other CONTRACTOR / MANUFACTURERS and/or agencies, which might have got damaged or affected by the replacements or re‑work done by the Contractor / manufacturer’s work. 

20.
PENALTIES IMPOSED FOR DEFICIENCIES IN QUALITY OF WORKS:
During execution of works, if any deficiencies in quality of works/materials are found in deviation to the Specification/Agreement, penalty shall be levied as per clause (6.1) of Section-II, Volume-I of TSTRANSCO SAS tender specification.

21.
EQUIPMENT/MATERIAL REQUIRED FOR THE WORK:
All the equipment/material required under the scope of this contract shall be supplied by you. The standards, workmanship and technical requirements of these equipment / materials shall conform to the relevant standards and Volume-II ‘Technical Specification’, of TSTRANSCO SAS specification. You shall be responsible for the proper handling and maintenance of these materials up to the time of the handing over of the completed works to the TSTRANSCO. 
22.
GUARANTEED TECHNICAL PARTICULARS & TYPE TESTS, MANUFACTURING CLEARANCE:

Within fifteen days of receipt of this order you are requested to submit the following.
(a) Full particulars of materials to be supplied by you along with Guaranteed Technical Particulars, drawings, type test reports, Quality Assurance Plan for approval.  

(b) The detailed program of material manufacturing/offer/supply/installation with probable dates.
Further you are requested to obtain proper approvals for the above before commencing manufacturing of the material. 
The contractor / manufacturer shall adhere to the Principal parameters/Guaranteed Technical Particulars specified in the Specification and also the approved list of manufacturers as specified in the specification.
All the equipment/material covered under Schedule-A of this contract shall be fully type tested by the contract as per relevant standards. The type tests should have been conducted on similar or higher capacity equipment not earlier than five years from the date of issue of Letter of Intent. The contractor shall furnish one set of type tests reports for all the equipment/material listed in Schedule-A.
23.
TESTS & TEST CERTIFICATES:
All routine tests in accordance with relevant IS/BSS/IEC specification shall be conducted on each equipment/materials.

You shall intimate this office at least 15 days in advance, as to the dates when you propose to conduct the tests for deputing TSTRANSCO’s representative to witness the tests. Three copies of the test certificates containing the results of all the tests carried out shall be furnished for approval before presentation of bills for payment.

The test certificates shall be submitted immediately after the tests are conducted and got approved before the material is dispatched.

 In accordance with the Clause-7.2, volume-II of TSTRANSCO SAS tender specification, the supplier shall submit a test specification for Factory Acceptance Test (FAT) and commissioning Tests of the substation automation system for approval. And supplier shall conduct Factory Acceptance Tests, Integrated testing and of Site acceptance Tests of the clauses 7.2 & 7.3 (volume-II) .The field tests shall completely verify all the features of SAS hardware and software.

The Substation Automation System offered by the supplier shall be subjected to the tests as per the clause 7 (volume-II) of SAS specification to establish compliance with IEC 61850 for EHV sub station equipment installed in sheltered area in the outdoor switchyard on specified ambient conditions.
24.
DESIGNS AND DRAWINGS:
Three sets of detailed drawings of the equipment to be supplied by you, giving full particulars of sectional views to give a clear idea of construction and working of the equipment shall be furnished for approval of TSTRANSCO. Approval of drawings by TSTRANSCO shall not absolve you from your responsibility of correctness thereof or from the results arising out of error or omission therein or from any obligation or liability under the contract. Any supplementary drawings necessary to permit the complete design of the installation prior to receiving the equipment shall also be supplied. Six sets of all approved drawings and one set of reproducible drawings shall be furnished by you. One set of drawings and instruction manuals shall be sent along with the equipment at the time of dispatch. Copies of the drawings and manuals shall also be sent to other offices as indicated below.

Consignee

 : One set of approved drawings for each consignment.

Paying officer

 : Two sets of drawings and instruction manuals.

Concerned Executive
 : Two sets of drawings and instruction manuals

Engineer/TLC

To this office

 : Four sets 

Operation and Erection Manuals shall be supplied giving details instructions with illustrations along with the equipment. They shall contain clear instructions on erection and maintenance of the equipment and recommended schedule of maintenance for the guidance of the operating staff. Any items requiring the special attention of the operating engineer should be highlighted. Erection, operation and maintenance manuals shall be supplied as follows with the equipment:
Consignee



: One set for each consignment.

Paying officer



: Two sets 

Concerned Executive Engineer/TLC
: Two sets 

To this office



: Six sets 
25.
INSPECTION OF EQUIPMENT/MATERIALS:

i) Inspection shall be made in accordance with the clause (15) of Section-I, volume-I of TSTRANSCO SAS tender specification. 

ii) The TSTRANSCO at its discretion may get the materials/ equipment inspected by a Third Party if it feels necessary in accordance with the clause (15) of Section-I, volume-I of TSTRANSCO SAS tender specification. 
iii) The TSTRANSCO representative shall at all times be entitled to have access to the works and all other places of manufacture. The Supplier shall provide all facilities for unrestricted inspection of the works, raw materials, and process of manufacture and for conducting necessary tests. The Contractor / manufacturer shall inform well in advance of the commencement of manufacture, progress of manufacture thereof so that arrangements could be made for inspection.  

iv) The Contractor / manufacturer shall give at least 15 days advance intimation to enable the Purchaser to depute his representative for witnessing acceptance and routine tests. No material shall be dispatched from its point of manufacture before it has been satisfactorily inspected and tested, unless the Purchaser in writing waves off the inspection. In the later case also, material shall be dispatched only after satisfactorily conducting all the tests specified as per IS and after test certificates are approved by the Purchaser. The acceptance of any material shall in no way relieve the Contractor / manufacturer of his responsibility for meeting all the requirements of this specification and shall not prevent subsequent rejection if the material is later found to be defective.

26.
DISPATCH INSTRUCTIONS:

The dispatch instructions will be communicated to you while approving the test certificates furnished as and when the materials/equipment is inspected. The material/equipment shall be dispatched by road transport through reliable transport agency with freight prepaid and duly insured. Materials/equipment, which are not conforming to IS standards specified in Bid documents, or are not of acceptable quantity, or are not as per approved drawings, would be deemed to be not delivered. 

Three copies of test certificates containing the results of all tests carried out shall be submitted to the Chief Engineer /P&MM and got approved before dispatch.  The supplier shall maintain all test reports of routine and stage tests conducted during manufacture. These shall be produced for verification as and when requested by the Purchaser.
27.
COMPLETENESS OF MATERIAL:
 
All fittings, accessories and apparatus which may not have been specifically mentioned in the specification, tender or this contract order but which are useful or necessary for the efficient, economic and safe operation of the equipment/ material supplied and for completion of the work, shall be deemed to be included under the scope of the contract and shall be provided by the Contractor / manufacturer without extra charges. All the equipment/ material/ works shall be complete in all respects whether such details are mentioned in this Purchase Order or not. 
28.
PACKING:
The Supplier/Manufacturer shall provide such packing for the material/ equipment as is required to prevent their damage or deterioration during transit to their final destination, as indicated in the technical specification for material/equipment as per latest IS/BSS/IEC. The packing shall be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme temperatures, humidity etc. during transit and open storage. 

29.
ACCEPTANCE CERTIFICATE:
Upon receipt of material/equipment at the designated destination and after inspection, acceptance certificate (Form-13) will be issued by the concerned Executive Engineer/Construction in which he will certify the date on which the material/equipment has been so accepted. Material/ Equipment received shall be verified by concerned Asst. Executive Engineer/ Construction and check measured by the concerned Executive Engineer/ Construction at the site stores. If material/ equipment is found defective due to bad workmanship or damaged due to defective packing or otherwise not in conformity with requirements of the contract, taking over of material and issue of acceptance certificate shall be withheld until such time the defects have been corrected. The consignee will notify the defects found in the material after receipt of material at destination.

The issue of acceptance certificate will no way relieve the contractor / manufacturer of his responsibility for supply and satisfactory performance of material/equipment as per technical requirements given in the specification.

30.
EXTENSION OF THE COMPLETION DATE:

When a work cannot be completed within the completion period indicated for reasons beyond the control of the contractor / manufacturer i.e. due to Force Majeure conditions mentioned below or due to the reasons attributable to TSTRANSCO, the contractor / manufacturer shall represent for the same and extension of time without levying penalty shall be granted only on the issue of an undertaking by the contractor / manufacturer that they will not put forth at a later date, any claims for extra payments towards increased overheads, material/ equipment/works costs etc. during the extended period. It is the sole discretion of the TSTRANSCO to grant extension of completion period. 

31.
FORCE MAJEURE:

31.1
The Contractor / manufacturer will not be liable for forfeiture of its performance security, penalty for late delivery, or termination for default if and to the extent that its delay in performance or other failure to perform its obligations under the Contact is the result of an event of Force Majeure.

31.2    For the purposes of this clause, "Force Majeure" means an event beyond the control of the Supplier and not involving the Supplier's fault or negligence and not foreseeable.  Such events may include, but are not restricted to, wars or revolutions, fires, floods, epidemics, quarantine restrictions, and freight embargoes.
31.3
If a Force Majeure situation arises, within 15 days from the date of eventuality the Contractor / manufacturer shall notify the Purchaser in writing of such condition and the cause thereof.  Unless otherwise directed by the Purchaser in writing, the Contractor / manufacturer shall continue to perform their obligations under the Contract as far as it is reasonably practice, and will seek all reasonable alternative means for performance not prevented by the Force Majeure event.

32.
RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES: 

In every case in which provision is made for recovery of money from the contractor / manufacturer, the TSTRANSCO shall be entitled to retain or deduct the amount thereof from any moneys that may be due or may become due to the contractor / manufacturer under these present and/or under any other contract or contracts or any other account whatsoever, including Bank Guarantees, Bid Security/Performance Security etc., held up by the TSTRANSCO.

33.
TAKING OVER:

Upon successful completion of all the commissioning tests to be performed at site on equipment furnished and installed by the Bidder, and on successful commissioning of the project, the Purchaser shall issue to the Contractor / manufacturer ‘a taking over Certificate’ as a proof of the final acceptance of the project. However such taking over certificate will be issued only after handing over of all the manuals and drawings as per Clause (22), Section-I, Volume-I of TSTRANSCO SAS tender specification and after settlement of materials account and final bill.

34.
RESPONSIBILITY OF THE CONTRACTOR:

The successful bidder is responsible for the safe delivery of the goods in good condition at destination and execution of the works ensuring quality.  He should acquaint himself of the conditions obtaining in regard to supply of the materials. TSTRANSCO shall not be responsible for any mismatch of work on account of whatever so the reasons. 
The contractor / manufacturer shall guarantee and be entirely responsible for the execution of the contract in accordance with the general conditions of contract, specification, schedules, annexure and appendices. He shall further guarantee and be responsible for proper Installation, Testing & Commissioning works within the guaranteed completion and maintenance periods.   

  35.
DELAYS ORDERED BY THE PURCHASER:

TSTRANSCO reserves the right to suspend and reinstate execution of whole or any part of the Works without invalidating the provisions of the contract. Orders for suspension or reinstatement of the Works will be issued by the Engineer to the Contractor / manufacturer in writing. The time for completion of the works will be extended suitably to account for duration of the suspension.  Any costs incurred by the contractor / manufacturer due to increased overheads, idling of labour etc., as a result of such suspension will not be reimbursed to the contractor / manufacturer.

36.
CLAIMS DUE TO DELAYS BEYOND CONTRACTOR’S CONTROL:

The contractor / manufacturer shall not be entitled to claim compensation on account of delays or hindrances to the works for any cause whatsoever.  Should the cause of delay or hindrance not be the responsibility of the contractor / manufacturer, the Chief Engineer will consider whether it is possible or not to grant extension of time to compensate for this delay or hindrance. The contractor / manufacturer will not, however, be eligible for any compensation by way of increase in the rates for the works executed beyond the contract period.

37.       TERMINATION OF CONTRACT:  

In the event of termination of contract due to delay attributable to the contractor, TSTRANSCO is entitled to get back equipment / material from the contractor for the payment already made but the material is not put to use and then get the works done by other agency / agencies for completion of contract by using the said recovered material.  The contractor shall have no objection in this regard. 
38.
TERMINATION FOR DEFAULT:

The Purchaser, without prejudice to any other remedy for breach of Contract, by written notice of default sent to the Supplier, may terminate this Contract in whole or in part:

a)
If the Supplier fails to deliver any or all of the Materials / equipment within the period(s) specified in the Contract, or within any extension thereof granted by the Purchaser.

b)
If the Supplier fails to perform any other obligation(s) under the Contract.

c)
If the Supplier, in the judgment of the Purchaser has engaged incorrupt or fraudulent practices in competing for or in executing the Contract.

In the event the Purchaser terminates the Contract in whole or in part, the Purchaser may procure, upon such terms and in such manner, as it deems appropriate, Materials/ equipment or services similar to those undelivered, and the Supplier will be liable to the Purchaser for any excess costs for such similar Materials/ equipment or Services.  However, the Supplier will continue performance of the Contract to the extent not terminated.

39.
TERMINATION FOR INSOLVENCY:


The Purchaser may at any time terminate the Contract by giving written notice to the Supplier if the Supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the supplier, provided that such termination will not prejudice or not affect any right of action or remedy, which has accrued or will accrue thereafter to the Purchaser.

40.
TERMINATION FOR CONVENIENCE:


The Purchaser, by written notice sent to the Supplier, may terminate the Contract, in whole or in part, at any time for its convenience. The notice of termination will specify the termination is for the Purchaser's convenience, the extent to which performance of the supplier under the Contract is terminated, and date upon which termination becomes effective.


However the Materials / equipment that are complete and ready for shipment within thirty (30) days after the supplier's receipt of notice of termination will be accepted by the Purchaser at the Contract terms and prices. 

41.      JURISDICTION:

All and any disputes or differences arising out of touching the contract will be decided by the court or tribunals situated in purchaser’s headquarters only. No suit or other legal proceedings will be instituted elsewhere.

42.
INTERCHANGEABILITY:
 All similar material and removable parts of similar equipment shall be interchangeable with each other.

43.
CORRESPONDENCE: 

a)
Your acknowledgement of this order and all correspondence of general or technical nature shall be addressed to the Chief Engineer/P&MM/Vidyut Soudha/Hyderabad-500082. 

b)
The officers mentioned under Para (16) of this contract award letter will be in charge of the works covered by this contract. All matters relating to field work, completion, handing over and payments shall be referred to them with copies marked to this office and concerned           Chief Engineer/ Zones.

c)
Copies of the correspondence regarding payments should also be marked to the pay officer, TSTRANSCO and Executive Director/Finance, TSTRANSCO, Vidyut Soudha, Hyderabad-500 082.  

44.
ACKNOWLEDGEMENT: 

Please acknowledge the receipt of this Order with a confirmation of the acceptance of its contents by you and the extra copy of the order enclosed may please be returned with your signature with date in token of your acceptance, within 15 days from the date of issue of this letter. 

Encl: 1) Extra copy of the Contract Award  

  
   
 

             letter with Schedule-A.

         2) TSTRANSCO SAS tender specification.
                    Yours faithfully,

       Chief Engineer/P&MM
 (ACTING FOR AND ON BEHALF OF THE TRANSMISSION CORPORATION OF TELANGANA LTD.)

WE ACCEPT THE TERMS AND CONDITIONS OF THIS ORDER.   

SIGNATURE OF THE CONTRACTOR / MANUFACTURER

WITH SEAL AND DATE

Copies to:

The ED (Finance) / TSTransco /Vidyut Soudha/Hyderabad.

The Chief Engineer/Construction/TSTRANSCO/Vidyut Soudha/Hyderabad.

The Chief Engineer/Transmission/TSTRANSCO/Vidyut Soudha/Hyderabad.

The Chief Engineer/Zone//Hyderabad-Metro// Hyderabad-Rural //Karimnagar.

The Superintending Engineer /Designs /Vidyut Soudha/Hyderabad.

The Superintending Engineer/OMC/TSTRANSCO/ Metro-Central/Hyderabad.
The Superintending Engineer/OMC/TSTRANSCO/ Nalgonda.

The SAO (Pay & Accounts) /TSTRANSCO/Vidyut Soudha/Hyderabad.
The Executive Engineer/Construction/TSTRANSCO/ Nalgonda.

The Divisional Engineer/Transmission & Stores/ TSTransco/Erragadda. Cell No.9440811050 (#)
The SAO/Metro-Central/ TSTransco/2nd floor/132kV NIMS GIS premises/Erramanjil/Panjagutta/ Hyderabad-82.

The Asst. Executive Engineer/Construction/TSTRANSCO/ Nalgonda.

The Assistant Executive Engineer / TLC/Stores/ TSTransco/Erragadda. 

Schedule-A
	Supply, Installation, Testing, Commissioning, Configuration & Integration of additional Control & Relay panels with Automation required for upcoming bays at existing 220kV, 132kV & 400kV substations 

	Sl. No.
	Description
	Unit
	Qty.
	Unit Ex-works price firm (Rs.)
	Freight charges (firm)   
	Insurance Charges   (Firm)
	Packing & forward ing
	GST @ 18% (Rs.)
	Unit landed cost (Rs.)
	Total landed cost (Rs.)

	 
	Material Portion:
	 
	 
	 
	 
	 
	 
	 
	 
	 

	1
	220kV Feeder C&R panels with BCU for  220kV Huzurnagar SS 
	Nos.
	2
	945725.00
	3800.00
	475.00
	Inclusive
	171000.00
	1121000.00
	2242000.00

	2
	220kV Bus Coupler C&R panel with BCU for 220kV Husnabad SS
	Nos.
	1
	547525.00
	2200.00
	275.00
	Inclusive
	99000.00
	649000.00
	649000.00

	3
	132kV Feeder C&R panel with BCU for  220/132kV Renjal SS.
	Nos.
	1
	647075.00
	2600.00
	325.00
	Inclusive
	117000.00
	767000.00
	767000.00

	4
	33kV Twin Feeder C&R panel with BCU for 220kV Kothuru SS. 
	Nos.
	1
	746625.00
	3000.00
	375.00
	Inclusive
	135000.00
	885000.00
	885000.00

	5
	33kV Twin Feeder C&R panel with BCU for 132kV Khaitalapur SS. 
	Nos.
	1
	746625.00
	3000.00
	375.00
	Inclusive
	135000.00
	885000.00
	885000.00

	6
	Industrial grade Ethernet Switches & Accessories.
	Nos.
	6
	149325.00
	600.00
	75.00
	Inclusive
	27000.00
	177000.00
	1062000.00

	7
	220/132kV, 100/160MVA PTR CB Relay Panel - HV Side  for 400kV Suryapeta SS.
	Nos.
	1
	647188.00
	2500.00
	312.00
	Inclusive
	117000.00
	767000.00
	767000.00

	8
	220/132kV, 100/160MVA PTR Protection Panel - HV Side for 400kV Suryapeta SS.
	Nos.
	1
	845950.00
	3600.00
	450.00
	Inclusive
	153000.00
	1003000.00
	1003000.00

	9
	132kV CB Relay Panel - LV Side  for 400kV Suryapeta SS.
	Nos.
	1
	547638.00
	2100.00
	262.00
	Inclusive
	99000.00
	649000.00
	649000.00

	10
	Industrial grade Ethernet Switches & Accessories for 400kV Suryapets SS. (20 ports: RJ45-04 Nos., ST ports: 16Nos.)
	Nos.
	2
	149325.00
	600.00
	75.00
	Inclusive
	27000.00
	177000.00
	354000.00

	 
	Service Portion:
	 
	 
	 
	 
	 
	 
	 
	 
	 

	11
	Installation, Testing, Commissioning & Integration of  220kV PTR C&R panel at 400kV Suryapeta SS
	No. of Bays
	1
	450000.00
	 ---
	--- 
	Inclusive
	81000.00
	531000.00
	531000.00

	12
	Busbar Augmentation at 400kV Suryapeta SS
	
	1
	30000.00
	 ---
	--- 
	Inclusive
	5400.00
	35400.00
	35400.00

	13
	Installation, Testing, Commissioning & Integration of  220kV Feeder C&R panel at 220kV Huzurnagar SS 
	
	2
	250000.00
	 ---
	--- 
	Inclusive
	45000.00
	295000.00
	590000.00

	14
	Installation, Testing, Commissioning & Integration of  220kV Bus Coupler C&R panel at 220kV Husnabad SS 
	
	1
	20000.00
	 ---
	--- 
	Inclusive
	3600.00
	23600.00
	23600.00

	15
	Installation, Testing, Commissioning & Integration of  132kV Feeder C&R panel at 220/132kV Renjal  SS 
	
	1
	200000.00
	 ---
	--- 
	Inclusive
	36000.00
	236000.00
	236000.00

	16
	Installation, Testing, Commissioning & Integration of  33kV Twin Feeder C&R panel at 220kV Kothuru SS 
	
	1
	200000.00
	 ---
	--- 
	Inclusive
	36000.00
	236000.00
	236000.00

	17
	Installation, Testing, Commissioning & Integration of  33kV Twin Feeder C&R panel at 132kV Khaithalapur SS 
	
	1
	200000.00
	 ---
	--- 
	Inclusive
	36000.00
	236000.00
	236000.00

	18
	Busbar Augmentation 
	
	2
	30000.00
	 ---
	--- 
	Inclusive
	5400.00
	35400.00
	70800.00

	 
	
	Total Amount in Rs.
	1,12,21,800.00


(**)  Includes networking HW&SW (BCUs to main LAN), Engineering, DB creation and custom development specific for each Substation, SCADA standard SW license, splicing of fibre optic cable, formation of SAS Architecture, Configuration of IED's, Miscellaneous works, including supply of required accessories to complete configuration & integration of upcoming bay into the existing SAS system and Busbar integration works for the 220kV C&R panels.
Chief Engineer/P&MM
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