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SPECIFICATION No.: e - SEOMCWGL01/2021-22

STANDARD SPECIFICATION FOR 220KV & 132KV TRANSMISSION PROJECTS

Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection of 1No.New 132KV (P+6)
tower at Loc.No.23 for improving clearance across BT road crossing of Enugallu to
Nekkonda at Enugallu village in Parvathagiri (M) Warangal rural (Dist.) between Location
No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line in OMC Circle, Warangal.

SUPERINTENDING ENGINEER,

OMC CIRCLE WARANGAL.
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P.O. KMC, WARANGAL - 506 007.

Tele & Fax; 0870-2421168
Web site : www.eprocurement.gov.in
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NOTICE INVITING BIDS

1. Department Name Transmission Corporation of Telangana Limited

2. Bid Number e — SEOMCWGLO01/2021-22

3. Bid Subject Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and
Erection of 1No.New 132KV (P+6) tower at Loc.No.23
for improving clearance across BT road crossing of
Enugallu to Nekkonda at Enugallu village in Parvathagiri
(M) Warangal rural (Dist.) between Location No.22 to 23
of 132KV Nekkonda - Wardhannapet DC line in OMC
Circle, Warangal.

4. Name of the Project. Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and
Erection of 1No.New 132KV (P+6) tower at Loc.No.23
for improving clearance across BT road crossing of
Enugallu to Nekkonda at Enugallu village in Parvathagiri
(M) Warangal rural (Dist.) between Location No.22 to 23
of 132KV Nekkonda - Wardhannapet DC line in OMC
Circle, Warangal.

5. Package No. e — SEOMCWGL01/2021-22

6. Estimated Contract Value Rs. 8,46,220.00

7. Period of Contract 3 months (Ref. Schedule —C in Volume-1)

8. Form of Contract L.S.

9. Bid Type Open Competitive Bidding

10. | Bid Category Works

11. | Bid Validity 120 days from Scheduled Bid submission closing date.

12. | EMD / Bid Security 2% of ECV, Rs. 16924.00

13. | EMD/Bid Security Payable to In the shape of Demand Draft in favour of Superintending
Engineer/OMC/ TSTRANSCO/Warangal payable at Warangal (or)
Bank Guarantee issued by a Nationalized Bank/ Scheduled Bank
(as per the list enclosed) in favour of the Superintending
Engineer/OMC/ TSTRANSCO/ Warangal and shall cover a period
of 45 days over and above the period of bid validity.

14. | Transaction Fee (*) 0.03% on ECV (Estimate Contract value) + 18 % GST on
transaction fees Rs. 300.00 (Refer e-procurement web-site)

15. | Transaction Fee Payable to Payable on line to M/s Vupadi Techno Services Pvt. Ltd,
Hyderabad

16. | Schedule Sale opening Date NIT 12-04-2021at 11:00 AM (IST)

17. | Schedule sale Closing Date NIT 10-05-2021 at 05:00 PM (IST)

20. | Bid Submission Closing Date NIT 10-05-2021 at 05:00 PM (IST)

21. | Bid Submission Online

23. Bid Opening Date NIT 11- 05-2021 at 1:00 PM (IST)

24, Place of Bid Opening Ol/o. Superintending Engineer, OMC Circle, TSTRANSCO,
Warangal

25. Officer Inviting Bids Superintending Engineer, OMC Circle, TSTRANSCO, Warangal

26. Address Superintending Engineer, OMC Circle, Warangal
220KV SS Warangal premises, Mulugu Road, P.O. KMC,
WARANGAL — 506 007.

27. | Contact Details/Telephone/Fax Phone / Fax No. 0870-2421168

28. | Eligibility Criteria Refer Clause No. 1 ‘Eligibility Criteria’ of General Terms and
conditions of contract of specification Volume-1

29. | Procedure for Bid Submission Refer Instructions to the bidder of specification Volume-1

30. | General Terms & Conditions Refer General Terms and conditions of contract of specification

Volume-1

Note: Bidders are requested to go through all the clauses and
contents of specification thoroughly and quote the bid.
Ignorance of clauses will not be entertained by the purchaser
at later date.
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1.8

2.0

2.1

INSTRUCTIONS TO THE BIDDERS

General: The TSTRANSCO invites bids for the works mentioned in the NIT and Project Data sheet for which
dates and time specified in the NIT and will be opened by either Bid inviting authority or his nominee at his
office on the date and time mentioned in the NIT. The details of Bid inviting authority are mentioned in
the Project Data Sheet.

The Bids should be in the prescribed form invited on e-procurement as specified in NIT and Bidding
documents which can be downloaded free of cost from the website www.eprocurement.gov.in

The dates stipulated in the NIT are firm and under any circumstances they will not be relaxed unless
officially extended by TSTRANSCO in e-procurement plat-form.

The e-Procurement applicatfion is PKI enabled and supports the digital certificates issued by APTS for
signing the bids at the time of submission by bidder. The bidder has to procure the digital certificates
issued by APTS Ltd., Hyderabad by following the procedure laid for the same. Digitally signed bids are to
be submitted electronically through e-procurement without which the Bid will not be considered for
opening.

The intending Bidders would be required to enroll themselves on the ‘e’-procurement market place at
www.eprocurement.gov.in. If the bidders intend to know the procedure of bid submission on e-
procurement platform, suitable fraining will be given by M/s Vupadi Techno Services Pvi. Lid,,
Hyderabad. The bidder would be required to register on the e-procurement market place
www.eprocurement.gov.in and submit their bids online.

The Bidder should upload scanned copies as specified in checklist and all enclosures required for the
schedules and Appendices. The bidder should produce the originals of all uploaded documents for
verification if asked for by the Competent Authority within 3 (Three) days.

The uploading of bids on-line through e-procurement cannot be possible after expiry of due date and
time and Bid opening Authority will not consider any requests for extension.

Transaction fee: The Transaction fee at 0.03% on ECV (Estimate Contract value) of work plus 18% GST on
fransaction fees shall be payable by electronic Payment on e-Procurement platform, which provides a
facility to participating suppliers/ contractors to electronically pay the transaction fee from the platform,
using their credit cards. The Payment Gateway accepts all Master and VISA credit cards issued by any
bank. The payment of fransaction fee online is mandatory for participating in the bidding.

Successful Bidder shall pay the Corpus fund to TSTS @ 0.04% on ECV in the form of DD payable at
Hyderabad and drawn in favour of MD, TSTS, Hyderabad to sustain ‘e’ procurement initiatives, research
and development of software application for automation for process in user departments.

The successful Bidder is expected to complete the work within the time period specified in the Schedule -
C.
TSTRANSCO reserves the right to cancel/extend/alter the bid conditions at any time. In the process, if the

tender process / works are stalled due to legal infervention or due to natural calamities, no
compensation will be paid.

Bidders / Firms eligible to Bid:

The Bidders / Firms who

i) Possess the valid registration and satisfies all the conditions therein.

ii) Are not blacklisted or debarred or suspended by the Government /any power utility for what ever
the reason, prohibiting them not to continue in the contracting business.

iii) Have complied with the eligibility criteria specified in the Clause 3 of General Terms & Condifions
Section -1 of this Specification are the eligible Bidders /Firms.

Bidders / Firms ineligible to Bid:

(i) A refired officer of the Govt. of TS (or) AP or Govt. of India or TSTRANSCO/TSDISCOMS is disqualified
from tendering for a period of two years from the date of retirement without the prior permission of
the Parent Department. The confractor shall intimate the list of his employees who were retired
from Government/TSTRANSCO/TSDISCOMS along with the permission possessed from parent
department.

(ii) The Bidder who has employed any retired officer as mentioned above shall be considered as an
ineligible Bidder.

(i) The contractor himself or any of his employee is found to be Gazetted Officer who retired from
Government Service and had not obtained permission from the Government for accepting the
confractor’'s employment within a period of 2 years from the date of his retirement.
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Note:

3.2

3.3

3.4

3.5

3.6

(iv)  The Contractor or any of his employees is found at any time after award of contract, to be such a
person who had not obtained the permission of the Government as aforesaid before submission of
the Bid or engagement in the Contractor’s service.

v) Contractor shall not be eligible to Bid for works in TSTRANSCO where any of his near relatives are
employed in the rank of Assistant Engineer or Assistant Executive Engineers and above on the
Engineering side and Assistant Accounts Officer and above on the accounts side. The Contractor
shall infimate the names of persons who are working with him in any capacity or are subsequently
employed. He shall also furnish a list of TS Transco/TS Discoms Employees related to him. Failure to
furnish such information Bidder is liable to be removed from the list of approved contractors and his
confract is liable for cancellation.

Note: Near relatives include

Sons, step sons, daughters, and step-daughters.

Son-in-law and daughter-in-law.

Brother-in-law and sister-in-law.

Brothers and Sisters.

Father and Mother.

Wife / Husband.

) Father-in-law and Mother-in-law

h) Nephews, nieces, uncles and aunts

i) Cousins and any person residing with or dependent on the contractor.

@=0po0T0

Documents to be furnished for Qualification requirements of the Bidders:

The Bidder shall furnish the following particulars in the formats provided online and supported
documentary evidence shall be uploaded.

Attested copies of documents relafing fo the Registration of the firm, Registration as Electrical Licensed
Confractor, Partnership deed, Articles of Association, Commercial Tax Registration / VAT / TIN number,
Latest Income Tax Clearance certificate / PAN number from IT Department, service tax registration,
excise department registration certificates, Labour department registration etc.

The Partnership firms, which are registered as Contractors shall intimate the change in partnership deed, if
any, as per GO Ms No.58, | & CAD, dt.23.4.2002 within one month of such change. Failure to noftify the
change to the registration authority in time will entail the firms fo forfeit their registration and their Bid will
be rejected. The intimation of change of partners if any and the acceptance by the Registrafion
authority may be enclosed. Further the change if any in the official address, phone/fax numbers etc.,
shall be intimated.

Availability of key personnel for administration /site management and execution viz., technical personnel
required for the work.

Qualification criteria for opening of the bid: Bidders qualified in the Technical /Pre qualification Bid if they
meet the requirements as per clause no. 3 ‘Qualification Requirements’ of Section -1

Even though the Bidders meet the above qualification requirements, they are liable to be disqualified /

debarred / suspended / blacklisted if they have

a) Furnished false / fabricated particulars in the forms, statements and /annexures submitted in proof of
the qualification requirements and/or

b) Noft turned up for entering into agreement, when called upon with in the tfime specified in the letter
of acceptance

c) Record of poor progress such as abandoning the work, not properly completing the contract,
inordinate delays in completion, litigation history or financial failures etc., and

d) A history of criminal record in which the Bidder is involved if any.

e) History of litigation with Government/TSTRANSCO during the last 5 years in which the Bidder is
involved.

Even while execution of the work, if found that the work was awarded to the Confractor based on false
/fake certificates of experience, the Contractor will be blacklisted and work will be taken over.

The bidders shall submit a written Power of Attorney authorizing the signatory of the bid to commit on
behalf of the bidder.
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4.2

Bidders are advised to find out the latest tax structure, applicability and rates before quoting. Further to
reduce the billing difficulties, bidders are advised to round-off the basic prices and F & | to the nearest
Rupee and taxes and duties to nearest two decimal places by using ‘Round’ formula in Excel sheets.

SITE VISIT: The bidders are advised to visit and examine the site of proposed Substations and the route of
transmission line and obtain all information that may be necessary for preparing the bid such as access to
site, communication, transport, leads / and availability for water, sand, metal etc., right of way, the quantity
of various items of work, the availability of local labour, availability and rates of materials, local working
conditions, uncertainties of weather and period of crops and working seasons etc. The cost of visiting the site
shall be at bidder’'s own expense. Ignorance of site conditions shall not be accepted by the Purchaser as
basis for any claim for compensation at a later date. The submission of a bid by the bidder will be construed
as evidence that such an examination was made and later claims/disputes in this regard shall not be
entertained.

It is the responsibility of the bidder to satisfy himself that sufficient quantities of construction materials required
for the works shall exist in the borrow areas or quarries sites. The TSTRANSCO does not accept any
responsibility either in identifying the quarries or procuring the material or any other facilities in this regard. The
bidder will not be entitled for any extra cost /rate or claim for the misjudgment on his part for quantity and
quality of materials available in the quarries.

SUBMISSION OF BIDS :

The bidders who are desirous of participating in ‘e’- procurement shall submit their bids in the standard
formats prescribed in Bid documents, displayed at ‘e’- market place. The bidders should upload the scanned
copies in support of their bids. Bidder should take care that the scanned copies are clear & visible. The
bidders shall sign on all the statements, documents, cerfificates, being uploaded by them, owning
responsibility for their correctness / authenticity.

If any bidder uploads the bid without paying BID SECURITY, the bid will be rejected and the bidder will be
black listed. Similarly, if any of the certificates, documents, etfc., furnished by the bidder is/are found to be
false / fabricated / bogus, the bidder will be blacklisted and his BID SECURITY forfeited.

The bids shall be uploaded on e-procurement platform with all particulars called for in the schedules
enclosed to specification. Bid rates shall be furnished in the enclosed schedules only. There shall not be any
deviation from the contents, description and quantity of the schedule. If the required documents, schedules,
forms, supporting documents for Qualifying Requirements (both physical & Financial) are not uploaded on e-
platform, the bid will be liable for rejection.

The information sought-for under schedules regarding qualification, financial status etc., shall be uploaded
duly filing by typewritten in the formats attached, without interlineations, alterations or modifications. The
bidder shall sign all pages of the bid and at the modification / correction before uploading.

Standard printed conditions uploaded along with the bid will not be considered or accepted. Deviations from
the provisions of the specification will not be considered.

It is the responsibility of the Bidder to upload all the scanned documents, Schedules, formats and other
documents in the PDF format only. For the Price Bid Schedule-B, the bidder shall enter in the downloaded
commercial bid in XL file and the same file has to be uploaded. The Quantities and description against the
items of the Schedule-A shall not be modified. It is the responsibility of the Bidder to upload all the documents
required to prove regarding his responsiveness to participate in this bidding as per the Qualification
Requirements.

The bids once submitted on e-procurement platform can not be with drawn after scheduled bid submission
closing date and also during bid validity period.

If any bid is with drawn during the above period the bidder will be blacklisted apart from forfeiting of bid
security.

Submission of Price Bids: The estimated value of the works is given in the Schedule-A. The Bidder has to
quote in Schedule-B, the percentage excess/ on par/ less on the total estimated value of the works given in
the Schedule-A.

(i) As per G.O. Ms. No. 174 dated 01-09-2008 of | & CAD (PWR) submission of original hard copies of the
uploaded copies of DD towards EMD and other certificates & documents by participating bidders
to the tenders inviting authority is dispensed herewith.
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4.5

4.6

4.7

(ii) All the bidders shall invariably upload the scanned copies of DD in e-procurement system and this
will be the primary requirement to consider the bid as responsive.

(iii) The Department shall carry out the bid evaluation solely based on the uploaded
certificates/documents, DD towards EMD in the e-procurement system and open the bids of the
responsive bidders.

(iv) The Department will notify the successful bidder for submission of original hard copies of all uploaded
documents DD towards EMD prior to entering into agreement.
(V) The successful bidder shall invariably furnish the original DD towards EMD, certificates/ documents of

the uploaded scanned copies to the Tender inviting authority before entering into agreement either
personally or through courier or post and the receipt of the same with in the stipulated date shall be
the responsibility of the successful bidder. The department will not take any responsibility for any
delay in receipt/non receipt of original DD towards EMD, certificates/documents, from the successful
bidder before the stipulated time. On receipt of documents the department shall ensure the
genuinity of the DD towards EMD and all other certificates/documents uploaded by the bidder in e-
procurement system in support of the qualification criteria before concluding the agreement.

(vi) If any successful bidder fails fo submit the original hard copies of uploaded certificates/ documents,
DD towards EMD with in the stipulated time or if any variation is notices between the uploaded
documents and the hard copies submitted by the bidder, the successful bidder will be suspended
from participating in the tenders on e-procurement plat form for a period of 3 years. Besides this,
TSTRANSCO the department shall invoke all processes of law including criminal prosecution of such
defaulting bidder as an act of extreme deterrence to avoid delays in the tender process for
execution of the development schemes taken up by the Government.

Bids will be opened at the time, date and place indicated in the NIT.

The bidders shall carefully examine the specification and all its enclosures and if they have any doubt as to
the meaning of any portion of the specification or enclosures thereto, they shall obtain the required
clarifications from the officer to whom the bids are to be addressed.

THE BIDS RECEIVED BY, OTHER THAN E-PROCURMENT PLATFORM SHALL NOT BE ENTERTAINED UNDER ANY
CIRCUMSTANCES.

Clarifications, amplifications, and/or any other correspondence from the bidder subsequent to the opening
of bid will not be entertained. The bidders are therefore advised to ensure that their bids are uploaded in
complete shape in the first instance itself. Post bid rebates, revisions or deviation in quoted price and/or
conditions or any such offers which will give benefit to the bidder over others will not only be rejected straight
but the original bid itself will get disqualified on this account and the bidder’s bid security amount will be
forfeited.

COMPLETENESS OF BID:
a) The bid shall be quoted for all the works & all the items as per the bid specification.
b) Part bids or incomplete bids will not be accepted and will be rejected.

5.0i) Contents of the specification:

i)

a) Instructions To Bidders

b) General Terms & Conditions (Section-l)
c) Financial Terms & Conditions (Section-ll)
d) Schedules (I-VI)

e) ChecklList (V)

f)  List of approved Manufacturers

g) List of approved Banks

h) Price Schedules for Works ( Schedule -A)
i) Financial Bid/Price Bid ( Schedule - B) in separate xl file

i)  Completion period (Schedule - C)

k) List of makes of the materials proposed to supply if the contract is awarded (Schedule-D)
[)  Notice Inviting Bid

m) Project Data sheet

Formats

A) Bank Guarantee proforma for Bid Security

B) Bank Guarantee proforma for performance security.
C) Bid form

D) Format for Bank's Certificate for credit facilities



)

Schedules: To be filled up and furnished along with the bid.

a)
b)
c)

d)
e)
f)
g
h)
i)
i)

Particulars of Registration

Details of Technical personnel

Under taking with regards to the qualification
requirements

Undertaking regarding relatives
Declaration for taking up awarded works
Bank A/c. details

Check List

Price Schedules of Works

Price Bid

Completion Period

Technical Specifications:

NOTE:

a) Schedule-A of estimated Rates
b) Schedule-B to quote +/- % on the

Estimate value

Schedule-l
Schedule-ll
Schedule-lll

Schedule-IV
Schedule-V
Schedule-VI
Schedule-Vll
Schedule-A
Schedule-B
Schedule-C

In separate word files
& excel files.

This office is not responsible for any omissions in the bid specification down loaded by the bidders from the
web site.

The bidders can verify the accuracy of the down loaded bid specification with the master copy available at
the office mentioned in the Project Data Sheet.

The bidders are requested to check / verify the web site before scheduled closing date for any changes/
amendments in the tender.
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SECTION - I: GENERAL

The Transmission Corporation of Telangana Limited, hereinafter referred to as the TSTRANSCO, invites bids for
the Works as mentioned in the NIT and PROJECT DATA SHEET of this Specification.

1. DEFINITION OF TERMS:

In the contract, the following expression shall, unless the contract otherwise requires, have the meanings
hereby respectively, assigned to them.

1)

)

)

V)

V)

Vi)

ViI)

Vil

XI)

Xll)

Xill)

XIV)

XV)

XVI)

XVil)

XVIII)

The 'Purchaser/Employer' shall mean the Transmission Corporation of Telangana Limited and shall
include its successors and permitted assigns.

The ‘Bidder’ shall mean who are submitted their bids fo TSTRANSCO.

The 'Contractor' shall mean the bidder whose bid has been accepted by the purchaser and shalll
include the bidder's heirs, legal representatives, and successors and permitted assigns.

The ‘Manufacturer’ shall mean the firm/company named in the coniract, to whom the supply of
material/ equipment is entrusted by the contractor.

The 'Engineer' shall mean the officer placing the order for the work with the Confractor and such
other officer as may be authorized and appointed in writing by the Purchaser to act as Engineer for
the purpose of the Contract and in case no such officer has been so appointed, the purchaser or his
duly authorized representative.

The 'Supervising Engineer' shall mean such officer as may be duly appointed from time to time by
the Purchaser or his Engineer to take general control and supervision of work.

The 'Inspector' shall mean any person or persons nominated by the Purchaser and/or the
Engineer to inspect stores or works under the agreement and/or his duly authorized
representative appointed fo act as the Inspector.

The 'Contract' shall mean and include the bid and acceptance thereof, the general conditions,
special conditions, Specifications, Schedules, drawings, Form of Bid, covering lefter, schedules of
prices, the final General conditions and the format Agreement executed on the stamped paper.

The 'Specification' shall mean collectively all the ferms, stipulations, and conditions of confract,
technical provisions and annexure thereto and list of comrections and amendments mutually agreed
upon from time fo time in writing.

‘Tests on completion' shall mean such tests, as are prescribed by specification, to be made by the
Contractor to the safisfaction of the purchaser before the work is taken over by the Purchaser.

'‘Commissioning' shall mean the satisfactory operation of the equipment/work as specified, after all
necessary inifial tests, checks and adjustments required at site, if any, have been satisfactorily
completed and the equipment / works have been in continuous and uninterrupted commercial use
for af least 30 days.

'Commercial use' shall mean the use of the work, which the contract contemplates or of which it
is commercially capable.

'Approval' shall mean the written approval of the Engineer and of the statutory authorities wherever
such authorities are specified by any codes or otherwise.

‘Month' shall mean calendar month.

'Writing' shall include any manuscript, typewritten or printed, statements, under or over signature or
seal as the case may be.

'Letter of Intent' shall mean the purchaser's letter conveying his acceptance of the bid, subject to
such reservations as may have been stated therein.

‘ECV' shall mean Estimated Contract Value.

‘RTGS’ shall mean Real Time Gross Settlement.



2, SCOPE OF THE CONTRACT: The brief description of work/ project is mentioned in the NIT and Project Data Sheet.
The detailed scope of work/ project is as per the schedules enclosed and as per the technical specification.

3. QUALIFICATION REQUIREMENTS:

3.1 Physical Experience Requirements: For awarding this work the bidder should meet the following Criteria.

3.2 a) The bidder should have valid ‘A" Grade electrical license issued / recognized by Government, for executing
the electrical works related to Extra Higher voltages.
b) the bidder should be a valid registered contractor with TSTRANSCO/APTRANSCO.

3.3 The bidder in his name must carry out at least one similar type of work in last five financial years(Erection of
transmission lines).

The bidder shall meet the qualification requirements mentioned notified item. The bidder should furnish
documentary evidence in support of the qualifying requirements stipulated as above certified by “an officer not
below the rank of Executive Engineer or equivalent cadre of state Power utility/Government Organizations.”

3.4 Responsibility for correctness of the information submitted in the bid lies with bidder. If any information
furnished in the bid is proved to be false at a later date, the bid will not only be rejected but the bidder
will be BLACKLISTED.

4.1 PERFORMANCE BASED EXPERIENCE:
In case of any bidders who are already having one or more works awarded to them by TSTRANSCO
which are under execution at the time of bidding and who fails to execute the works already awarded
as per the stipulated fime schedule of completion, bids of such bidders will not be considered.

4.2 AWARDING CONTRACT FOR MORE THAN ONE WORK
In case of confractors quoting more than one work in same tender, the aggregated requirement of
turnover will be counted and work will be awarded if both the above aspects are safisfied for awarding
more works at a time.

5. BID VALIDITY:

120 days from the Bid submission closing date. Bids having validity less than 120 days are liable for
rejection at the discretion of Transmission Corporation of Telangana Limited.

6. BID SECURITY
The bidder has to upload the scanned copy of bid security for the amounts as indicated in the ‘Nofice Inviting
Bids'. In the absence of indicating the same in Bid notice, the bidder has to furnish the amount specified in the
NIT as bid security. The bid security shall be in the form of a Demand Draft.

The amount fowards bid security will not be accepted by cheque, cash or money order. It shall be paid by
way of Crossed Demand Draft on any approved Bank as per the list enclosed, drawn in favour of the
Superintending Engineer /OMC/Warangal, payable at Warangal.

BIDS ON E-PROCUREMENT PLATFORM, WHICH DO NOT CONTAIN THE SCANNED COPY OF BID SECURITY, WILL
BE REJECTED AND THE BIDDER WILL BE BLACKLISTED WITHOUT ANY CONSIDERATION WHAT SO EVER. Bids with
insufficient value or validity of bid security will be rejected without consideration whatsoever. The
TSTRANSCO will not be responsible for any omissions in this regard on the part of the bidders, which result in
the rejection of the bids and the bidders will be blacklisted by the TSTRANSCO.

The Bid security of the successful Bidder on his request can also be adjusted as part of Security deposit and the
balance security deposit shall be paid at the time of concluding Agreement by the successful Bidder provided
the bidder extends the validity of the bid security bank guarantee suitably.

The Bid Security will be forfeited in the following cases.
i) When the successful bidder does not accept the order after issue of preliminary acceptance letter or the
Letter of Intent.



i) When the successful bidder fails to furnish the Performance Security within 15 days from the date of issue of
preliminary acceptance letter or the Letter of Intent.

i) When a bidder withdraws his bid or alters the prices after schedule bid submission closing date and before
the expiry of the bid validity period or does not accept the correction of errors made in his bid or
Offers post Bid rebates, revisions or deviations in quoted prices and / or conditions or any such offers.

DISCREPANCIES: If a discrepancy arises between

i) The total lump sum rate quoted in the e-procurement platform and in the Schedule-B, the total
lump sum rate quoted in the e-procurement platform will govern.

The bidder shall show the total schedule with out fail. Corrections if any shall be made by crossing out,
initialing, dating and rewriting.

EVALUATION OF BIDS: The bids will be opened on-line by bid inviting authority or his assignee at the time and
date specified in the Bid documents.

Physical and Financial capacities of all the bidders will be evaluated based on the documentary
evidence furnished along with the bid. No correspondence will be entertained after opening of the bids.
Evaluation of Technical/ Commercial and Price bids will be made based on the available documentary
evidence submitted along with the bid. If any information furnished in the bid is proved to be false later, the
bid will not only be rejected but the bidder will be black listed.

If any significant discrepancies are observed in the Technical/Price schedules of any bid, due to
which the bidder becomes lowest and withdraws the bid, the bid will be liable for rejection and forfeiture of
Bid security and also liable for black listing of the bidder.

The Bids are liable for rejection for any of the deviations mentioned below.

(a) No Bid Security or Insufficient Value or Validity of Bid Security

(b) Insufficient Validity of the Bid.

(c) Non-uploading of the required documents, schedules, forms, supporting documents for
Quallifying Requirement. Insufficient or illegible supporting documents, schedules, forms.

(d) Deviation from the Delivery schedule of the Specification.

(e) Deviation from the Payment terms of the Specification.

(f) Deviation from the General ferms and conditions

(9) Deviation from the Technical Specification.

(h) Non-Compliance with the Qualifying Requirements.

(i) Record of Poor Performance in the previous / on-going works. Record of poor progress i.e.
abandoning the work, not properly completing the confract, inordinate delays etc.

() Record of Black listing in any other Power Utilities / Government Department.

(k) Record of financial failures if any.

(I) History of litigation with Government/TSTRANSCO during the last 5 years.

(m) History of criminal record in which the Bidder is involved.

(n) Non-uploading of the Price schedules. Insufficient or illegible Price Schedules. Change of
Quantities / Description of the work / materials items in the Price Schedule uploaded by
TSTRANSCO.

(o) Furnishing of false / fabricated particulars in the forms, statements and annexure, submitted
in proof of the quadlification requirements.

(p) Noft turned up for entering into agreement, when called upon with in the time specified in
the letter of acceptance.

(a) Any other deviations of clause mentioned in this specification.

While being equal or compatible in other aspects preference will be given to those bidders who

have good experience / proven performance, past experience is superior in ferms of quality and fimely
completion in similar works.
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c)

It is the sole discretion of TSTRANSCO regarding finalization of the bids. Mere quoting and
becoming of L1 (Lowest quoted) bidder shall not automatically entitle any rights for any bidder for award
of contract. The past performance of the contractor and performance of the contractor in the ongoing
works shall be taken in to account while finalizing the bids. The TSTRANSCO reserves its right to reject any
or all the bids and not to accept the lowest or any other without assigning reasons. The TSTRANSCO
reserves its rights to cancel the tender at any stage without assigning the reasons.

NOTIFICATION OF AWARD AND ACKNOWLEDGING:

The Bidder who's Bid has been accepted will be notified, the award of the work by Bid inviting authority
prior to expiration of the Bid validity period by registered letter / Fax. This letter (hereinafter and in the
Conditions of Contract called “Letter of Acceptance”) will indicate the sum that the Corporation (TS
Transco) will pay the Contractor in consideration of the execution, completion, and maintenance of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“"Contract Amount”).

When a Bid is to be accepted, the concerned Bidder shall attend the office of the Bid inviting authority
on the date fixed in the Letter of acceptance. Upon intimation being given by the Bid inviting authority,
of acceptance of his Bid, the Bidder shall make payment of the balance Security Deposit and additional
security deposit wherever needed by way of Demand Draft or unconditional and irrevocable Bank
Guarantee obtained from approved Bank with required validity period and sign an agreement in the
form prescribed by the department for the due fulfillment of the contract. Failure to afttend the office of
the Bid inviting authority, on the date fixed, in the written infimation, to enter into the required agreement
or failure to submit the Performance and Additional Securities as intimated in Letter of Acceptance shall
entail forfeiture of the Earnest Money deposited.  The written agreement to be entered into between
the Confractor and the Bid inviting authority or his nominee shall be the foundation of the rights and
obligations of both the parties and the confract shall not be deemed to be complete until the
agreement has first been signed by the contractor and then by the proper officer authorized to enter
into contract on behalf of the Transmission Corporation of Telangana Limited.

The successful Bidder has to sign and return a copy of the detailed contract within a period of 15 days
from the date of issue of confract award letter.

SERVICE CONDITIONS:
The Substation / Transmission Line will be operating under the following tropical conditions.
i) Humidity - 60 to 80%
ii) Max.isoceraunic level - 40 thunder storm days per year.
i) Max.temperature in shade - 45 Deg.C
iv) Min.temperature in shade - 10 Deg.C
V) Max.temperature in sun - 55 Deg.C
vi) Altitude above sea level - 550 meters to 1000 meters.

Due consideration will be given to any special devices or attachments, put forward by the bidder
which are calculated to enhance the general utility and the safe and efficient operation of the line.

SUB CONTRACTOR AND SUB ORDERS:

The successful Bidder shall carry out all the works mentioned in the schedules by their company
only. Sub contracting or sub ordering is not allowed by TSTRANSCO.

POWER TO VARY OR OMIT WORK: No alterations, amendments, omissions or variations of the works under
the contract shall be made by the contractor except as directed in writing by the TSTRANSCO, but the
TSTRANSCO shall have full powers to instruct the contractor by nofice in writing fo make such variations
without prejudice to the contract. The contractor shall carry out such variations and be bound by the
same conditions as far as applicable as though the said variations occurred in the contract documents. If
any suggested variations would, in the opinion of the contractor, if carried out, prevent him from fulfilling
any of his obligations under the confract, he shall nofify the TSTRANSCO thereof in writing and the
TSTRANSCO shall decide forthwith whether or not, the same shall be carried out and if the TSTRANSCO
confirms its instructions, contractor’'s obligations shall be modified to such an extent as may be mutually
agreed. Any agreed difference in cost occasioned by any such variation shall be added to or
deducted from the contract price as the case may be.

TSTRANSCO reserves the right to allot any surplus materials from TSTRANSCO stores to this project (even
though the scope of specification covers supply of materials) duly omitting that part of materials from
Schedule-A. In such cases fransportation shall be carried out by the Contractor and transporting charges
shall be paid as per clause (3) Section-ll Financial ‘Supplemental Quantities / ltfems’. The bidders shall supply
only the balance materials required after allotment of such materials.
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EXECUTION OF WORKS RELATING TO POWER LINE CROSSINGS AND RAILWAY CROSSINGS:
Works such as erection of towers underneath an existing power line and paving out of conductors and
earth wire and stringing the power line crossing span or a railway crossing span, will have to be done only
after receipt of approval from the concerned officer, which, sometimes, may not match with the
program of the contractor. In such cases, the contractor shall execute such works as and when
approvals are received. His rates for tower erection and stringing shall take into consideration, such
contingencies also.

ELECTRICITY RULES:

All works shall be carried out in accordance with the relevant clauses of the Indian Electricity Act and
Rules unless modified by this specification. In case of variation between the two, the latter shall be
binding on the confractor. Unless otherwise specified, works shall be carried out in accordance with the
Indian Electricity Act, Electricity Rules or any revisions thereof, which may be issued during the currency of
the contract and the requirements of any other Regulations and Acts in India to which the TSTRANSCO
may be subjected to.

All railway tracks, communication lines or other important frack crossings and routing the line
through Air field region shall conform to the relevant rules and procedures as may be laid down by
Railway, Communications, Aviation or other concerned authorities from time to time.

Aviation signals will have to be provided at the top of the transmission line towers in the vicinity of
civil and military aerodromes or airfield regions, if any. Similar provisions will have to be made on the
special river crossing fowers. The rates for tower erection shall include such works also.

REGULATION OF LOCAL AUTHORITIES AND STATUTES

i) The CONTRACTOR shall ensure compliance with all statutes laws of India, rules and regulations of
the Central or State Government or any other authority such as the Workmen's Compensation
Act 1923, Payment of Wages Act, Minimum Wages Act 1948, Employees State Insurance Act,
Employees Provident Fund Act, etc., and any statutory modifications thereof in connection with
employees engaged by him in the work. The contractor's offer shall be presumed fo include
financial liabilities arising from the above and the purchaser shall not be liable for any extra costs
on this account.

ii) The CONTRACTOR shall conform to the provisions of Indian Boiler Regulation, Factory Laws,
Indian Electricity Act and rules made there under, and any other acts of legislature relating to
the work and to the regulations and bye-laws of any authority and of any matter, lighting and
other companies and/or authorities with whose systems the plant/structure proposed to be
connected and shall, before making variations from the drawings or specifications may be
necessitated by so conforming, give to PURCHASER/ENGINEER written notice, specifying the
variations proposed to be made and the reason for making it and apply for instructions thereof.

i) The CONTRACTOR shall arrange to give all notices required by the said Acts, Regulations or
Bye-laws to be given to any Authority or to any Public Officer and pay all fees that may be
properly chargeable in respect of the 'Works' and lodge the receipts with the
PURCHASER/ENGINEER, unless otherwise specified. Obtaining all permits and licenses required
thereupon shall be the responsibility of the CONTRACTOR.

iv) All registration and statutory inspection fees, if any, in respect of his work pursuant to this
'‘Contract' shall be to the account of the CONTRACTOR. However, any registration, statutory
inspection fees lawfully payable under the provisions of the Indian Boiler Regulations and any
other statutory laws and its amendments from time fo fime during erection in respect of the
plant and equipment ultimately to be owned by the PURCHASER shall be to the account of the
PURCHASER. Should any such inspection or registration need to be re-arranged due to the fault
of the CONTRACTOR or his VENDOR, the additional fees for such inspection and/or registration
shall be borne by the CONTRACTOR.

CO-ORDINATION WITH STATUTORY BODIES AND OTHER AGENCIES

The Contractor is fully responsible for carrying out all co-ordination and liason work to be required with
Electrical inspectors, Factory inspector and other statutory bodies for implementation of the work. The
application on behalf of the Purchaser for submission to the electrical inspector and other statutory bodies
along with copies of drawings complete in all respects shall be done by the Contractor and approval/
certificates taken well ahead of fime so that the actual commissioning of equipment/ materials is not
delayed for want of inspection and approval by the inspector and statutory bodies. The actual inspection
work by the electrical inspector shall be arranged by the Contfractor. However, any fees paid to electrical
inspector/ statutory bodies, etfc., in this regard shall be borne by the Purchaser. Any modification on the
installation suggested by the electrical inspector or any other statutory authority shall also be carried out by
the contractor at no extra cost by the Purchaser.
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CO-OPERATION WITH OTHER CONTRACTORS

The Contractor shall co-operate with all other contractors or tradesmen of the Purchaser, who may be
performing other Works on behalf of the Purchaser and the workmen who may be employed by the
Purchaser and doing work in the vicinity of the Works under the contract. The Contractors shall also so
arrange to perform his work as to minimise, to the maximum extent possible, interference with the work of
other contractors and their workmen. Any injury or damage that may be sustained by the employees of the
other contractors and the Purchaser, due to the Contractor's work shall promptly be made good at his own
expense.

The purchaser / Engineer shall determine the resolution of any difference or conflict that may arise between
the Confractor and other confractors or between the Contractor and the workmen of the Purchaser in
regard to their work. If the Works of the Contractor is delayed because of any acts or omissions of another
contractor, the Contractor shall have no claim against the Purchaser on that account other than an
extension of time for completing his Works. However extension of time will be considered after examination
of its merits and at the discretion of the purchaser.

CONTRACTOR'S COOPERATION WITH THE PURCHASER

In cases where the performance of the erection work by the CONTRACTOR affects the operation of the
system facilities of the PURCHASER/ENGINEER, such erection work of the CONTRACTOR shall be scheduled to
be performed only in the manner stipulated to be performed by the PURCHASER/ ENGINEER and the same
shall be acceptable at all fimes to the PURCHASER/ ENGINEER. It will be the responsibility of the
CONTRACTOR to provide all necessary temporary instrumentation, measuring devices and all other material/
arrangements required during the work for proper functioning of the equipment.

The CONTRACTOR at all fimes shall work in coordination with the PURCHASER/Engineer’s staff and offer
them all reasonable facilities fo become familiar with the erection, operation and maintenance of the
equipment.

In respect of observations of local rules, administrative orders, working hours etc., the CONTRACTOR and his
personnel shall cooperate with the PURCHASER/ENGINEER.

EMPLOYMENT OF TECHNICAL STAFF FOR SUPERVISION, SKILLED AND UNSKILLED LABOUR:

The contractor shall provide experienced, fechnically qualified supervising Engineers for the supervision. The
Chief Supervising Engineer of the contractor or his agent shall have full power as the representatives of the
confractor who can negotiate at site in regard to execution of the contract. The minimum qualification of
site Engineer is a degree in Engineering. The confractor must make his own arrangements for recruiting skilled,
semi- skilled and un-skilled labour in sufficient numbers. The contractor shall engage only competent skilled
workers. The Executive Engineer/ In-charge of the work will have the right fo remove any skilled worker
employed by the contractor, if found not suitable.

The contractor shall employ following Technical Staff indicated against each work.

Work Technical Personnel to be employed by the Contractor
220 kV or 132 kV Sub-Station or | 1 B.Tech / B.E Electrical +1 B.Tech / B.E Electrical +
Switching Stafion 1 Diploma Electrical

220 KV or 132 kV Line 1 Diploma Electrical +1 Diploma Civil

220kV/132 kV bays 1 Diploma Electrical +1 Diploma Civil

In case of failure of the contractor to employ technical staff during execution as above, recovery shall
be made from his bills af Rs. 10,000/- per month for each work, besides other penal action.

The contractor shall make his own arrangements for engagement of all labour, local or otherwise, their
transportation, housing, feeding and payment thereof, in accordance with labour law, unless the
contract other wise provides. No idle labour payment will be made to the contractor.

FACILITIES TO WORKERS

Minimum facilities for workers as per Factory Act and other relevant acts shall be provided for by the
CONTRACTOR.

If the CONTRACTOR fails fo do so, the same shall be provided by the Purchaser and deducted the same
fromm the CONTRACTOR'S bills.

First-Aid

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen
working af the Site. Enough number of Confractor's-personnel shall be frained in administering first-aid.
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Cleanliness

The CONTRACTOR shall be responsible for keeping the entire area allotted to him clean and free from
rubbish, debris etc., during the period of 'Contract’. The CONTRACTOR shall employ enough number of
special personnel to thoroughly clean his work area. All such rubbish and scrap material shall be stacked or
disposed in a place to be identified by the PURCHASER/ENGINEER. Materials and stores shall be so arranged
as to permit easy cleaning of the area. Similarly, the offices of the CONTRACTOR shall be kept clean and
neat to the entire satisfaction of the PURCHASER/ENGINEER. Proper sanitary arrangements shall be provided
by the CONTRACTOR, in the work areas and office of the CONTRACTOR and residential colonies. If
contractor fails to comply with these requirements inspite of instructions from the Purchaser, the areas will be
cleaned by the Purchaser at contractor's cost and the cost of the same wil be deducted from the
contractor's due amounts.

LIABILITY FOR ACCIDENTS TO PERSONS:

a. The contractor shall indemnify the purchaser against all actions, suits, claims, demands, cost or expenses
arising in connection with injuries suffered by persons employed by him, on the works whether under the
General Law or under the Workers Compensation Act.1923 or any other statute in force at the date of
the contract dealing with question of liability of employer for injuries suffered by employees and have
taken steps properly to insure against any claims there under. Contractor should take insurance cover to
all his workmen for injuries, disablement and death. All compensation against workmen’s compensation
act should be settled by the Contractor.

b. On the occurrence of an accident which results in the death of workmen employed by the contractor
which is due fo the confract work and of so serious as to be likely fo result in the death of any such
workman, the contractor shall within 24 hours of happening of such accident intimate in writing to the
Engineer and such other officers required by the provision of the workmen’s compensation act, the fact
of such accident. The confractor shall indemnify the TSTRANSCO against all loss or damage sustained by
the TSTRANSCO resulting directly or indirectly from his failure to give information in the manner aforesaid
including the penalties or fines if any payable by the TSTRANSCO as a consequence of the TSTRANSCO's
failure to give notice under the workmen's compensation act or otherwise conform to the provisions of
the said act in regard to such accident.

c. Inthe event of any claim being made, or action brought against the purchaser involving the contractor
and arising out of the matters referred to and in respect of which the contractor is liable under the
clause of the confract shall be immediately notified thereof, and he shall conduct all negotiations for the
seftlement of the same or any litigation that may arise there from.

d. Inthe event of an accident in respect of which compensation may become payable under workmen's
compensation act VIl of 1923 and any subsequent amendment thereof, whether by the contractor or
by the TSTRANSCO, as principle it shall be lawful for the Engineer to retain out of moneys due and
payable to the confractor such sum or such sums of money as may be in the opinion of the said
Engineer be sufficient to meet such liability. The opinion of the Engineer shall be final in regard to all
matters arising under this clause and will not be subject to any claim.

e. Liability for damage or loss fo third party including inspection officers due to act of the confractor or by
his representatives connected with the execution of this contract shall be fully borne by the contractor.
The contractor shall maintain such detailed records to furnish information regarding engagement and
discharge of all workmen employed under this contract as to be adequate for the timely and full
settlement of claims under the workmen'’s compensation act. All cases of accidents or injuries shall be
reported o the Engineer with full details required for the sefflement under the workmen's compensation
act.

f.  The contractor should report about all accidents within 24 hours to the Engineer of the TSTRANSCO in the
preliminary accident form. He should furnish other particulars such as medical certificates, wage
particulars, fitness certificates, and proof of having paid the compensation as per the rules in vogue in
the due course without delay.

LIABILITY FOR DAMAGE TO WORKS AND PLANTS:

a. The confractor during the progress of the work shall take every reasonable, proper, timely and useful
precaution against accident or injury fo the workmen from any cause and shall remain answerable and
liable for all the accidents or injuries thereto which until the same, or be occasioned by the acts of
omissions of the confractor or his workmen or his representatives and all losses and damages to the works
as aforesaid, shall be made in the most complete and substantial manner by and at the sole cost of the
contractor and to the reasonable satisfaction of the Engineer. Should such loss or damage happen to
units of works or plant or materials falling outside the scope of this confract and due to the lapses of the
contractor, these shall be replaced or compensated for by the contractor to the safisfaction of the
Engineer.



22.

23.

24

b. In the case of loss or damage to any portion of the work occasioned by the causes, the same shall if
required by the purchaser, be made good by the contractor in lke manner but at the cost of the
purchaser at a price to be agreed between the contractor and the purchaser and the purchaser shall
pay to the contractor the contract value of the portion of the work so lost or damaged or any balance
of such contract value remaining unpaid as the case may be.

c. Unftil the work shall be or deemed to be taken over as aforesaid, the contractor shall also be liable for
and shall indemnify the purchaser in respect of all damage or injury to any person or to any property of
the purchaser or other occasioned by the act of the contractor or his workmen or his representatives or
by defective design, work or materials but not due to cause beyond his reasonable control.

d. Provided that the contractor shall not be eligible under the contract for any loss of profit or loss of
contracts or any claims made against the purchaser not already provided for in the contract, not for
any damage or injury caused by or arising from the acts of the purchaser or of others (save as to
damage by fire, as hereinafter provided) due to the circumstances over which the contractor has not
control nor shall his total liability for loss, damage or injury exceed the total value of the contract.

APPROVAL OF SUB-VENDORS FOR EQUIPMENT / MATERIALS AND APPROVAL OF GENERAL TECHNICAL
PARTICULARS, DRAWINGS, BOMS ETC.

The materials / equipment required for this project shall be invariably purchased from the manufacturers
listed in the specification who have already been supplied similar materials to TSTRANSCO and have proven
performance.

The bidder shall furnish in Schedule-E, the list of manufacturers to a maximum of three companies per each
material which were considered while quoting the prices and from whom they are going fo purchase the
materials if order is placed.

All the equipment / material offered in the Bid shall be fully type tested as per the relevant standards. The
type tests should have been conducted not earlier than 5 years from the datfe of bid opening. If the type
tests conducted are earlier than 5 years the bidder shall arrange to conduct type tests at his own cost.

The bidder shall submit all the type test certificates and General Technical Parficulars of equipment /
material along with the bid.

With in 15 days of receipt of the Letter of acceptance, the Contractor shall finalize the sub-vendors for the list
they have submitted in the bid and submit the finalized vendor list to TSTRANSCO for approval along with the
GTPs, Drawings, BOMs etc., Any delay in submitting the above list will lead to delay in _execution of the
project and the responsibility lies with the Contractor.

QUALITY ASSURANCE PLAN:

The Quality Assurance Plan of TSTRANSCO is appended to this specification. The bidders are advised fo
go through the same before quoting the bids. The successful bidder will have to adhere to the Quality
Assurance Plan during execution of works.

Bidder shall maintain the quality standards as per specification and shall aftend the remarks of
TSTRANSCO Quality Control wing on top most priority without any reminders from TSTRANSCO.

QUALITY CONTROL & INSPECTIONS

Standard: The goods supplied under this confract shall conform to the standards mentioned in the
Technical Specifications and when no applicable standard is mentioned, the standard specified by the
Institution of Cenftral/State Government or internationally recognized Institutions shall be applicable and
such standards shall be of latest version issued by the concerned institution.

Inspections and Tests:

i) The purchaser or his representative shall have access to the Contractor’'s or Manufacturer’'s work
at any time during working hours for the purpose of inspecting and testing the materials during
manufacturing of the materials / equipment and may select test samples from the materials
going into plant and equipment.

ii) The inspections and tests may be conducted in the premises of the manufacturer/supplier, at the
point of delivery and/or atf the final destination stores i.e. at the site. Where tests are conducted
in the premises of Manufacturer / supplier, all reasonable facilities and assistance including
access to drawings and production data shall be furnished at no extra charge to the Purchaser.



iii) Should any inspected or tested materials fail to conform to specifications, the inspection officer
may reject them and the Manufacturer / supplier shall either replace the rejected materials or
make all alterations necessary to meet specification requirements free of cost to the Purchaser.

iv) The Purchaser’s right to inspect, test and where necessary, reject the materials/equipment after
their arrival at the site, shall in no way be limited or waived by reason of the materials/equipment
having been previously inspected, tested and passed by the Purchaser or his representative prior
to the dispatch

v) The cost of making any test shall be borne by the contractor, if such test is clearly intended by or
provided for in the contract.

Cost of tests not provided for: TSTRANSCO may decide to conduct certain other tests not covered in this
specification on the materials supplied by the bidder by an independent person or agency at any place
other than the site of the place of manufacture of the materials. The cost of such tests shalll still to be borne by
the contractor. If the tests show that the workmanship or quality of materials are not in accordance with the
provisions of the contract the same may be replaced with new one conforming to specification at
Contractor’s cost.

Quality of Materials and Workmanship: All materials and workmanship shall be of the respective kinds
described in the contract and in accordance with the Engineer’s instructions and shall be subjected to
change from time to time to such tests as the Engineer may direct at the place of manufacture or
fabrication or on the site or at all or any such places. The confractor shall provide such assistance,
insfruments, machines, labour and materials that are normally required for examining, measuring and
testing any work and the quality, weight or quantity of any materials used and shall supply samples of
materials before incorporation in the works, for testing as may be selected and required by Engineer.

Cost of Samples: The contractor at his own cost shall supply all samples, if the supply thereof is clearly
infended by or provided for in the confract.

Uncovering and Making Openings: The TSTRANSCO reserves the right to uncover and examine any part of
the works if it is found to be not according to specification. The contractor shall uncover any part of the
works or make openings as the Engineer may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of the Engineer.

Inspection of operation: The Engineer and any person authorized by him shall at all times have access to
the works and to all work shops and places where work is being prepared or from where materials are
being obtained for the works and the contractor shall afford every facility and every assistance in or in
obtaining the right to such access.

Removal of improper work and materials:

a) The TSTRANSCO representative shall, during the progress of works, have power to order in writing
from time to tfime the removal from the site within one week of receipt of notice, of any materials
which in their opinion are not in accordance with the contract.

b) In case of default on the part of the Contractor in carrying out such an order, the TSTRANSCO
shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent therein or incidental thereto shall be recoverable from the contractor by TSTRANSCO
from any money due to or which may become due to the contractor.

INSPECTION, DURING ERECTION: The provisions of the clauses entitled in the specification for other sections
Inspection, Testing and Inspection Certificates shall also be applicable to the erection portion of the Works.
The PURCHASER/ENGINEER shall have the right to re-inspect any equipment though previously inspected and
approved by him, at the CONTRACTOR's works, before and after the same are erected aft Site. If by the
above inspection, the PURCHASER/ENGINEER rejects any equipment, the CONTRACTOR shall make good for
such rejections either by replacement or modifications/repairs as may be necessary to the safisfaction of the
PURCHASER/ENGINEER. Such replacements will also include the replacements or re-execution of those works
of other CONTRACTORS and/or agencies, which might have got damaged or affected by the replacements
or re-work done by the CONTRACTOR's work.

ACCESS TO SITE AND WORKS ON SITE: Suitable access to and possession of the 'Site' shall be afforded o the
CONTRACTOR by the PURCHASER in reasonable time.

The work so far as it is carried out on the Purchaser's premises, shall be carried out at such time as the
Purchaser may approve.
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In the execution of the Works, no persons other than the Contractor or his duly appointed representative,
Sub-contractor and workmen, shall be allowed to do work on the Site except by the special permission, in
writing of the Engineer or his representative.

Access to the 'Site' at all fimes shall be accorded to the PURCHASER/ENGINEER and other authorized
officials and statutory Public Authorities. Nevertheless, the CONTRACTOR shall not object to the execution
of the work by other Contractors or tradesmen whose names shall have been previously communicated
in writing to the CONTRACTOR by the PURCHASER/ENGINEER and afford them every facility for the
execution of their several functions simultaneously with his own.

TIME CONTROL

Program: Time is the essence of the contract. The contractor shall organize his resources and perform his
works so as to complete the contract in the stipulated completion period.

The contractor shall execute the project as per completion period given in Schedule C.
During the execution of the contract, if the Engineer opines that proper progress is not maintained,
suitable changes shall be made in the balance program of works to ensure proper progress.

Progress of Work:

If it is found that the progress of work is not commensurate with the program of completion, TSTRANSCO will
be entitled fo terminate the contract in part or full, giving 15 days notice and get the balance works /
supplies completed through other agencies at the confractor's cost and risk. This right of TSTRANSCO is in
addition to levying of “Penalty” for delayed works. The contractor shall furnish a monthly statement for the
quantity of material supplied, quantity consumed and balance quantity held with him to the Executive
Engineer concerned, with a copy marked to Chief Engineer/ Warangal &Construction.

MANAGEMENT /CO-ORDINATION MEETINGS

Monthly review of works shall be done by the Executive Engineer/ Construction/Warangal and bi-monthly
review meetings will be conducted by Superintending Engineer/OMC/Warangal. Warning letters will be
issued by Superintending Engineer/ OMC/Warangal and Chief Engineer Warangal Zone if the progress is
not satisfactory. If the progress continues to be poor even after the second warning letter, show cause
notice will be issued which will be followed by stoppage of all payments to the contractor, encashment
of the BGs, and fermination of contract and the balance works / supplies shall be completed through
alternate agencies at confractor’s risk and cost. The contractor so penalized shall be blacklisted for 3
years from the date of termination of contract.

Early Warning: The contractor has to intimate the TSTRANSCO at the earliest opportunity of specific likely
future events or circumstances, which may adversely affect the Project Implementation Schedule. The
contractor shall cooperate with the officers of TSTRANSCO in making and considering proposals for how
the effect of such an event or circumstance can be avoided or reduced.

SITE STORES:

The confractor shall establish temporary stores at his cost at the sub-station site for storing material/equipment

such as cement, steel, panels efc. This store should be dismantled and site cleared after the completion of the
work.

CONTRACTOR'S SITE OFFICE:

The CONTRACTOR shall establish a Site Office at the 'Site' and keep posted an authorised representative for
the purpose of the 'Contract'. Any written order or instruction of the PURCHASER/ENGINEER or his duly
authorized representative shall be communicated to the authorised representative of the CONTRACTOR at
the Site Office and the same shall be deemed to have been communicated to the CONTRACTOR at his
legal address. A complete set of specifications, drawings and a copy of the contfract agreement shall be
kept in the site office at all fimes.

CLEARING UPTHE SITE:  During construction, the contractor shall keep the work site and storage area

used by him free from accumulation of waste materials or rubbish and before completing the works the

confractor shall, at his own cost, remove or dispose off in a manner satisfactory to the engineer in charge.

All temporary structures waste and debris shall be cleaned, all holes in the ground shall be filled in and the

land restored to its original state as far as is practicable and the entire premises should be in a neat and

tidy condition as directed by the Engineer. Any damage done to the permanent or temporary work of
the Department by the contractor shall be made good at contractor's expenses.
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CHANGE ORDERS: The Purchaser may at any time by a written order given to the Contractor, make
changes within  general scope of the contract in any one or more of the following:

(a) Drawings, designs or specifications for material/equipment.

(b) Method of packing,

(c) The services to be provided by the contractor.

If any such change causes an increase or decrease in the cost of, or the time required for the material or
works, an adequate adjustment shall be made to the contract price or delivery schedule or both and the
confract shall be accordingly amended.

WATER & POWER: The successful bidder has to make use of the water and power supply available if any at
Substation site. Transport of water from the available source to the Sub-station site will be the bidder’s
responsibility. The contractor has to use power driven equipment at his own cost for pumping water. In case
water is not available at site the bidder has to make his own arrangements and any extra claim on account
of this will not be entertained. Temporary Power supply if required for construction purpose will be arranged
by TSTRANSCO at one point in the substation site from DISCOM. Further cabling up to the contractor’s
office/works is in the contractor’s scope only. It is the responsibility of the contractor:

a) The power consumption charges including deposits if any for temporary supply will have to be
borne by the contractor.

b) To settle all the bills raised by DISCOM regarding the consumption charges and to obtain &
submit “No Due Certificate” from DISCOM on completion/closing of works.

c) If any mal-practice/theft of energy takes place during the execution of confract by the
contractor, it is the responsibility of the contractor to setftle such cases by DISCOM before
completion of substation works.

The estimated cost of 11 kV or 33 kV line if any for getting temporary supply will be borne by TSTRANSCO.
OPERATION AND MAINTENANCE MANUALS:

Contractor shall supply operation and Maintenance manuals at least one month prior to scheduled
completion date. If the contractor does not supply the manuals by the date stated, the Purchaser shall
with hold the amount suitable from payments due to the contractor.

15 copies of Confract Agreements, Purchase Order with specification, QAP, all the approved drawings of
Equipment, Materials, GTPs, BOMs, Layout plans etc and Equipment manuals, technical literature,
operating instructions etc., provided by the manufacturers shall be supplied by the bidder to distribute to
field O&M and O&M wings and to keep the spare records at Head Quarters. The Confractor shall
prepare the final tower schedule and shall supply in 15 copies. The cost of the above shall be borned by
the Contractor.

SAFETY PLANS
GENERAL SAFETY RULES FORMED FOR FOUNDATIONS, TOWER ERECTION AND
STRINGING:
1. Steel/ Aluminums /Wooden ladders of 3.5 meters length shall be used for movement of  labour
in excavation, stub sefting and concreting works. Keep cement out of the eyes.
2. All polypropylene ropes and slings, shackles proposed to be used shall be tested and
inspected thoroughly before use.
3 Walkie talkie sets & Cell Phones shall be used for effective communication.
4 Binoculars shall be used for closer view
5. Red and Green flags shall be used for illiterate communication.
6. Pilot wires and joints shall be tested and thoroughly inspected before use
7
8
9

Ropes and guy wires shall be tested and thoroughly inspected before use
Ensure fravelers in frictionless and good condition.
Load rating of stringing, pulling lines, conductor grips, load bearing hardware
and accessories, rigging and hoists shall not be exceeded.

10. Traveler grounds should be installed at the fist and last tower between tensioner and puller, when
stringing in proximity to energized lines. Traveler ground at a maximum distance not exceeding 3
KM. Personnel shall never be in series with a ground lead. Traveler grounds shall have a suitable
grounding stub located in an accessible position to enable placing and removing the ground
clamps with hot sticks when necessary.

11. The conductor reel stands shall have breaking device to prevent over running and backlash as
the conductor is pulled out.



12. The location of the puller, tensioner and intermediate anchor sites shall be selected such that the
structures are not over loaded.

13. Slack shall be removed from all anchor lines prior to loading to minimize the possibility of
equipment movement or impact loads to the anchors.

14, All equipment, conductors, anchors and structures within the work area shall be bonded
together and connected to the ground source.

15. A running ground shall be installed between the reel stand and tensioner for conductor, or puller
for pulling line, and the first tower.

16. When clipping is being done, care must be exercised to ascertain that the conductor are
grounded prior o clipping, placing a local ground upon the conductor at the location of work.

17. Care must be exercised to ensure that concentrated load of the men, car and equipment dose

not increase the sag appreciably to cause a hazard from obstructions over which the car will
pass while installing spacers in bundle conductors.

18. If two conductors are to be spliced, the conductors shall be bonded and grounded before
being spliced.
19. To cross over of energized lines, the line clear permit system shall be followed without any

ambiguity to de-energize the lines. The de-energized lines shall be earthed effectively. Men and
material clearance on line shall be ensured before returning permit.

Il) GENERAL SITE SAFETY RULES & REGULATIONS
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All personals engaged for this job shall wear Safety Helmet & safety shoes.

Appropriate Hand Gloves shall be used for Materials handling, Welding, Grinding, Gas cutting, Chemical
Handling & Electrical work.

Suitable goggles must be ensured for the personnel deployed for Welding, Gas Cutting Chipping etc
Grinders shall use face shield.

The personnel engaged in the noise zone such as Compressor Operator, Pneumatic Vibrators & Breakers,
DG Operator etc. shall be equipped with suitable ear protection.

All personal working over 2.0-meter height shall wear full body safety harness with double lanyard and
scaffold hook, before climbing. Further he will have to anchor the safety harness to a fixed structure
before starting the work at a height, Fall Arrest Devices will be used in conjunction with safety harness,
wherever the requirement arises.

Smoking is prohibited in all restricted area except in authorized smoking areas/ shelters.

Horseplay is prohibited at workplace. Running at the site is prohibited, except in case of emergency.
Material shall not be thrown from the height. It should be lowered from height.

Other than the electricians, no one is allowed to carry out electrical connections, repairs on electrical
equipment or other jobs related thereto.

Inserting of bare wires for tapping the power from electrical sockets is completely prohibited.

Electrical supply to portable equipments should be through Earth leakage circuit breaker (ELCB) of 30
milliamps sensitivity.

All major /minor accidents and near misses to be reported to Site in charge / Site Safety Engineer to
enable the management to take necessary steps to avoid the recurrence.

All fools and tackles shall be inspected before use. Defects to be reported immediately. No lifting tackle
fo be used unless it is certified by a competent person/ Safety Engineer.

Workers should possess induction tester. Whenever a shut down is taken this device should be used to
ensure no current is on the conductor.

Move carefully when walking or climbing.

. Keep the working area as neat as possible.

Remove hazards as soon as they are noticed.

ENERGIZED ELECTRICAL WORKS, BASIS REQUIREMENTS ARE:

Face shields/ Voltage rated gloves/ Voltage rated rubber floor matting Shepherd’s Hook/ Warning/
Safety signs/ barricades.

Pay close attention to what is being done.

Disconnect power tools before adjusting them.

Keep power tool guards in place.

Avoid interrupting another person who is using a power tool..

IV) STORES

1.

2.

3.
4.

A layout demarcating areas for stacking, storing and disposing the materials is made.

The materials are stacked with passage to reach them. The aisle is marked. Materials should not protrude
beyond the marked area posing tripping hazard.

Name bards shall be displayed to mention the place for every item.

The racks installed must be supported well to prevent from falling.
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To reach the rack top, person should not climb on the rack shelf, ladder should be used.

Vertical stacking of materials should not exceed the prescribed norms, posing falling hazard because of
imbalance.

Adequate lighting is provided.

Flammable, materials like Dissolved acetylene, paints etc. are stored under well- ventilated shed.
Electrical connection in these locations should be proper and maintained well such that they do not
cause short circuit. Smoking, carrying matchbox or any other fire causing materials is prohibited in these
areas.

Sufficient fire extinguishers are kept at conspicuous places and the path to reach them shall not be
blocked anytime.

Toxic materials are labeled and kept at secured place where only authorized persons shall handle..

Nail pullers shall be used whenever possible to remove nails from boxes and crates. Metal strapping
should be cut with proper safety tool.

Barrels and drums shall preferably be placed on one end. If placed on their side, these shall be provided
with racks or blocked so these cannot roll.

Oils, greases and paints shall not be openly stored at any tfime.

The scrap pile and junk materials shall be kept as orderly as conditions will permit. Extreme care shall be
used in handling scrap material fo prevent personal injury.

All T&P issued to the site to be ensured in safe working conditions by a competent person and damaged
T&P to be identified and place at a marked place.

. First aid box shall be available at work site.

V) TRANSPORTATION OF MATERIALS
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Only identified crew does the loading and unloading of the materials.

The gang leader and the crew should be aware of the weight of the materials they are o handle.

Proper and reliable tackles like slings, D- shackles etc. shall be used for material handling.

Lashing to be done after the materials loaded on the trailer.

Red flag is fide on structures extending beyond the trailer body. At night reflectors to be fixed.

Structures extending beyond the cabin height are prohibited from transporting.

The drive should be aware of the path fo the terminal he is to fransport the material and

ensure on blockaded are there.

The gang leader should know the specific spot for unloading the materials.

Two tag lines shall be fide to the end of the structures while handling by crane.

All structural steel shall be placed on wooden sleepers.

Stable and sufficient wooden sleepers to be ensured by the Foreman /gang leader.

Workmen should not travel along with the loaded material.

It is better to plan material shifting in sequence in such a manner that one gang is engaged for loading
and another gang should be made available for unloading. This will reduce the traveling of workmen on
fransport vehicles.

The supplier/Manufacturer shall provide such packing for the material/equipment as is required to
prevent their damage or deterioration during fransit to their final destination as indicated in the Technical
specification for material/equipment. The packing shall be sufficient to withstand, without limitation,
rough handling during transit and exposure to extreme temperatures, humidity etc. during fransit and
open storage.

V1) SAFETY SIGNS
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Safety warning signs shall be placed to provide adequate warning of hazards. Sign shall be removed or
covered when the hazards no longer exist.

Warning signs shall indicate the cautions fo be observed regarding the hazards concerned and the
necessary information and, also, actions of employees required to initiate.

It is recommended that safety signs on the Project conform with the current national colour codes.

Signs shall be in English & Local language where located near public highways and facilities.

Sign required to be seen at night shall be illuminated. Kerosene and open flame pots shall not be used for
illumination.

BILL OF MATERIALS: Wherever the drawings and designs are provided by TSTRANSCO, the suitability of these
designs and drawings shall be verified by the bidder for design requirements as per standards, site and soil
conditions based on the soil investigation and environmental conditions prevailing for that particular project

before submitting BOMs for approval. Substitutions if any of steel sections of the tower parts of higher size due to

non-availability or other wise, shall be to the confractors account. The supplier shall raise the invoices as per the
approved BOMs.
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PHOTOGRAPHS AND PROGRESS REPORT

Contractor shall fumnish three (3) prints to the PURCHASER/ENGINEER of progress photographs of the work
done at 'Site'. Photographs shall be taken when and where indicated by the PURCHASER/ENGINEER or his
representative. Photographs shall be adequate in size and number to indicate various stages of erection.
Each photograph shall contain the date, the name of the CONTRACTOR and the title of the photograph.
Normally photographs may be taken once every 15 days and for all special events.

The above photographs shall accompany the fortnight/ monthly progress report detailing out the progress
achieved on all erection activities as compared to the Schedules. The report shall also indicate the reasons
for the variance between the scheduled and actual progress and the action proposed for corrective
measures wherever necessary. The contractor shall furnish progress reports as and when requested by the
PURCHASER/ ENGINEER.

Photographs shall be taken by the contractor for each tower location of EHT lines in the following stages
of

After excavation is over in normal soils.

I
2. Before and after blasting in Hard rock soils.
3. During dewatering.
4. During concrefing.
5. Shoring & sfrutting.
For Substations:

At allimportant stages like levelling, foundations, laying of slab etc.

Note: The photographs should be clear and hard copy or soft copy (2 Nos) shall be submitted to the Engineer

36.

in charge immediately.

MEASUREMENT OF WORK AND PROGRESS PAYMENTS

The PURCHASER/ENGINEER may, from fime fo time, infimate the CONTRACTOR that he requires the works to
be measured and the CONTRACTOR shall afttend or send a quadlified agent fo assist the
PURCHASER/ENGINEER or his representative in taking such measurements and calculations and to furnish all
particulars as may be required by him.

Where the erection of equipment, vessels and structural steel is involved, the basis of such measurements
and progress evaluation shall be weights specified in the bidding documents or invoices or drawings as
decided by the PURCHASER/ ENGINEER.

Should the CONTRACTOR not attend or neglect or omit to send such agents, then, the measurement taken
by the PURCHASER/ENGINEER or approved by him shall be taken to be the correct measurements of the
work. The CONTRACTOR or his agent may, at the time of measurement, take such notes of measurements as
he may require.

When measurements are affected by conditions already established, the CONTRACTOR shall take field
measurements notwithstanding scale or dimensions shown on the drawings.

The measurements so faken and certified correct by the PURCHASER/ENGINEER shall be the basis for the
progress payment to the CONTRACTOR. Where the breakup of 'Confract on unit basis price' is difficult to
arrive at, the PURCHASER/ENGINEER and the CONTRACTOR shall work out at the commencement of the
'‘Contract', the weightages or the cost break-ups to arive at a mutually agreeable basis for computation of
the progress estimates.

To the value so arrived at on the basis of the CONTRACTOR's monthly progress evaluated, shall be added the
amounts earned by the CONTRACTOR under supplemental confracts and orders, if any, till date of progress
estimate. From the total thus computed, all previous payments plus any amounts due to the PURCHASER in
accordance with the terms of this confract shall be deducted. The remainder shall be paid by the
PURCHASER to the CONTRACTOR under interim Certificates from the ENGINEER.

In case of work is nearly suspended, or in case only unimportant progress is being made, or in case it is
apparent that the CONTRACTOR is about to forfeit his 'Contract’ or that the money yet due to him shall not
complete his 'Contract’, the PURCHASER may at his discretion withhold any payment which may be due to
the CONTRACTOR.
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The PURCHASER may withhold part or whole of any payment for erection claimed by the CONTRACTOR,
which in opinion of the PURCHASER, is necessary to protect himself from loss on account of:

a) Defective work not remedied or guarantees not met

b) Claims filed against the CONTRACTOR

c) Failure by the CONTRACTOR to make due payment for materials supplied or labour employed

by him.
d) Damage to other Contractor's, PURCHASER's or OTHERS' property.
e) Failure to meet the mutually agreed schedules for completion of the contract.

When the grounds for withholding payments are removed, payments of the amount due to the
CONTRACTOR shall be made by the PURCHASER without delay.

The CONTRACTOR shall not demand nor be entitled to receive payment for the work or portion thereof,
except in the manner set forth in this 'Contract' and only after the PURCHASER/ ENGINEER shall have
given a certificate for such payment.

PROTECTION OF WORK: The CONTRACTOR shall have total responsibility for protecting his 'Works' till it is
finally accepted by the PURCHASER/ ENGINEER. No claim will be entertained by the PURCHASER/ ENGINEER for
any damage or loss to the CONTRACTOR's works and the CONTRACTOR shall be responsible for the complete
restoration of the damaged 'Works' to ifs original condition to comply with the specifications and drawings. If
any such damage occur to the CONTRACTOR's Works because of other party not under his claim directly with
the party concerned the same shall be dealf by the contractor alone. During construction of the project, the
PURCHASER will continue to operate the plant and equipment already put in service. The CONTRACTOR
shall protect all such plant, structures, piping, conduits, equipment and facilities against damage during its
operations.

FIRE PROTECTION

The Work procedures that are to be used during the erection shall be those, which minimize fire hazards to
the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and
removed from the 'Site'. Fuels, oils and volatile or inflammable materials shall be stored away from the
construction and equipment and materials, storage areas, in safe containers. Untreated canvas paper,
plastic or other inflammable flexible materials shall not at all be used at 'Site' for any other purposes unless
otherwise specified. If any such materials are received with the equipment at the ‘Site', the same shall be
removed and replaced with acceptable material before moving into the construction area or storage.
Similarly, corrugated paper fabricated cartons, etc., will not be permitted in the construction area either for
storage or for handling of materials. All such materials used shall be of waterproof and flame resistant type.
All the other materials such as working drawings, plans, etc., which are combustible but are essential for the
'‘Works' to be executed shall be protected against fire resulting from welding sparks, cutting flames and other
similar fire sources.

All the CONTRACTOR's supervisory personnel and sufficient number of workers shall be trained for fire fighting
and shall be assigned specific fire protection duties. Adequate number of such frained personnel must be
available atf the ‘Site' during the entire period of the 'Contract'.

The CONTRACTOR shall provide and maintain fire protection equipment, adequate in design and numbers
for the warehouses, office, temporary structures etc. Access to such fire protection equipment shall be easy
and kept open at all times. The compliance of the above requirements under fire protection shall in no way
relieve the CONTRACTOR of any of his responsibilities and liabilities due fo fire accidents occurring either to his
materials and equipment or to those of others working in the area.

SECURITY (WATCH & WARD)

The CONTRACTOR shall have total responsibility for all equipment and materials in his custody stored, loose,
semi-assembled and/or erected by him af 'Site'. The CONTRACTOR shall make suitable security arrangements
including employment of security personnel to ensure the protection of all materials, equipment and 'Works'
from theft, fire, pilferage and any other damage and loss.

TESTING AND COMMISSIONING

The MRT wing of TSTRANSCO supervises and assists the Contractor and his sub-vendors in testing &
commissioning of Equipment. However the 'Testing and Commissioning' of the equipment erected by the
CONTRACTOR shall be the responsibility of the CONTRACTOR. The CONTRACTOR shall provide in addition,
test insfruments, calibrating devices, etc. which are not available with MRT wing for successful and speedy
completion of testing and commissioning. The labour required for the successful performance of these
inspection tests shall have to be aranged by the Contractor. If it is anticipated that the above tests may
prolong for a long time, the CONTRACTOR's workmen required for the above inspection tests shall always be
present at 'Site' during such inspection tests. All the expenditure for the above arrangements will be to the
contractor’s account only.
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b)

INDEMNITY BOND FOR ALL MATERIALS: For all materials supplied by the Contractor, the Contractor shall take
delivery of materials after executing an indemnity bond in favour of the Purchaser against loss, damage and
any risks involved, for the full value of the materials. This indemnity bond shall be valid till the scheduled date
of testing, commissioning and handing over of the line to the Purchaser.

ACCOUNTING OF SURPLUS MATERIALS/ SETTLEMENT OF MATERIAL ACCOUNT:

On completion of the works, all surplus materials, for which payments have been made by the TSTRANSCO
or materials issued by TSTRANSCO for works if any, shall be handed over to the Engineer at TSTRANSCO's
designated stores af the cost of the confractor within a time limit of 2 months. If the materials are not returned
and are in the opinion of the Executive Engineer in-charge of the work, not in a fit condition for use, they will
be treated as sold to the confractor at DOUBLE the rate of issue of material and recoveries made
contractor’s bill accordingly.

FINAL ACCOUNT:

Not later than two (2) months after handing over of the works complete in all respects i.e., after
successful testing and commissioning, the Contractor shall submit a draft statement of ‘final account’
and supporting document to the Engineer/Engineer’s Representative showing in detail the value of
the work done in accordance with the contract.

Within two (2) months after receipt of the Draft Final Account and all information reasonably required
for its verification, the Engineer/Engineer’s representative shall determine the value of all matters to
which the Confractor is entitled to under the contract. The Engineer/Engineer’s representative shall
then issue to the Contractor a statement showing the final amount to which the Contractor is entitled
to under the contract. The Contractor shall sign the Final Account as an acknowledgement of the
full and final value of the work performed under the contract and shall promptly submit a signed
copy to the Engineer/Engineer’s representative.

c) On receipt of Final Account, the Engineer/Engineer’s representative shall promptly prepare and
issue to the Contractor a “Final Payment Certificate” certifying any further amounts due to the
Contractor in respect of the contract.

d) If the confractor does not finalize the material account with in 6 months from the dafe of
completion of works/ handing over of works, the field Executive Engineer will prepare the final bill
duly deducting the cost of all the unaccounted / unhanded over material and will issue a notice
to the contractor for signing on the bill. If the contractor do not turn-up within 15 days of that
notice, the bill will be processed without signatures of the contractor. The cost of the
unaccounted material will be taken as per Clause 42 above.

TAKING OVER:

Upon successful completion of all the commissioning tests to be performed at site on equipment
furnished and erected by the Bidder, and on successful commissioning of the project, the Purchaser
shall issue to the Contractor ‘a taking over Certificate’ as a proof of the final acceptance of the project.
However such taking over certificate will be issued only after handing over of all the manuals, drawings,
tower schedules as per Clause 32 above and after settlement of materials account and final bill.

* % %
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SECTION-II: FINANCIAL

Bid Prices: The basic prices quoted shall be Firm in rupees and quoted against each item in the schedule
for the work specified including material and labor and also against ‘Total’.

In case of bought out materials / equipment the bidders shall quote all inclusive price in basic/ex-works
price and can mention ‘Not-applicable being bought out item’. TSTRANSCO shall pay only for the taxes
involving direct transaction between the bidder and TSTRANSCO and not for the transaction between
bidder and his sub-vendors.

For Works:

The Bidder has fo quote in Schedule-B, the percentage Excess/ On Par/ Less over the estimated value of
the works given in the Schedule-A.

The BASIC quoted rates of Schedule-A shall be remain same on all accounts such as increase / decrease
in quantity, execution of contract beyond the scheduled completion period for whatever reasons,
increase in the rates of material or labour or both during executfion with and beyond the completion
period. However Price variation as per Clause 1.2, Statutory Variation as per Clause 2 and applicable
rates for supplemental quantities over agreement quantities as per Clause 3, shall be applicable.

STATUTORY VARIATION:

It is the responsibility of bidder to inform himself of the correct rates of duties and taxes leviable
on the equipment/material/Work at the time of bidding. If the rates of duties and taxes quoted in the bid
are higher than the current rates of duties and taxes prevailing at the fime of execution, the difference will be
to the credit of TSTRANSCO.

For Schedule-A any variation up or down in statutory levy or new levies introduced after signing
of the contract under this specification will be to the account of TSTRANSCO.

In cases where delivery schedule is not adhered to by the supplier and there are upward
variation / revision after the agreed delivered date the supplier will bear the impact of such levies and if
there is downward variation / revision the TSTRANSCO will be given credit to that effect. For the variations
beyond the scheduled completion period the payment of taxes shall be limited to the tax rates
applicable with in the scheduled completion period.

In cases where the bidder assumes less tax rates and become lowest, upward variation of taxes
will not be considered.

In case of the bought out items for which the prices are quoted inclusive of GST. For this purpose
bought item means the material / equipment not manufactured by the bidder or either of Joint venture
partners.

The bidder shall clearly mention the percentage of taxes and duties quoted by him under the
Schedule-B (The rates in Schedule —-A are including WCT, Service Tax and Labour Cess etc., considered
while quoting +/- tender percentage)

PAYMENT OF TAXES, LEVIES, DUTIES, STATUTES

Contractor shall be entirely responsible for payment of all taxes, levies, duties, license fees, etc., incurred
unftil delivery of the contracted goods to the purchaser.

In respect of supply portion, the contractor shall pay all types of fees, levies, taxes, duties etc. required to
be paid by any National or State statute, ordinance or other law or any regulation or bye-law of any
local or other duly constituted authority in relation to the execution of works and by the rules and
regulations of all Public bodies and companies whose property or rights are affected or may be affected
in any way of the works. The contractor shall in compliance with the above keep the Purchaser
indemnified against all such penalties and liability of every kind for breach of any statute, ordinance or
law, regulation or bye-law.

Nothing in the confract shall relieve the contractor from his responsibility to pay any tax that may be
levied by the Government on the turnover / profits made by him in respect of the confract.

The present rates of taxes and duties which have been considered in the estimate are mentioned in the
Project Data Sheet. However it is the responsibility of the bidder to ensure the correct rate and any
change of rate of taxes and duties at the time of quoting.
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23.1

TAXES INCLUDED IN THE BID

The percentage quoted by the contfractor shall be deemed to be inclusive of the all taxes on all
materials that the contractor will have to purchase for performance of this contract. All faxes, duties etc.,
payable to the Government, Quasi Government. Bodies at the rates as on the date of opening of tender
are deemed to be included in the quoted prices. Statutory variations in the applicable rates or newly
infroduced taxes/duties will be to TS TRANSCO's account. However the corporation will not be
responsible for payments/excess payments made under misapprehension of law.

(i) GST:- At 18% on total estimated cost

The Contractor has to raise the invoice/bills clearly showing the details of CGST/SGST.

(ii) LABOUR CESS:- At 1% of Work Contract Value (TSTRANSCO will remit it to the Labour

Department).

SEIGNORAGE CHARGES:

Seignorage charges has to be paid by the bidder to the Assistant Director Mines & Geology Department
other wise it will be deducted from the bills as per rules in vogue.

INSURANCE:

The prices quoted by the bidder shall include insurance charges for fransit, storing and erection risks
materials and insurance for labour as per the labour laws in vogue.

All the materials / equipment shall be insured by the confractor for loading, fransit, unloading, storage
and erection risks. Any insurance premium payable shall be borne by the contractor and shall cover the
following risks also.

qa) Full cover against damage to other people’s property

b) Coverage against death or injury caused by the confractor’'s acts or omissions to:
i Anyone authorized o be on the site.
ii. Third parties who are on the site.

c) Full cover against theft and damage to the works and materials during transit, storage and
construction, fill to the commissioning and handing over of the project in full shape.

It is the entire responsibility of the contractor for the safety of all the materials / equipment and
labours till the noftified project / work are handed over to TSTRANSCO after commissioning. While doing
the insurance for the workmen, the Contractors are advised to follow the labour department rules in
vogue. Any additional insurance premiums if required during the course of project execution shall be
borne by bidder.

All costs on account of insurance liabilities covered under this confract will be on contfractor’s
account. The Contractor shall provide the purchaser with a copy of all the insurance policies and
documents taken over by him in pursuance of the contract. Such copies of documents shall be
submitted to the purchaser immediately after such insurance coverage. The Confractor shall also inform
the purchaser in writing at least sixty(60) days in advance, regarding expiry, change, any modification,
amendments etc., Without prior approval of purchaser the Contractor shall not cancel any of the
Insurance policies made for the project. It is the Confractor’s responsibility to ensure revalidation or
renewal of the insurance policies well in advance.

The bidder shall a) Initiate and pursue insurance claim fill settlement and

b) Promptly arrange for repair and/or replacement of any damaged items in full irespective of settlement of
insurance claim by the under writers.

The Goods supplied under this Contfract shall be fully insured against loss or damage incidental to
manufacture or acquisition, fransportation, storage, delivery and erection .In case of domestic goods the
insurance shall be at least for an amount equal to 110% of the cost of the goods from "warehouse to
warehouse (final destination)" and storage up to commissioning thereafter on "All Risks" basis including
War Risks and Strike Clauses.

In addition, the following provisions will apply to the portion of the 'Works' fo be done by
CONTRACTOR. Comprehensive Insurance of equipment/materials during erection and commissioning,
Workmen's Compensation Insurance, Comprehensive Automobile Insurance and Comprehensive General
Liability Insurance shall be the responsibility of the CONTRACTOR.

The Contractor shall also maintain an insurance policy against all claims which may be made upon
Purchaser whether under the Workmen's Compensation Act or any other statue in force during the currency
of the contfract or at common law in respect of any employee of confractor. The Contractor shall be
responsible for anything which may be excluded from the insurance policies referred to above and also for
all other damage to any property or persons out of and incidental to the negligence or defective carrying
out of this confract.
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Third party Compensation: In particular, the Contractor shall effect and maintain an insurance policy of at
least Rs.3.00 lakhs for one person and Rs.5.00 lakhs per accidental for injury or death and at least Rs.5.00 lakhs
per accident for third party property damage, to indemnify purchaser against all third party
accident/damage claims which may arise in respect of the work or in consequence thereof.

Workmen's Compensation Insurance: This insurance shall protect the CONTRACTOR against all claims
applicable under the Workmen's Compensation Act, 1948 (Government of India). This policy shall also cover
the CONTRACTOR against claims for injury, disability, disease or death of his or his SUB-CONTRACTOR's
employees, which for any reason are not covered under the Workmen's Compensation Act, 1948. The
liabilities shall not be less than :

Work Men's compensation - As per statutory provision
Employees liability - As per statutory provision.

Comprehensive Automobile Insurance: This insurance shall be in such a form to protect the CONTRACTOR
against all claims for injuries, disability disease and death to members of public including the
PURCHASER's men and damage to the property of others arising from the use of motor vehicles during on
or off the 'Site' operations, irrespective of the purchaser-ship of such vehicles.

The liability covered shall be as herein indicated:

Fatal injury : Rs. 1,00,000 each person
Rs. 2,00,000 each occurrence
Property damage : Rs. 1,00,000 each occurrence

Comprehensive General Liability Insurance: This insurance shall protect the CONTRACTOR against all
claims arising from injuries, disabilities, diseases or death of members of public or damage to property of
others due to any Act or omission on the part of the CONTRACTOR, his agents, his employees, his
representatives and SUB-CONTRACTORs from riots, strikes and civil commotion. This insurance shall also
cover all the liabilities of the CONTRACTOR arising out of the clause entitled 'Clause. 31.0' of GCC
Indeminify the Purchaser under 'General Conditions of Contract'.

The above are only illustrative list of insurance covers normally required and it will be the responsibility of the
CONTRACTOR to maintain all necessary insurance coverage to the extent both in time and amount to take
care of all his liabilities either direct or indirect, in pursuance of the 'Contract'.

It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the
Insurance Company in case of any damage, loss, theft, pilferage or fire and the Purchaser shall be
kept informed about it.

ROYALTIES FOR PATENTS:

All royalfies for patents or charges for the use of infringement thereof that may be involved in the
construction or use of any material shall be included in the bid prices. The bidder shall profect the
TSTRANSCO against any and all such claims arising out on account of the use thereof.

The bidders are requested to consider all the applicable deductions and taxes & duties while quoting
and no additional payment will be made if the bidder did not consider any of the prevailing taxes and
duties and deductions at the time of quoting.

SUPPLEMENTAL QUANTITES / ITEMS:

The quantities indicated in the Schedule-A (Works) are only provisional and are likely to change during
actual execution. Wh en quantities of any item are likely to exceed beyond 25% over and above the
scheduled quantity or any new items / supplemental items arises, the Contractor shall bring the fact to the
notice of Chief Engineer/Rural Zone well in advance and take prior orders for going ahead with the work.
Without approval of this office, the Contractor shall not go ahead with the work wherever there is increase in
quantities exceeds beyond 25% over and above the scheduled quantities or any new items / supplemental
items arises.

The contractor is bound to execute all Increased / supplemental / new items that are found essentidl,
incidental and inevitable during execution of the contract at the rates to be worked out as below:

Increased Quantities:
l) For work items covered in Schedule-A:
a) For quantities increased above the Scheduled quantities: The rates accepted for individual items
shall hold good up to above the agreement quantities.
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For Supplemental / New ltems:

i) For the items relating to the Schedule-A where the rate can be deduced from the estimate or
TSTRANSCO / DISCOMS / common SSR, the rate applicable will be the estimated / SSR rate +/- tender
percentage quoted/ accepted by the bidder for Schedule —A. The schedule of rates adopted for
supplemental items / new item will be from the SSR based on which the sanctioned estimate is
prepared for calling of bids.

i) For the items relatfing to the Schedule-A where the rates of new items cannot be deduced from the
estimate / SSR, the rate payable will be arrived based on the prevailing market rates duly enquiring /
collecting quotations and observing the reasonableness of the rates by the Purchaser.

The contractor shall plan and procure the materials indicated in the schedule ‘A’ duly verifying with the
approved layout , So that the procured quantities match with actual requirement to avoid excess supply of
materials.

The Schedule time required to complete the new / supplemental items including the balance work will be
indicated in the approval letter issued for new / supplemental items.

SECURITY DEPOSIT: The bid security paid by the successful tender will be adjusted towards security deposit
and the successful tender has to pay balance 3% on quoted value before entering in fo agreement.

PERFORMANCE GUARANTEES

The confractor shall warrant for the satisfactory functioning of the materials / equipment supplied and for
the satisfactory operation of the workmanship performed by him, for a minimum period of ‘18 months
from the check-measurement of the equipment or materials or works' or ‘12 months from the date of
commissioning of the project (Line / Sub-Station / Bay works etc)’ which ever is later. Where the suppliers/
Manufacturers provide longer period of warranty than mentioned above, the Purchaser shall be entitled
for such longer warranty.

Equipment, sub-assemblies or spares, or parts replaced / repaired under warranty shall have further
warrantee of 12 months from the date of replacement / repair.

After commissioning and handing over of the project to the TSTRANSCO, the contractor shall arrange for
thorough patrolling of the line during the first six months of the guarantee period so that the defects if any
noticed during that period may be rectified by the contractor free of cost to the TSTRANSCO without having
to wait for the TSTRANSCO to suggest such rectifications.

If during the period of guarantee, the Engineer decide and inform in writing tfo the contractor that any
equipment, part of equipment, material or works is defective, the contractor on receiving details of such
defects or deficiencies shall at his own expense, irrespective of reimbursement of insurance company,
rectify/replace the defective material or works within seven (7) days of his receiving the notice or within
such reasonable time as TSTRANSCO may deem proper for making it good. The decision whether
correction of the defects should be through repair or by replacement shall be the sole discretion of the
TSTRANSCO.

In the event of contractor not responding to the infimation of the Engineer as mentioned in
above, the Engineer may arrange for a third party to correct the Defect and the extra costs for such .

The Engineer is to give the contractor af least seven (7) days notice of this infention to use a third party to
correct a Defect. If the contractor does not correct the Defect himself within this notice period, the
Engineer may have the Defect corrected by the third party. The cost of the correction will be deducted /
collected from the Retention amounts or Performance / additional / Retention securities or amounts / bills
pending to the contractor either in this contract or other contracts or any other Securities.

PERFORMANCE SECURITY:

The successful bidder shall furnish performance security equal to Five percent ( 5%) of the value of
Schedule -A for the proper fulfilment of contract to cover the completion period plus 12 months guarantee
period plus 2 months claim period .The security deposit paid by the successful tender will be adjusted as
performance guarantee and balance performance guarantee will be deducted from the bills submitted.

If the successful bidder fails to furnish the performance security as specified above, the contract is
liable for cancellation and forfeiture of the bid security. The performance security shall also be forfeited if the
successful bidder fails to fulfill the terms of the contract.

Performance security may be made by Demand Draft on any approved Bank payable at Warangal
in favor of Superintending Engineer/OMC/Warangal TSTRANSCO or by way of Bank Guarantee from
approved Bank, in favour of tender inviting authority, in the prescribed proforma.
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All Bank Guarantees, which are executed in accordance with this specification, shall be on a
Stamp paper of value not less than Rs.100/- (Rupees one hundred only). Bank Guarantee executed on
the stamp paper of value less than Rs.100/- will not be accepted.

ADDITIONAL SECURITY:

If the rate quoted by the bidder less than 10% of the TSTRANSCO's total estimated cost will be considered
as abnormally low rate. In the case of abnormally low quoted rates i.e. less than 10% additional security
deposit (ASD) to be paid for the less percentage below 10% i.e. if the bidder quotes 20% below the total
estimated cost then he has to pay ASD equivalent to 10% of the total estimated cost.

The Additional security may be made by Demand Draft on any approved Bank payable at Waranagal in
favor of Superintending Engineer/ OMC/Waranagal or by way of Bank Guarantee from a Nationalized/
Scheduled Bank as per the list enclosed, in favour of tender inviting authority covering a period of 2 months
over and above the completion period.

All Bank Guarantees, which are executed in accordance with this specification, shall be on a Stamp
paper of value not less than Rs.100/- (Rupees one hundred only). Bank Guarantee executed on the
stamp paper of value less than Rs.100/- will not be accepted.

The Performance and Additional Securities will be forfeited in the following cases.

i) When the successful bidder does not fulfills the obligations under the contract or proven to be false

submission of the information either in the bid or the information relating to the contract.

i) When the successful bidder fails to execute the work in accordance with the clauses under this

specification.

i) When the successful bidder executing the work with in-ordinate delays or with poor quality which
hampers the prime object of the contract, the securities will be en-cashed and will be adjusted towards
such losses incurred by TSTRANSCO or towards risk purchase.

iv)]  When the successful bidder pleads his inability to erect the Substation / Line and backs out of his
obligations after issue of the preliminary acceptance letter or the letter of intent, the TSTRANSCO will
forfeit his performance/ additional/ bid securities and also recover the loss, if any, sustained by the
TSTRANSCO as a consequence of such backing out. In addition, the company will be blacklisted.

TERMS OF PAYMENT :
All the bidders who shall accept the following terms of payment are only acceptable. Bids received
stipulating ferms other than the following terms will be invalidated.

PAYMENT: -

5.1

a) 90% payment of the work done will be made at reasonable intervals for the work executed. No
claims are entertained for any delay in payments due to unforeseen circumstances. Payments will
be subjected to deductions towards Income Tax as per the Income Tax Department rules in vogue
and also standard deduction of 10% of value of work towards retention amount, which will be
released along with the Performance Security after six months of the completion of the work. The
Paying Officer is Superintending Engineer/ OMC/Warangal.

b) The Contractor should prepare his own bills in triplicate (in standard TSTRANSCO Forms)
accompanied by copies of T Notes if any, duly acknowledged by the officer incharge and send the
same fo the Assistant Engineer and Assistant Divisional Engineer concerned for check and thus for
payment to the paying authority. Rates quoted shall be inclusive of all taxes. The Income tax and
Sales Tax will be deducted at source from the bills submitted for payment as per the relevant acts,
Rules and Regulations there under at the rates prevailing at that time.

c) Allstatutory deduction towards Income Tax, TS. Contracts Tax etc., will be deducted from the bills.
The Transmission Corporation of Telangana Ltd. will not however pay any extra charges for any other
reasons, in case the Tenderer is found later on to have misjudged the work/material fo execute the
work.

d) Whenever it is found that the Tenderer has received any excess payment by mistake or if any
amounts are due fo TSTRANSCO due to any reasons, and when it is not possible to recovery such
amounts, TSTRANSCO reserves the right to collect the same from any other amounts and Bank
Guarantee/Bid Security/Performance Security given by the Tenderer due to or with the TSTRANSCO.

Payments will be made by way of cheque / demand draft
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(a)

6.2

COMPLETION PERIOD:

The over all completion period for this project is as per the Project Data Sheet. For completion period for
individual works, refer Schedule-C. Within one week of receipt of intimation from Superintending
Engineer/Executive Engineer concerned, the contractor shall take over the approved profies & tower
schedules for the line and site cum Electrical Layout for the Sub-station. Otherwise the date after one week of
intimation to the contractor for taking over of approved profiles, tower schedules and site cum Electrical
Layout shall be the deemed date of handing over of profiles/Electrical layout and will be taken as date of
commencement of work. The detailed program for execution of works / supplies is enclosed in the
Schedule-C. The bidder shall execute all the works / supplies as per the program of works.

PENALTY FOR LATE SUPPLIES / COMPLETION:

The completion period mentioned in Schedule-C is the essence of coniract. Penalty will be levied as follows
for the delay in executing the works or supply of material.

For Works:

In case of delay in erection of the scheduled works after completion period mentioned in Schedule-C,
whatever be the reasons, the TSTRANSCO can levy and collect the penalty @ 0.5% per week of delay or part
thereof.

However, the sum of the penalties stated above are subject to a maximum of 10% of the total value of the
contract. Once the maximum is reached, TSTRANSCO may consider termination of the contract.

The right of the TSTRANSCO to levy penalty shall be without prejudice to its rights under the law
including the right to get the balance works executed by other agencies at the risk and cost of the
successful bidder. This is in addition to the right of the TSTRANSCO fo recover any damages from the
contractor and also blacklisting.

In case the successful bidder fails to execute the supplies/works as per the program or in the opinion
of purchaser, the supplies/works are progressing at a slow pace, TSTRANSCO reserves its right to get the
balance or part of supplies/works executed through other agencies at the risk and cost of the successful
bidder, this is in addition to the right of the TSTRANSCO to recover any damage from the confractor and also
blacklisting.

PENALTIES IMPOSED FOR DEFICIENCIES IN QUALITY OF WORKS: During execution of works, if any deficiencies
in quality of works is found in deviation to the Specification/ Agreement, a minimum penalty of Rs.5000 to
Rs.30,000/- shall be levied for deficiencies as per each category as mentioned below.

Category | : Not using (i) prescribed shoring, shuttering and dewatering equipment, (ii)
measurement boxes, (i) Form boxes for different types of foundations and steel measuring boxes, (iv) not
providing adequate number of chairs to the steel reinforcements, (v) not carrying out back filing and
compaction of the foundation pits in layers and leveling the tower footings properly, (vi) not ensuring that
the excavated earth is dumped at least 2 meters away from the pit etc., and (vii) not providing copings
to the tower legs/stubs (viii) not providing water tanker, Earth rammers/Earth vibrators.

Category Il : Use of reinforcement steel other than TISCO, VSP and SAIL makes, not using vibrators for
effective consolidation of the concrete during foundation works, not using proper templates for firmly
keeping the stubs in position when templates are supplied by the contractor & improper fixing of stubs,
non ensuring of tower verticality, use of rusted stubs and tower parts if supply is by the contfractor, non
painting of butt joints and rusted stubs with zinc rich paint immediately after erection of the towers &
stringing, non fixing of earth flat to the stub, non deployment of technical personnel for supervision of
works by the confractor. Also not fixing of vibration dampers firmly, repair sleeves wherever necessary,
not properly fixing of arcing horns both tower side and line side and bird guards etc., as per specification.
Category lll : Use of improper grade / quality of raw material like H.B.G. metal, water and sand for
concreting, using clogged and / or lump / clotted cement for concreting, not ensuring proper curing for
foundation concrete, not ensuring that all the members of the tower are placed in position and firmly
fixed with bolts and nuts immediately after erection of tower, not ensuring that Half round seam welding
of the nuts before stringing of the line.

For the above deficiencies in the quality of works noticed by the Engineer, penalties shall be
levied as given below.

Type of First instance Second instance Third instance
category (Rs.) (Rs.) (Rs.)
Category | 5,000/- 10,000/- 15,000/-
Category |l 7.,500/- 15,000/- 22,500/-
Category I 10,000/- 20,000/- 30,000/-

In the event of fourth instance of noticing the deficiency of quality of works in any of the above
categories, the bidder shall be debarred from participating in future tenders for a minimum period of one
year.
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EXTENSION OF THE COMPLETION DATE

When a work cannot be completed within the completion period indicated for reasons beyond the control
of the contractor i.e. due to Force Majeure conditions mentioned below or due to the reasons aftributable to
TSTRANSCO, the contractor shall represent for the same and extension of time without levying penalty shall
be granted only on the issue of an undertaking by the contractor that they will not put forth at a later date,
any claims for extra payments towards increased overheads, material/ equipment/works costs etc. during
the extended period. It is the sole discretion of the TSTRANSCO to grant extension of completion period.

FORCE MAJEURE:

The Contractor will not be liable for forfeiture of its performance security, penalty for late delivery, or
termination for default if and to the extent that its delay in performance or other failure to perform its
obligations under the Contact is the result of an event of Force Majeure.

For purposes of this clause, "Force Majeure" means an event beyond the control of the Supplier and not
involving the Supplier's fault or negligence and not foreseeable. Such events may include, but are not
restricted to, wars or revolutions, fires, floods, epidemics, quarantine restrictions, and freight embargoes.

If a Force Majeure situation arises, within 15 days from the date of eventuality the Confractor shall notify the
Purchaser in writing of such condition and the cause thereof. Unless otherwise directed by the Purchaser in
writing, the Contractor shall continue to perform their obligations under the Contract as far as it is reasonably
practice, and will seek all reasonable alternative means for performance not prevented by the Force
Majeure event.

DELAYS ORDERED BY THE PURCHASER

TSTRANSCO reserves the right to suspend and reinstate execution of whole or any part of the Works
without invalidating the provisions of the confract. Orders for suspension or reinstatement of the Works will
be issued by the Engineer to the Contractor in writing. The time for completion of the works will be
extended suitably to account for duration of the suspension. Any costs incurred by the confractor due to
increased overheads, idling of labour efc., as a result of such suspension will not be reimbursed to the
contractor.

RESPONSIBILITY OF THE CONTRACTOR:

The successful bidder is responsible
a) For the safe delivery of the goods in good condition at destination and execution of the works ensuring
quality. He should acquaint himself of the conditions obtaining in regard to supply of the materials.

b) To mobilize and plan for the labour and TSTRANSCO shall not be responsible for any mismatch of work on
account of whatever so the reasons and the successful bidder has to bear the costs towards ideal
labour on account of mismatch of work if any.

c) To submit the work/ material bills, (preferably monthly for work bills and for materials immediately after
receipt of them at site) promptly and submit all the required enclosures with out fail. TSTRANSCO shall
not be responsible for any delayed payments whatever so the reasons.

The bidders are requested to study all the existing conditions and all the above aspects of the project while
quoting itself and no extra claim will be entertained on the above reasons.

CLAIMS DUE TO DELAYS BEYOND CONTRACTOR’S CONTROL:

The confractor shall not be entitled to claim compensation on account of delays or hindrances to the
works for any cause whatsoever. Should the cause of delay or hindrance not be the responsibility of the
confractor, the Chief Engineer will consider whether it is possible or not to grant extension of time to
compensate for this delay or hindrance. The confractor will not, however, be eligible for any
compensation by way of increase in the rates for the works executed beyond the contract period.

RECOVERY OF MONEY FROM CONTRACTOR IN CERTAIN CASES:

In every case in which provision is made for recovery of money from the contractor, the TSTRANSCO shall be
entitled to retain or deduct the amount thereof from any moneys that may be due or may become due to
the confractor under these present and/or under any other contract or contracts or any other account
whatsoever, including Bank Guarantees, Bid Security/Performance Security efc., held up by the TSTRANSCO.
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WAY LEAVES & TREE CUTTING IN TRANSMISSION LINE CORRIDOR:

Payment of compensation for damaged crops or fruit bearing trees shall be initially made by the
contractor, which will be reimbursed by TSTRANSCO later on. The compensation so payable in respect of
damaged crops shall be based on the assessment of MRO. In respect of the trees, compensation shall be
payable as per the guidelines issued in T.0.0. Dir (Transmission) Ms.no.238, Dt.10.11.2006. The contractor
shall take up the payment of compensation amount only after written approval by the Executive
Engineer. The payment shall be made in the presence of representatives of TL&SS, Accounts and
Vigilance wings of TSTRANSCO. The Superintending Engineer/O&M shall finalize the compensation claims.

TERMINATION OF CONTRACT:

If it is found that Progress of works are not commensurate with the program of completion or if the
contractor does not fulfill his obligations as per the terms of the specification TSTRANSCO wiill be entitled
to terminate the contract in part or full by giving 15 days notice and get the balance works completed
through other agencies at the contractor’'s cost and risk.

12. ARBITRATION

All and any disputes or differences arising out of or fouching the order based on this specification shall be
decided by a panel of arbitrators as detailed below:

Sl. no. Value of Claim Panel of Arbitrators

a) Disputes involving amounts up to | Superintending Engineer of the TSTRANSCO other
Rs.10,000/- and below. than the circle to which the disputes relate.

b) Disputes involving amounts ranging | Any Chief Engineer of the TSTRANSCO.
from Rs.10,001 to Rs.50,000/-

There shall not be any reference of disputes, the value of which is above Rs.50000/- to arbitration. The parties
shall approach the competent Civil Courts situated in Hyderabad only if any such disputes shall arise
involving more than Rs.50,000/-.

A reference for adjudication under this clause shall be made by either party to the contract, within one
year from the date of infimating the contractor of preparation of final bill or his having accepted the
payment.

13. The overhead charges include the following elements:

Site accommodation, setting up plant, access road, water supply, electrical and general site
arrangements.

Office furniture, equipment and communications

Expenditure on:

Corporate office of confractor

Site supervision

Documentation and “as built” drawings

Mobilization/de-mobilization of resources

Labour camps with minimum amenities and fransportation to work sites

Light vehicles for site supervision including administrative and managerial requirements
Laboratory equipment and quality control including field and laboratory testing.

Minor T&P and survey instruments and setting out works, including verification of line, dimensions, trail pits
and bore holes, where required.

Watch and ward.

Traffic management during construction.



SCHEDULE -1
PARTICULARS OF REGISTRATION OF THE BIDDER

SI. No. | Details : | To Be filled by the Bidder
1. Name & address of the Firm / Bidder :
2. State whether

a) Individual

b) Registered partnership firm
c) Unregistered partnership firm
d) Pvt. Ltd. Co.

e) Public Ltd. Co.

f) Others (Please specify)

3. Registrations under the following If Yes fill the : | Yes/No Registration No. | Whether
registration No. and enclose a copy of the copy
registration certificate enclosed/

not

a) Class ‘A’ registration at CEIG

b) Company of registration Act.

c) Large, medium or small scale industry at Industries
Dept.

d) Central Sales Tax act

e) APVAT (State Sales Tax)

f) Excise Department (For manufacturers
only)

g) | Service Tax Act

h) Registration Under Labour Laws

i) Any other state sales tax law (please specify)

4 Name and full address of the partners (in case of
partnership firm) or directors (in case of Ltd. Co.)

5. Name and full address of the JV partner (in case of JV)

6. Authority of the person signing the contract to
represent the company

7. Whether Photostat copies of the following documents
attested.

a) Copy of partnership deed.

b) Copy of Memorandum of Articles.

c) JV Agreement (in original)

d) Authority of the partner/company to enter into joint
venture business in memorandum of association.

e) A certified copy of the board resolution (in case the
partner is a company) according permission to
entering into the joint venture

f) A certified copy of the board resolution (in case the
partner is a company) according permission for
affixing the company seal on the joint venture deed.

Signature of the Bidder/

(along with the seal)




SCHEDULE - Il
DETAILS OF TECHNICAL PERSONNEL OF THE BIDDER

Name of the Bidder/the partners

Sl. No. Designation Name & Professional Remarks
Quadalifications experience and
details of works
carried out

1 Construction Engineer

2 Supervisory Staff

i)

i)

Signature of the Bidder/

(Along with the seal)



SCHEDULE - 1ll
UNDER TAKING WITH REGARDS TO THE QUALIFICATION REQUIREMNTS

L PHYSICAL EXPERIENCE:

The Physical Experience as per the Qualification Requirement is =

The above Quadlification are meeting by considering the following works done by us=
(i)
(i)
(i)

Totals for each type of works. The relevant Certificates are to be attached.

Signature of the Bidder

Name:
Designation:
Seal:

Date:

Place:



SCHEDULE - IV
UNDERTAKING TO BE GIVEN BY THE BIDDER

I/We representing the Company/ Partnership Firm/Contfractor
responding to the bid invitation by the TSTRANSCO vide Specification No. hereby sincerely and
solemnly affirm and state as follows:

(Strike out whichever is not applicable)

(a) That myself or any of the representative of my Company/Firm do not have any relatives as deferred in
appended Annexure in the TSTRANSCO/DISCOM.

OR

(b) That the following officers/employees of the TSTRANSCO/DISCOM are related to me and to my
representative of my Company/Firm and their status in the TSTRANSCO/DISCOMS is as under:

S. No. Name of the Officer/ Designation and TSTRANSCO/ Relationship
Employee Place of working DISCOM

Sl R R IR Il b

It is certified that the information furnished above is frue to the best of my knowledge and belief. It is hereby
undertaken that in the event of any of the above information found to be false or incorrect at a later date, the
TSTRANSCO/DISCOM is entitled to terminate the contract agreement entered into besides recovering damages as
may be found necessary with due notice.

Signature of the Bidder/

(Along with the seal)



ANNEXURE TO SCHEDULE - IV

LIST OF RELATIVES:

1. Father 14. Daughter’s Husband

2. Mother (including Step .Mother) 15. Daughter’s Son

3. Son (including Step Son) 16. Daughter’s Son’'s Wife.

4.Son’s Wife 17. Daughter's Daughter

5. Daughter (including Step Daughter) 18. Daughter’s Daughter’'s Husband
6. Father's Father 19. Brother (including Step Brother)
7. Father's Mother 20. Brother’s Wife

8. Mother's Mother 21. Sister (including Step Sister)

9. Mother's Father 22. Sister’s Husband.

10. Son's Son 23. Son's Wife's Father

11.Son’s Son’s Wife 24.Son's Wife's Mother

12. Son’s Daughter 25. Daughter’s Husband's Father

13. Son’s Daughter’s Husband 26. Daughter’s Husband's Mother



SCHEDULE - V
DECLARATION TO BE GIVEN BY THE BIDDER FOR TAKING UP THE AWARDED WORKS

On award of work against Specification No. : € — SEOMCWGL01/2021-22

We will take up the works promptly and achieve progress as per the programme communicated for each of the

work. If I/We do not show the progress as per Schedule communicated for each work and the

progress is (are) proved to be very slow which may result in delay in completion, the TSTRANSCO can cancel all such
works and may be got executed through alternate agencies at our cost and risk and without prejudice to the right of

TSTRANSCO to levy any penalties as per the terms of contract.

Signature of the Bidder/

(Along with the seal)



Name of the Bank
Name of the Branch
Branch Code

City

Account No.

MICR No.

IFSC No.

Income Tax PAN No.
GST Registration No.
Date of GST Registration

Place of GST Registration

SCHEDULE -VI

BANK ACCOUNT DETAILS FOR RTGS

Signature of the Bidder/

(Along with the seal)



SCHEDULE -VII

CHECK LIST
Only Positive Confirmations on the following will make the bid responsive. Indicate Yes/No

1 State whether the work / materials offered conforms to the relevant TSTRANSCO's /

ISS Specifications and drawings.
2 State whether Qualification and Performance particulars are uploaded along with

necessary performance certificates in PDF formats.
3 State whether copies of ‘Tax Deducted at Source’ certificates are uploaded with

proper attestation in PDF formats.
4 State whether copy of ‘Service Tax Registration Certificates’ are uploaded with

proper attestation in PDF formats.

5 State whether copy of ‘A-Grade license certificate’ issued by CEIG is uploaded
with proper attestation in PDF formats.

6 State whether copy of ‘Income Tax registration / PAN registration certificate’ are
uploaded with proper attestation in PDF formats.

7 State whether complete Quantity is quoted. (Bidder must quote for 100% of
quantities of all items)

8 State whether scanned copy of DD for Bid Security is uploaded in PDF format.

9 State whether Clause 1.0 of Section Il Financial is accepted.

10 | State whether Bid Validity is offered as per specification.

11 State whether TSTRANSCO's Payment Terms are accepted.

12 | State whether TSTRANSCO's completion period & Penalty Clause is accepted.

13 | State whether TSTRANSCO's Delivery Schedule / Completion period is accepted.

14 Are you prepared to furnish Performance Security B.G. if order is placed?

15 State whether TSTRANSCO's Guarantee Clause is accepted.

16 State whether Bid form uploaded

17 State whether Bank's Certificate for availability of Credit facilities are uploaded

18 | State whether all the Schedules (I to VI )are uploaded.

19 State whether copies of type test certificates for equipment/materials are
uploaded.

20 State whether all the clauses are accepted.

Signature of Bidder
(Along with the seal)



(A) BID SECURITY FORM

Whereas. .............. (hereinafter called "the Bidder") has submitted its Bid dated (date of submission of bid) for the
supply, erection, testing and commissioning of. ................................ (Description of the work) (hereinafter called
"the Bid").

KNOW ALL PEOPLE by these presents that WE ........... (Name of bank) having our registered office at
........... (address of bank)(hereinafter called "the Bank'), are bound unto ...............(name of Purchaser) (hereinafter
called "the Purchaser") in the sum of Rs..................... for which payment well and truly to be made to the said

Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common Seal of the
said Bank this day of 20

THE CONDITIONS of this obligation are:

1. If the Bidder
a) withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Form; or
b) does not accept the correction of errors in accordance with the Bid Specification
OR

2. If the Bidder, having been notified of the acceptance of its bid by the Purchaser during the period of bid
validity;

(a) fails or refuses to furnish the performance security, in accordance with the Bid
Specification.

(b) fails or refuses to execute the Confract Form if required; or

We undertake to pay the Purchaser up to the above amount upon receipt of its first
writften demand, without the Purchaser having to substanfiate its demand, provided that in its
demand the Purchaser will note that the amount claimed by it, duly mentioning the B.G. No. and
date.

We undertake TSTRANSCO that once BG issued, it will not be cancelled with in its validity
period with out written consent of TSTRANSCO, even though bidder produces original Bank
Guarantee. (In e-procurement the bidder will upload the scanned copy of the Bid Security and
shall not submit the original BG to TSTRANSCO, Hence for cancellation of BG, written consent
from TSTRANSCO is required.)

This guarantee will remain in force up to and including (mention the date after the period of
the bid validity + 45 days) and any demand in respect thereof should reach the Bank noft later than the above
date.

(Signature of the Banker)

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper issued by a scheduled Bank.



(B) PERFORMANCE SECURITY FORM

To: (Name of Purchaser)
WHEREAS. ...t e e e e aen (Name of the Confractor/ Company) (hereinafter called
"the Contractor’) has undertaken, in pursuance of Confract No............. dated............. 20 to supply/erect

............................................ (Description of work) (hereinafter called "the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor will furnish you with a Bank
Guarantee by a recognized Bank for the sum specified therein as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

AND WHEREAS we ..................... (Name of the Bank with full address) have agreed to give the Contractor a
Guarantee.

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Contractor, up to a

total of RS. woeeeeeieeiieeiee (Amount of the Guarantee in Words and Figures) and we undertake to pay you, upon
your first written demand declaring the Contractor to be in default under the Contract and without cavil or
argument, any sum or sums within the limit of Rs................ (Amount of Guarantee) as aforesaid, without your

needing to prove or to show grounds or reasons for your demand or the sum specified therein.

This guarantee is valid until the. ... day of. ..... 20.

Signature and Seal of Guarantors

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper by a scheduled Bank.



(C) BID FORM

TO: (Name and Address of Purchaser)
Gentlemen and/or Ladies:

Having examined the Bidding documents, the receipt of which is hereby duly acknowledged, we, the
undersigned, offer to execute ... (Description of Work) in conformity with the said bidding
documents for the sum quoted by us or such other sums as may be ascertained in accordance with the
schedule of prices attached herewith and made part of this Bid.

We undertake, if our Bid is accepted, to complete the work in accordance with the completion period
specified in the Schedule-D.

If our Bid is accepted, we will submit the Performance Bank Guarantee as per specification for the due
performance of the Contract, in the form prescribed by the Purchaser.

We agree to abide by this Bid upto ................ (for the Bid Validity Period) specified in Clause (
) and it will remain binding upon us and may be accepted at any fime before the expiration of that
period.

Until a formal contract is prepared and executed, this Bid, together with your written acceptance thereof
and your notification of award, will constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any bid you may receive.

We certify / confirm that we comply with the eligibility requirements as per clause () of the bidding
documents.

Dated this. ........... day of. ............ 20

[Signature]

[in the capacity of]

Duly authorized to sign Bid for and on behalf of .............



(D) FORMAT FOR BANK’S CERTIFICATE TOWARDS
AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/s. (Full Name & Address) who are
submitting their bid to TRANSMISSION CORPORATION OF TELANGANA LIMITED against their Bid specification vide
ref. No. & dated

M/s. is our Customer for the past years. Their financial fransactions with our

Bank have been satisfactory. They enjoy the following fund based and non fund based limits including for
guarantees, L/C and other credit facilities with us against which the extent of utilization as on date is also

indicated below:

SI.No. Type of Facility Sanctioned Limit as on Utilisation as on
Date Date

This letter is issued at the request of M/s.

Sd/-

Name of Bank
Name of Authorised
Signatory
Designation

Phone No.

Fax No.

Address

SEAL OF THE BANK



LIST OF APPROVED MANUFACTURERS

Sl. No

| Material _/ Equipment

| Name of the Manufacturer

1)

Transmission Line Towers
and Sub Station
Structures fabricators

M/s. Bajqj Electricals Ltd., Mumbai

M/s. RPG Transmission Ltd., New Delhi

M/s. Jyothi Structures Ltd., Mumbai

M/s. BS Transcom, Hyderabad.

M/s. KEC International Ltd., Mumbai

M/s. Kalpataru Power Transmission Ltd., Gandhinagar

M/s. Hyundai Electrical Transmission Ltd., Gurgaon

viii) M/s. Sujana Towers Ltd., Hyderabad

M/s. Deepak Galvanising & Engg. Indus. Pvt. Ltd., Hyderabad

M/s. Sangam Structures Ltd., Allahabad

M/s. ICOMM Tele Ltd., Hyderabad

M/s. Aster Teleservices Pvt. Ltd., Hyderabad

Xiii) M/s. Hyderabad Steels Ltd., Hyderabad

Xiv) M/s. R.S Engineering Co.., Hyderabad

Xv) M/s. Venkateswara Fabricators Ltd., Hyderabad

XVi) M/s. Vertex Engineers., Hyderabad

XVii) M/s. Kusuma Enterprises, Hyderabad

XViii) M/s. K.Ramachandra Rao Transmission & Projects Pvt.Lid., Hyd.

Galvanised Bolts and
Nuts and Washers

M/s Nexo Industries, Ludhiana

M/s HR Steel Industries, Howrah

M/s NL Engineers Pvi. Ltd., Mohali

M/s Himalaya Engg. Works Pvt. Lid., Hyderabad

M/s Naveen Metal Industries, Kolkata (Washers)

M/s Spring Lock Industries, Vadodara (Washers)

M/s. Remax (India), Ludhiana

viii) M/s. BRK Industries, Ludhiana

Control and Relay Panels

M/s G.E. Power Controls, Banglore

M/s C&S Electric Ltd,

4 LT AC Panels M/s G.E.Power Controls, Banglore
M/s Easun Reyrolle Itd., Hossur
M/s. Areva T & D India Ltd, Chennai
M/s ABB Ltd., Baroda
M/s Popular Switchgears Pvt Ltd., Nasik
M/s. Jain Enterprises, Rajahmundry
M/s Bose Corpration, Kolkata
viii) M/s Bodapati Controls
5) Steel Brands for use in 1) VSP 2) SAIL and 3) TISCO
Reinforcement and for
Structures & Towers
6) Cement Brands 1) ACC Limited 2) Kesoram Cements 3) Orient Cements 4) Zuari

Cements 5) CCI Limited 6) Andhra Cements 7) Coramandel
Cement 8) Raasi Cement 9) Sri Vishnu Cements 10) Madras
Cements 11) Ulira Tech Cement Limited — APCW 12) KCP
Limited 13) Penna Cements 14) Panayam Cement 15) Grasim
16) Rajashree Cement 17) Mysore Cement 18) Century
Cement 19) Ambhuja Cement and 20) Priya Cement




LIST OF THE APPROVED BANKS FOR ISSUING BG /DD

.No. NAME OF THE BANK
1 Allahabad Bank

2 Andhra Bank

3 APCO. Bank, Main Branch, Hyderabad.
4 Bank of Baroda

5 Bank of India

6 Bank of Maharashitra

7 Bank of Punjab Ltd

8 Central Bank of India

9 Centurion Bank Ltd

10 City Bank

11 Corporation Bank

12 Federal Bank

13 HDFC Bank,

14 HSBC BANK

15 I.C.I.C.I Bank

16 [.D.B.l. Bank

17 Indian Bank

18 Indian Overseas Bank

19 ING Vysya Bank Ltd

20 Karnataka Bank

21 Karur Vysya Bank

22 Kotak Mahindra Bank

23 Lakshmi Vilas Bank

24 Oriental Bank of Commerce
25 Punjab National Bank

26 Standard Chartered Bank
27 State Bank of India and other State Bank Group Banks / Associate Banks.
28 Syndicate Bank

29 U.T.I. Bank Ltd

30 Union Bank Of India

31 Vijaya Bank

32 YES Bank Lid

33 Development Credit Bank




COMPLETION PERIOD - SCHEDULE-C

Program of execution:

The successful bidder shall execute the works as per the program given in below work.

The over all completion period of the project is as per the Project Data Sheet. The commencement date of the
Project will be reckoned from the date of issue of detailed Contract award letter or from the date of issue of the
approved layout for Sub-Station which ever is later.

1 | Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection | 3 months
of 1No.New 132KV (P+6) tower at Loc.No.23 for improving
clearance across BT road crossing of Enugallu to Nekkonda at
Enugallu village in Parvathagiri (M) Warangal rural (Dist.) between
Location No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line
in OMC Circle, Warangal.

I/We agree to the above-mentioned completion period.

Signature of the Bidder/
(Along the seal)



TRANSMISSION CORPORATION OF TELANGANA LIMITED

SCHEDULE - B

SUMMARY OF PRICES

SPECIFICATION No: e- SEOMCWGL 01/2021-22

NAME OF THE WORK Dismantling of 1 No 132KV (P+0) tower at Loc.No.23 and Erection of
1No.New 132KV (P+6) tower at Loc.No.23 for improving clearance across BT road crossing
of Enugallu to Nekkonda at Enugallu village in Parvathagiri (M) Warangal rural (Dist.)
between Location No.22 to 23 of 132KV Nekkonda - Wardhannapet DC line in OMC Circle,

Warangal.
SI. No. ltem Total Price
1. Total value of schedule items (Quantities Rs. 8,46,220.00
and prices as per Schedule appended to (Rupees Eight Lakhs Forty Six Thousand
the specification) Two Hundred and Seventeen only)

(Total Estimated Value)

2. Percentage Rate quoted below / at par / excess over
the total value vide item 1 above

a) In figures
b) In words

3. Total value of schedule after loading the
percentage rate quoted against S.No. 2 above

a) Infigures Rs.
b) In words
NOTE:

1. Percentages is to be rounded off up to two decimals.

2. Amounts are to be rounded off to nearest rupee.

3. The total estimated value under item 1 and total value offered by the bidder under item 3 are
inclusive of all faxes and the details of taxes applicable are given in the Volume-| of the
specification.

SIGNATURE OF THE BIDDER
WITH DATE & SEAL






Specification No. : Bid No. e-seomcwgl01/2021-22

Scope of Supply / Work :

Dismantling of 1 No 132KV (P+0) tower at Loc.N0.23 and Erection of 1INo.New 132KV (P+6) tower at Loc.N0.23 for improving

clearance across BT road crossing between Location No.22 to 23 Enugallu to Nekkonda road at Enugallu village,Parvathagiri (M),

Warangal Rural(Dist.) of 132KV Nekkonda - Wardhannapet DC line.

Schedule of Material Quantities and Prices (PR N0.1200003178)

(All Financial Figuresin Rs.)

ERP([Schd.| Material Material Description HSN Qty. Unit | Total |GST GST/ Total Total Amount Total
Item| No. Code Code price/UnilRate( Unit Landed Excl. GST [Amount Incl. GST
No. t %) Cost
/Unit
3 4000002713 | NUMBER PLATE 83100010 1 NO | 245.45|18% 44.18 289.63 245.45 289.63
4 4000002911 | RYB PHASE PLATE 83100010 2 NO | 230.76| 18% 41.54 272.30 461.52 544.60
5 4000000279 [ 132KV DANGER BOARD 83100010 1 NO | 238.94|18% 43.01 281.95 238.94 281.95
6 40000211 |CIRCUIT PLATE 83100010 2 SET | 200.00| 18% 36.00 236.00 400.00 472.00
7 40000206 | ANTICLIMBING DEVICE 73269099 1 NO |3,018.49| 18% 543.33| 3,561.82 3,018.49 3,561.82
8 40000429 |BOLT,U,16MM 73181500 1 NO | 245.06| 18% 4411 289.17 245.06 289.17
NOTE: CGST and SGST amounts shall be shown in separate columnsin the vendor invoices Total 4,609.46 5,439.17
Schedule of Service Quantitiesand Prices (PR N0.1200003178)
(All'Financial Figuresin Rs.)
ERP Item|Schd| Service Service Description HSN | Qty. | Unit|Rate/Unit| Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%) GST Fund Portion
Sub-Item
No.
1 Erection of 1No.(P+6) tower
1/1 SM00046| Dismantling The Existing Rcc By Mannual Means And| 995429 | 0.81 [ M3 | 2,805.91 2,272.79(18%| 409.10 2.27 411.37 2,684.16

Carefully Stacking The ReusefulMateria At Site And
Disposing The Unserviceable Metraial To Any Remote
Place 1000 MtsDistance Away From Site With All
Leads And Lifts Includung Cost Of T&p ,labour AndAs
Per The Directions Of The Engineer-in - Charge For
Finished Item Of Work.

The document is generated from TSTRANSCO's ERP system
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ERP Item
No./
Sub-Item
No.

Schd
No.

Service
Code

Service Description

HSN
Code

Qty.

Unit

Rate/Unit|

Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

1/2

SM00001

Earthwork Excavation In All Types Of Soils (up To
Stone Matrix) Which Can Be ExcavatedWith Pick Axe
And Crow Bars And Do Not Require Blasting In All
Conditions Such As Dry,Wet And Slushy Etc. Covering
Initial Lead And Lift Etc And Backfilling The
Foundations(after Laying Foundations) With Excavated
Earth And Consolidation In Up To 0.15 M LayerAnd
Constructing Of Platforms 150mm Height Around
Foundations Utilizing The ExcavatedEarth Etc.
Complete As Directed By Er - In - Charge.

995429

140

M3

265.05

37,107.00

18%

6,679.26

37.11

6,716.37

43,823.37

1/3

SM 00005

Extra Towrds Dewatering Charges Over An Above The
Excavation Rate For Excavated EarthQuantity Where
Water Table Met At 0.75 To 1.50 M Depth Below G.I

995429

40

M3

227.11

9,084.40

18%

1,635.19

9.08

1,644.27

10,728.67

1/4

SM00002

Excavation In Hdr, Soft Rock, F&f (requiring Blasting
Where Ever Necessary. The Ratelncludes Labour
Charges, Cost Of Blasting Materias, Tools And
Tackles, Safety Measures,Disposa  Of  Unuseful
Excavted Materia At All Leads And Lifts, Complete
For Finishedltem Of Work As Per Directions Of The
Engineer-in-charge.

995429

M3

367.07

734.14

18%

132.15

0.73

132.88

867.02

1/5

SM00003

Excavation In Hard Rock (requiring Blasting) The Rate
Includes Labour Charges, Cost OfBlasting Materials,
Tools And Tackles, Safety Measures, Disposa Of
Unuseful ExcavtedMaterial At All Leads And Lifts,
Complete For Finished Item Of Work As Per
DirectionsOf The Engineer-in-charge

995429

M3

931.12

1,862.24

18%

335.20

1.86

337.06

2,199.30

1/6

SM00007

Stone Crusher Dust Filling Below The Foundations As
Per The Standard Specifications OfApdss In Uniform
Horizontal Layers Including Cost And Conveyance Of
All MaeridsWatering And Ramming, Tools &

995429

M3

926.51

6,485.57

18%

1,167.40

6.49

1,173.89

7,659.46
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ERP Item
No./
Sub-Item
No.

Schd
No.

Service
Code

Service Description

HSN
Code

Qty.

Unit

Rate/Unit|

Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

Tackles, All Labour Charges, All Leads & Lifts
Etc,Complete For Finished Item Of Work As Per
Directions Of The Engineer-in-charge.

1/7

SM00011

Laying Of Cement Concrete (1:4:8) Mix Using 40mm
Size Hbg Meta Machine Crushed ForFoundations
Including Cost And Conveyance Of All Materias At All
Leads And LiftsRamming, Consolidating, Curing
Etc,complete. For Finished Item Of Work As Per
DirectionsOf The Engineer-in-charge.

995429

M3

4,411.33

17,645.32

18%

3,176.16

17.65

3,193.81

20,839.13

1/8

SM00012

Providing High Yield Strength Deformed (hysd)/
Thermo Mechanically Treated (tmt) (fe 415Grade As
Per Is 1786-1979) Of Tisco/ Sail/ Vsp Make, Different
Diameters For Rcc Works, Including Labour Charges
For Straightening, Cutting, Bending To Required Sizes
AndShapes, Placing In Position With Cover Blocks Of
Approved Materidls And Size And TyingAnd
Lap-splicing With Binding Wire Of 18 Swg, Forming
Grills For Reinforcement Work AsPer Approved
Designs And Drawings, Including Cost And
Conveyance Of Steel Bars,Including All Wastages Such
As Overlaps, Couplings, Chairs, Spacer Bars Including
CostAnd Conveyance Of Binding Wire, Cover Blocks
And All Incidental, Operational, LabourCharges Such
As Cutting, Bending, Placing In Position, Tying Etc.,
Complete For Finishedltem Of Work ( Apss No.126)
-switch Yard Works And Line Works

995429

0.22

MT

54,029.36

11,886.46

18%

2,139.56

11.89

2,151.45

14,037.91

1/9

SM00013

Rcc M- 20 Nominal Mix (cement 400 Kgs ) Using
20mm Size Graded Machine Crushed HardGranite
Metal (coarse Aggregate) From Approved Quarry
Including Cost And Conveyance OfAll Materias Like
Cement, Fine Aggregate (sand) Coarse Aggregate,
Water Etc., To SiteAndincluding All Operationd,

995429

16

M3

9,423.19

150,771.04

18%

27,138.79

150.77

27,289.56

178,060.60
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Ground, Conforming To The ApprovedProfile And
Tower Schedules Using Gps, Total Stations, Digital
Theodolites Etcthe Ratels Also Applicable For
Re-check Survey If Any Done Due To Row Problems"
220 & 132kv

Specia Allowance %

ERP Item|Schd| Service Service Description HSN | Qty. | Unit|Rate/Unit| Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion
Sub-ltem
No.
Incidental And Labour Charges Such As Machine
Mixing,Laying Concrete, Curing And Centering,
Etc.,complete But Excluding Cost Of Steel And
ItsFabrication Charges For Finished Item Of Work As
Per The Directions OfEngineer-in-charge.(cement 400
Kg, Sand 0.45 Cum And Metal 0.90 Cum)
1/10 SSC0000 995429 [ 15 | M3 181.36 2,720.40(18%| 489.67 2.72 492.39 3,212.79
091
1/11 SSCO0000( Filling Below The Foundations With Borrowed| 995429 | 15 | M3 219.89 3,298.35|18%| 593.70 3.30 597.00 3,895.35
126 |Excavated Materid As Per The StandardSpecifications
Of Apdss In Uniform Horizonta Layers As Per
Standard Specificationincluding Cost And Conveyance
Of All Materids, Watering And Ramming, Tools &
Tackles,All Labour Charges, All Leads & Lifts Etc,
Complete For Finished Item Of Work As PerDirections
Of The Engineer-in-charge.
1/12 SSC0000( Disposing Off Excess Excavated Earth Available (not| 995429 | 15 | M3 36.44 546.60(18% 98.39 0.55 98.94 645.54
031 |Usable) After BackLling Obtained From Foundations
Etc. With A Lead Upto 1 Km Complete AsR The
Directions Of The Engineer In Charge For The Finished
Item OfRKk.
1/13 SSCO000 | Seignioarage Charges Including Smet 995429 (3197.7 RS 1.00 3,197.70{18%| 575.59 3.20 578.79 3,776.49
151
2 Electical labour & Material portion
2/1 CL1-1 |Check Survey, Peg Marking The Tower Positions On| 998344 1 |RKM| 4,228.59 4,228.59|18%| 761.15 N/A 761.15 4,989.74
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ERP Item
No./
Sub-Item
No.

Schd
No.

Service
Code

Service Description

HSN
Code

Qty.

Unit

Rate/Unit|

Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

2/2

CL10-A

Setting Of Stubs With Stub-setting Template : Erection
Of Stubs, Stub Template, FixingOf Jacks For
Supporting Template, Allignment And Levelling For
Exact Location Of StubsOf Stubsetting Template,
Dismantling Of Template After Completion Of Initial
Curing OfC.c., Movement Of Template From One
Location To Other Location (a Minimum Lead Of 1
Kmls Adopted). 220 & 132kv 132 Kv P, R & S-type
Towers

Specia Allowance %

995429

LOC

7,547.49

7,547.49

18%

1,358.55

N/A

1,358.55

8,906.04

2/3

CL18-6-A

Erection Of Tower Structures, Including All Types Of
Extensions Except Jc Type Towers(stub Template
Erection And Dismantling Are Not To Be Included)
(including 3 Mtr., 6Mtr. , 9 Mtr., & 12 Mtr. Extensions)
220 & 132kv

Specid Allowance % , A)Works under SD

995429

4.2

MT

7,375.22

30,975.92

18%

5,575.67

N/A

5,575.67

36,551.59

2/4

CL43-9

Earthing Of Towers Including Cost Of Excavation,
Back-filling, Including Cost Of 25 MmDia 2.5 Mm
Thick, Class 'c' G.i. Pipe Of 3.00 Mtrs Length With
50x6 Mm G.i. Flat 4.05Mtrs Long, Bh Coke, Sat Etc.,
And Measuring Tower Footing Resistance. 220 &
132kv

Specia Allowance %

995429

NO

4,336.34

4,336.34

18%

780.54

N/A

780.54

5,116.88

2/5

CL42: 8

Stringing Of Earthwire: Fixing Hardware, Paving Out
Earth Wire,Inting, Tensioning, Stringing And Clamping
Of 7/3.15 Mm High TensileLvanised Steel Wire. 220 &
132kv

995429

2.5

RKM

10,067.56

25,168.90

18%

4,530.40

N/A

4,530.40

29,699.30

2/6

OM30-E

Re-stringing Of Power Conductor On The Existing
Lines (for Correction Of Sag) IncludingFixing Of
Tension Insulators / Suspension Insulators, Hardware
And Accessories, RoughSagging, Jointing, Tensioning,
Clipping And Fixing Of Performed Armour Rods
AndVibration Dampers, Measuring Ground Clearances
Wherever Necessary. Which Includes TheWorks

995429

2.5

KM

44,815.80

112,039.50

18%

20,167.11

N/A

20,167.11

132,206.61
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ERP Item
No./
Sub-Item
No.

Schd
No.

Service
Code

Service Description

HSN
Code

Qty.

Unit

Rate/Unit|

Total Base
Value

GST
(%)

Total
GST

Corpus
Fund

Total Tax
Portion

Total Amount

Involved In The Crossing Of Lt, 11 Kv & 33 Kv Power
Lines Viz Dismantling AndRestringing Of Conductor.
220 & 132kv 6. Nos. Panther Conductors

(Dismantling of 6Nos. ACSR Panther Power conductor
on the existing linesor correction of sag ) incluyding
fixing of tension insulatorsuspension insulators,
hardware and accessories, rough sagging,inting
tensionning, clipping and fixing of performed armour
rods andbratino dampers, measuring ground clearances
wherever necessary.)

Specid Allowance % , B)Works under SD

217

OM30-E

Re-stringing Of Power Conductor On The Existing
Lines (for Correction Of Sag) IncludingFixing Of
Tension Insulators / Suspension Insulators, Hardware
And Accessories, RoughSagging, Jointing, Tensioning,
Clipping And Fixing Of Performed Armour Rods
AndVibration Dampers, Measuring Ground Clearances
Wherever Necessary. Which Includes TheWorks
Involved In The Crossing Of Lt, 11 Kv & 33 Kv Power
Lines Viz Dismantling AndRestringing Of Conductor.
220 & 132kv 6. Nos. Panther Conductors

Specid Allowance % , A)Works under SD

995429

2.5

KM

59,754.41

149,386.03

18%

26,889.49

N/A

26,889.49

176,275.52

2/8

CL47-13

Half Round Welding Of G.i.bolts And Nuts Of Towers
In The SectionTween Ground Level & Upto Bottom
X-arm Level Including All BoltsNnecting The Bracings
At The Bottom X-arm Level And Painting Thelded
Portion With One Coat Of Zinc Rich Paint. 220 &
132kv

Specia Allowance %

995429

520

17.78

9,245.60

18%

1,664.21

N/A

1,664.21

10,909.81

2/9

CL51-17

Dismantling & Re Stringing Of 33 Kv Conductor (all
Types Of Conductors) For Crossing Of33 Kv Line
During Stringing Of Eht Lines. 220 & 132kv

Specia Allowance %

995429

NO

2,754.64

24,791.76

18%

4,462.52

N/A

4,462.52

29,254.28

2/10

CL52-18

Dismantling & Re Stringing Of 11 Kv Conductor (all
Types Of Conductors) For Crossing Of1l Kv Line

995429

15

NO

1,507.28

22,609.20

18%

4,069.66

N/A

4,069.66

26,678.86

The document is generated from TSTRANSCO's ERP system

Page 6 of 7 PR N0.1200003178




ERP Item|Schd| Service Service Description HSN | Qty. | Unit|Rate/Unit| Total Base |GST| Total Corpus Total Tax Total Amount
No./ | No. | Code Code Value (%)| GST Fund Portion

Sub-Item
No.

During Stringing Of Eht Lines 220 & 132kv
Specia Allowance %

2/11 CL53-19 | Dismantling & Re Stringing Of Lt Conductor/cables For | 995429 | 26 | NO 948.57 24,662.82|18%)| 4,439.31 N/A 4,439.31 29,102.13
Crossing Of Lt Line (all Types)During Stringing Of Eht
Lines 220 & 132kv

Specia Allowance %

2/12 LNEOOQO| Transportation Of Material In Line Works 996519 9 TO | 1,499.30 13,493.70|18%| 2,428.87 N/A 2,428.87 15,922.57
029 |(Transportation charges for C+9 tower parts with
Bolts& Nuts and hardwarecluding Loading&
Un-Loading charges.)

2/13 LNEOOQO| Dismantling Of Tower Structure, Including All Types| 995429 | 2.8 | MT | 5,531.42 15,487.98|18%| 2,787.84 N/A 2,787.84 18,275.82
003 | Of Extensions.
Specid Allowance % , A)Works under SD

2/14 LNEOO0OO| Dismantling Of High Tensile Galvanised Steel Earth| 995429 | 2.5 |RKM| 7,550.67 18,876.68|18%| 3,397.80 N/A 3,397.80 22,274.48
002 |Wire
2/15 ST3- 1l |Loading/ Unloading Of Tower Parts 220 & 132kv 996719 | 4.2 | MT | 44134 1,853.63|18%| 333.65 N/A 333.65 2,187.28
NOTE: CGST and SGST amounts shall be shown in separate columnsin the vendor Total 712,316.15 840,780.70
invoices
Grand Total: 846,219.87

Amount in words: Eight Lakh Forty Six Thousand Two Hundred Nineteen Rupees Eighty Seven Paise
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